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CHECKLIST WHEN SUBMITTING BID PROPOSAL/DOCUMENT 
TENDER NO: BM25/24/25 

 
CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

 
A TENDER FOR CATEGORY 4CE OR HIGHER REGISTERED CONTRACTORS 

 
ENSURE THAT PRIOR TO SUBMITTING THE TENDER TO THE MUNICIPALITY THE 

FOLLOWING INFORMATION IS COMPLETED AND ATTACHED 
 

Please indicate YES or NO 

✔ Place a Tick in the appropriate column 

YES NO 

Company Registration certificate (CK)   

All Pages of the Bid document must be initialed.   

Proof of registration with CIDB attached and relevant grading to be attached, If 

JV, the bidder must submit JV and calculated grading as per CIDB system. 

  

Compulsory enterprise questionnaire completed   

Letter of authority for signatory for the contract.   

Letter of intent of contract performance guarantee   

Letter of intent of Insurance of works and Public Liability   

Compliant tax status. If JV both parties must submit   

Valid BBBEE Certificate (For pre-qualification process only)   

Valid Letter of good standing (COIDA) issued by Department of Labour   

Form of offer/contract form must be completed and signed 
Other documents that may be used 

  

Have you claimed the points on Specific Goals section?   

Have you attached the valid statement of municipal rates and taxes or proof of 

residence or lease agreement with valid and certified/original municipal rates 

and taxes of the landlord/owner or proof of residence from traditional authority? 

  

Have attached letter of intent to subcontract (Not Whole Contract) within 
Blouberg Municipality boundaries 

  

Attendance of a compulsory meeting   

Provide Central Supplier Database (CSD) number, If JV both bidder must submit 

copies 
(Only CSD copies printed 5 days before closing is acceptable) 

  

Signed J/V agreement must be attached (Where applicable)   

Have printed the electronic Tender Document based on the prescribed color 

coding as specified on the table of content? 
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COMPLETED AND SIGNED ALL MBD FORMS AS PER THE 
DOCUMENT 

  

 Proof of purchased tender document (Not applicable) 

● Are all addenda issued completed and returned (if applicable)? 
● Are certified copies attached? (Certified copies must be within six 

months prior closing date); ID; professional registration certificates 
and CV including SAQA certificate for foreign key personnel? 

● Copies of appointment letters, reference letters and completion 

certificate attached for relevant projects. 

  

Note: This checklist must be read in conjunction of the entire document and must not 
be used as compass of the tender requirements but as guidance. 
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(the Employer) 
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(the Contractor) 

PART T1: TENDERING 
PROCEDURES 
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FOR: 
 

CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS 

 
BID NO.: BM25/24/25 

INVITATION AND SCOPE OF WORK: 
 

The project entails CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS (AVON) 

 

CONDITIONS: 
 

Bidders shall be registered with the Construction Industry Development Board (CIDB) and should have a minimum CIDB 

Contractor grading of 4CE or higher. 

 

Only tenderers who meet the following Pre-qualification criteria for Preferential Procurement may 
respond: 

 

a) EPWP 
Tenderers who can demonstrate that they will have in their employ staff which satisfy EPWP requirements 

during the contract validity are eligible to submit tenders. A minimum of 50 (to be extracted from the design 

or the business plan) work opportunities are expected to be created from this project. 

 

b) QSE (Annual Revenue between 10 to 15 million Rands) 
 

Preferential Procurement Policy Framework Act (PPPFA), Act no. 5 of 2000 and its associated Regulations of 2022. The 

80/20 Preference Point system will be applied where a maximum of Eighty (80) tender adjudication points will be awarded 

for price and Twenty (20) points will be awarded for preference. 

 

Bid documents shall be made available on the, The tender document will be available free of charge for 
download on the Blouberg Municipality Website, www.blouberg.gov.za and ETender Website 

 

TENDER BRIEFING/ SITE INSPECTION MEETING 21ST FEBRUARY 2025” at AVON (23º08”35.12’S, 
29º05”56.37’E) (ONE REPRESENTATIVE PER COMPANY), Starting at      11:00am   

 

Tenders must remain valid for a period of 90 days after the closing date for the submission of tenders, during which 

period a tender may not be amended or withdrawn and may be accepted at any time by the municipality. 

 

The original and completed bid document shall be placed in a sealed envelope clearly marked: 

 

“BID NO: BM25/24/25: CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS (AVON)” 

SECTION T1.1: TENDER NOTICE AND 

INVITATION TO TENDER 

http://www.blouberg.gov.za/
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Tenders will be received on the closing date and time shown above. All tenders must be enclosed in sealed envelopes 

bearing the applicable tender heading and contract number, as well as the closing time and due date, and must be addressed 

to the MUNICIPAL MANAGER: BLOUBERG MUNICIPALITY, and must be submitted in the tender box situated at: 

 

BLOUBERG MUNICIPALITY 
HEAD OFFICE, SECOND BUILDING, MOGWADI/SENWABARWANA ROAD 
P.O BOX 1593 

   SENWABARWANA 
0790 

 
No telephonic or any other form of communication relating to this bid will be permitted with any other staff by bidders 

other than with the named individuals stated below. 

 

All enquiries regarding this bid must be directed to: 
ENQUIRIES – TECHNICAL RELATED: 

 

 Mr. Tsanwani S 

 
Tel: (015) 291 1161 

E-mail: shoegra@morulaconsulting.co.za 

 

ENQUIRIES – SCM RELATED: 

 

Blouberg Municipality   

Ms. Maditlou Monyemanena 

 
Tel: (015) 505 7100 

E-mail: monyemangenam@blouberg.gov.za / maditlou@gmail.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

No late submissions will be considered. Telegraphic, telexed, facsimiled or e-mailed submissions will not be accepted. 

Failure to meet the mandatory requirements required in this Bid will result in the submissions being deemed null and void 

and shall be considered non-responsive. 

mailto:shoegra@morulaconsulting.co.za
mailto:monyemangenam@blouberg.gov.za
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TENDER BOX INFORMATION 

 
 

BID NO.: BM25/24/25 

CLOSING DATE: 17th MARCH 2025, @ 11H00 AM   

YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA 
(BLOUBERG MUNICIPALITY) 

 
TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT 
BE ACCEPTED FOR CONSIDERATION. 

 

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE 
 

Bid documents must be deposited in the box which is identified as the bid box of the: 
 

BLOUBERG MUNICIPALITY 
HEAD OFFICE, SECOND BUILDING, MOGWADI/SENWABARWANA ROAD 
P.O BOX 1593 

   SENWABARWANA 
0790 

 
THE BID BOX OF THE OFFICE OF THE BLOUBERG MUNICIPALITY IS OPEN BETWEEN 08:00am and 
16:00pm, 5 DAYS A WEEK. THE BID BOX WILL BE CLOSED ON THE CLOSING TIME OF BIDS WHICH 
IS 11H00am. 

 

BIDDERS SHOULD ENSURE THAT BIDS ARE DELIVERED TIMEOUSLY TO THE CORRECT ADDRESS 

 

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE 
 

*Note: Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be constructed to have 

the same meaning as the words “Tender” or “Tenderer” 



Contract: BM25/24/25 
Part T1: Tendering Procedures 

 Section T1.2: Tender Data  

7 

 

 

 

 
 

 

The conditions of tender are the CIDB Standard Conditions of Tender July 2015 in Section T1.2.3. and 
Adjustments to Tender Value ranges in Terms of the CIDB Regulation, 2015(As Amended) issued in 
August 2019. 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this 

tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 

Standard Conditions of Tender. 

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender July 2015 to which 

it mainly applies. 
 

The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions of Tender. 
 

The additional Conditions of Tender are: 
 

ITEM DATA 

F.1 GENERAL ADDITION OR VARIATION TO STANDARD CONDITION OF TENDER 

F.1.1 Actions The Employer is the “Blouberg Municipality”. 

The term “bid” in the context of this standard is synonymous with terms “tender”. 

F.1.2 Tender 
Documents 

This document (Volume 1 & 2) in which are bound the Tendering Procedures, Returnable 

Documents, Agreements and Contract Data, Pricing Data, Scope of Works, Site Information and 

Drawings 

F.1.3 Interpretation Add the following new clause: “1.3.3” 

The tender documents have been drafted in English. The contract arising from the 

invitation of tender shall be interpreted and construed in English. 

F.1.4 Communication 
and Employer’s 
Agent: 

 

 The Employer’s Company : Morula Consulting Engineers 

Agent is:  

 Contact : Mr. Tsanwani H O 

 Address : 54 A Dorp Street, Polokwane, 0700 

 
Tel No. 015 291 1161 

 E-mail admin@morulaconsulting.co.za 

1.2.TENDER DATA 

SECTION T1.2.1. CONDITIONS OF TENDER 

SECTION T1.2.2. TENDER DATA 

mailto:admin@morulaconsulting.co.za
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

F.2.1 Eligibility: Only those Tenderers who are registered with the CIDB, or are capable of doing so prior to the 

evaluation of submissions in a contractor grading designation equal to 4CE or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for 4CE or Higher Class of construction work, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that they comply with all three of the 

following conditions: 

1. Every member of a joint venture is registered with the CIDB. 

2. The lead partner has a contractor grading designation of not lower than one level below 
the required grading designation of 4CE of construction work. 

3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor designation 

determined in accordance with the sum tendered for an 4CE or higher class of construction 

work, is eligible to submit tenders. 

F.2.2 Cost of 
Tendering: 

Add the following to the clause: 

“Accept that the Employer will not compensate the tenderer for any costs incurred in attending 

interviews in the office of the Employer or the Employer’s Agent.” 

F.2.5 Reference 
documents: 

● The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 
and the Construction Regulations 2014 (Government Gazette No 37305 of 07 
February, 2014, Notice No R10113). This document is obtainable separately, and 
Tenders shall obtain their own copies. 

● COVID 19 occupational Health and Safety measures in workplaces COVID- 19 (C19 
OHS),2020 

● General Condition of Contract (3rd edition 2015). 
● Civil Engineering Quantities 2017 (ISBN 9781776172422) 
● SANS 1921-1: 2018 parts 1,2, & 3 and Construction & Management requirements 

for works contract. 
● COLTO Standard Specifications for Road and Bridge Works for South African 

Road Authorities 

 
Tenderers, Contractors and Sub-contractors shall obtain their own copies of this 

document for tendering purposes and for use for the duration of the Contract. 

F.2.7 Clarification 
meeting: 

Clarification meeting will be held as stated in the Tender Notice and Invitation to Tender. 

F.2.8 Seek 
clarification: 

“Request clarification of the tender documents, if necessary, by notifying the Employer’s Official 

or the Employer’s Agent indicated in the Tender Notice and Invitation to Tender in writing at least 

5 (five) working days before the closing time stated in the foregoing notice and clause 2.15.” 
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

F.2.9 Insurance: Add the following to the clause: 

“Accept that the submission of a Tender shall be construed as an acknowledgement by the Employer 

that he/she is satisfied with the insurance cover that the Contractor will have to effect Contract Works 

Insurance to be limited to the Tender amount including VAT plus 20%, and Public Liability to be 

limited to R 2 000 000 under the contract. 

 
The Employer will not provide for any insurance as it will be provided for by the Contractor. 

F.2.11 Alterations to 
documents: 

Add the following to the clause: 

“In the event of mistakes having been made on the prices inclusive of VAT it must be 
crossed out in ink at each and every price alteration on the form of offer and be 
accompanied by an initial”. 

 
Corrections in terms of price must not be made by means of a correction fluid such as Tipp- Ex or 

similar product. 

 
If correction fluid has been used on any specific item price, such item will not be considered. No 

correction fluid must be used in a Bill of Quantities where prices are calculated to arrive at a total 

amount. If correction fluid has been used the Tender as a whole will not be considered. 

 
Tampering with or taking apart the bound document is strictly prohibited. All additional 
documentation must be stapled into the tender document or attached in a separate 
file.” 

 
The municipality will reject the bid if the above conditions are not adhered to. 

F.2.13 Submitting a tender offer 

 
F.2.13.1 Each Tenderer is required to return the complete set of documents as listed in the Tender Data with 

all the required information supplied and completed in all respects. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, by writing 

legibly in non-erasable ink. Failure to adhere to this the bid will be disqualified. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 

stated in the tender data, with an English translation of any documentation in a language other than 

English. 
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

 F.2.13.4 Add the following to the clause: 

“Only duly authorized signatories must sign the original and all copies of the tender offer where 

required in terms of 2.13.3. 

 
In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated on the 

company letter head. 

 
In case of a COMPANY submitting a tender, include a copy of a resolution by its board of directors 

authorizing a director or other official of the company to sign the documents on behalf of the company. 

In the case of a CLOSED CORPORATION submitting a tender, include a copy of a resolution by 

its members authorizing a member or other official of the corporation to sign the documents on each 

member’s behalf. 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless 

one partner or a group of partners has been authorized to sign on behalf of each partner, in which case 

proof of such an authorisation shall be included in the Tender. 

In the case of a JOINT VENTURE submitting a tender, must include a resolution by its members 

authorizing a member of the Joint Venture to sign the documents on behalf of the Joint Venture.” 

 
Accept that failure to submit proof of Authorisation to sign the tender shall result in a 
Tender Offer being regarded as non-responsive 

 F.2.13.5 The Employer’s address for delivery of tender offers: 

 
BLOUBERG MUNICIPALITY 

 

BLOUBERG MUNICIPALITY 
HEAD OFFICE, SECOND BUILDING, MOGWADI/SENWABARWANA ROAD 
P.O BOX 1593 

 SENWABARWANA 
0790 

 
SUBMITTING OF TENDERS – PLEASE NOTE: Tenders can only be submitted in the 
Tender Box in Blouberg Municipality 

F.2.13.6 A two-envelope procedure will NOT be followed. 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

F.2.14 Information 
and Data to be 
completed in 
all respects: 

Add the following to the clause: 

“Accept that the Employer shall in the evaluation of tenders take due account of the Tenderer’s past 

performance in executing for similar works of comparable magnitude, and the degree to which he 

possesses the necessary technical, financial and other resources to enable him to complete the Works 

successfully within the contract period. Satisfy the Employer and Principal Agent as to his ability to perform 

and complete the Works timeously, safely and with satisfactory quality, by furnishing details in 

Section T2.2. 

 
Accept that the Employer is restricted in accordance with clause 4. (4) of the construction Regulations, 

2014, to only appoint a contractor whom he is satisfied has the necessary competencies and resources 

to carry out the work safely. 

F.2.15 Closing time: The closing date and time for submission of tender offers is as stated in the Tender Notice and 

Invitation to Tender. 

F.2.16 Tender offer 
validity: 

The tender offer validity period is 90 days. 

Add the following to the clause: 

 
“If the tender validity expires on a Saturday, Sunday or public holiday, the Tender Offer shall remain 

valid and open for acceptance until the closure of business on the following working day.” 

F.2.17 Clarification of 
tender offer 
after 
submission 

The Tenderer shall provide clarification of a tender offer in response to a request to do so from the 

employer during the evaluation of arithmetical errors by the adjustment of certain rates or items prices 

(or both). No change in the competitive position of tenderers or substance of the tender offer is sought, 

offered, or permitted. 

F.2.18 Provide other 
material 

The Tenderer shall provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 

and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 

it cannot be provided, by the time for submission stated in the employer’s request, the employer may 

regard the tender offer as non- responsive. 

F.2.19 Inspections, 
tests and 
analysis: 

The Tenderer must provide access during working hours to his premises for inspections on request. 

F.2.20 Submit 
securities, 
bonds and 
policies: 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data. 
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

F.2.23 Certificates: The following certificates/ information may be provided with the tender offer: 

 
a) Copy of Certificate of Incorporation (if tenderer is a Company), e.g. CM1, CM29, or CM44 

b) Copy of Founding Statement (if tenderer is a Closed Corporation), e.g. CK1, or CK2 

c) Copy of Partnership Agreement (if tenderer is a Partnership) 

d) Copy of Identity Document (if tenderer is a One-man concern) 

e) Copy of Deed of Trust (If a trust is involved). 

 
In cases where the tenderer has failed to submit any of the documents above with the tender, the 

municipality reserves the right to, at any time after the closure of the tender, but before the award of 

the tender, request the tenderer to provide the outstanding documents within 5 (five) calendar days 

from the date of notification. 

 

ADD THE FOLLOWING NEW CLAUSES: 

“2.24 Canvassing 
and 
obtaining of 
additional 
information 
by tenderers: 

Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any of the 

Employers officials or the Employer’s agent in respect of his tender, after the opening of the tenders, 

but prior to the Employer arriving at a decision thereon. 

 
No Tenderer shall make any attempt to obtain particulars of any relevant information, other  than that 

disclosed at the opening of tenders.” 

   

“2.26 Awards to 
close family 
members of 
persons in 
the service 
of the state 

In order to adjudicate fairness or eligibility, the questionnaire for the declaration of interests in the 

tender of persons in service of state in Section T2.26 – Form F must be completed.” 
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F.2 TENDERER’S OBLIGATIONS ADDITION OR VARIATION TO STANDARD CONDITION OF 
TENDER 

“2.28 TAX Bidders must ensure compliance with their tax obligations. 

Bidders are required to submit their unique personal identification number (PIN) issued by SARS to 

enable the organ of state to view the taxpayer’s profile and tax status. 

Application for tax compliance status (TCS) or pin may also be made via e-filing in order to use 

this provision, taxpayers will need to register with SARS as e-filers through the website 

www.sars.gov.za. 

Bidders may also submit a printed TCS together with the bid. 

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a 

separate proof of TCS / PIN / CSD number. 

Where no TCS is available but the bidder is registered on the central supplier database (CSD), a 

CSD number must be provided. 

“2.29 CSD –National 
Treasury 
Central 
Supplier 
Database (CSD) 
Registration 

Bidders must register on the central supplier database (CSD) to upload mandatory information 

namely: (business registration/ directorship/ membership/identity numbers; tax compliance status; 

and banking information for verification purposes). B-BBEE certificate or sworn affidavit for B-

BBEE must be submitted to a bidding institution. 

NB: PLEASE TAKE NOTE OF THE FOLLOWING: 
 
A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level Verification Certificate 

for every separate tender. The certificate must clearly depict QSE on the score 

card. 

CSD must not be older than 5 days prior the closing date 

“2.30 Tender 
Participation 
Goals 

It is a requirement of this contract that work be executed in such a manner so as to maximize 

the use of local labour intensive construction methods. 

Local labour target: 

 

● 100% target is to be achieved on employment of unskilled local labour. 

 

The contractor must submit monthly labour reports to the client. 

Contractors to adhere to the minimum labour rates as stipulated by the Department of Labour. 

Contractors to ensure that Section T2.2.20 - Form T, must be completed. In case where the 

contractor has not completed the form at close of tender, client must request the contractor to 

complete the form, failure by the contractor to conform to client’s request will be seen as being 

non-compliance 

http://www.sars.gov.za/
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2.31 Local Content 
Declaration 

Preferential Procurement Regulations, 2022 (Regulation 8) makes provision for the promotion 

of local production and content. 

 
Regulation 8. (2) prescribes that where in the award of bids local production and content is of 

critical importance, such bids must be advertised with the specific bidding condition that only 

locally produced goods, services or works or locally manufactured goods, with a stipulated 

minimum threshold for local production and content will be considered. (as indicated in SBD 

6.2 – Section T2.2.23 Form W.) 
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F.3 THE EMPLOYER’S UNDERTAKINGS ADDITION OR VARIATION TO STANDARD CONDITION 
OF 

TENDER 

F.3.1 Respond to 
requests 
from the 
Tenderer: 

Replace the contents of the clause with the following: 

“Respond to a request for clarification received up to three (3) working days before the tender 

closing time stated in the tender data and notify all Tenderers who drew procurement 

documents” 

   

F.3.2 Issue 
Addenda: 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until five (5) working 
days before the tender closing time stated in the Tender Data. If, as a result, a tenderer 

applies for an extension to the closing time stated in the Tender Data, the Employer may grant 

such extension and, shall then notify all tenderers who drew documents. 

   

F.3.3 Return late 
tender 
offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 

tenderer concerned. 

F.3.4 Opening of 
tender 
submissio 
ns: 

The closing date and time for receipt of tenders is: 

Tenders will be received on the closing date and time shown, must be enclosed in a sealed 

envelope bearing the applicable tender heading and contract number, as well as the closing time 

and due date, and must be addressed to the: 

 
MUNICIPAL MANAGER 

BLOUBERG MUNICIPALITY 

Tenders must be submitted in the tender box situated in Senwabarana (Blouberg 
Municipality – Physical Address): 

 
BLOUBERG MUNICIPALITY 

 

BLOUBERG MUNICIPALITY 
HEAD OFFICE, SECOND BUILDING, MOGWADI/SENWABARWANA ROAD 
P.O BOX 1593 

 SENWABARWANA 
0790 

 
Only tenders submitted to this tender box will be opened/ considered. 

 
Valid tender submissions shall be opened in the presence of tenderers’ agents who choose to 

attend at the time and place stated in the tender data. Tender submissions for which acceptable 

reasons for withdrawal have been submitted will not be opened. 
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F.3.9.2 Arithmetic 
Errors 

Should there be a discrepancy between the amount in words and the amount in figures then 

the amount in figures shall govern. 

 
The Employer reserves the right to correct arithmetical or other errors in the extension of rates 

and totals in the tender. Tendered rates will not be adjusted when correcting such errors, 

however in exceptional cases the Employer reserves the right to correct a tendered rate where 

the error was obviously not a result of incorrect arithmetic but rather the result of a writing or 

other error, confirmed in writing by the Tenderer. The total tendered offered amount shall not 

be adjusted when correcting errors and the rates of sections or items affected shall be subjected 

to error correction. No other items without errors shall not be adjusted as per clause 6.8.1 of 

the GCC 2015 3rd Edition. The so called “rates balancing” which entail changing 
tendered rates to new rates is not permitted in this contract. 
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F.3 THE EMPLOYER’S UNDERTAKINGS ADDITION OR VARIATION TO STANDARD CONDITION 
OF 

TENDER 

F.3.6 Evaluation 
of 
Tenders: 

Tenders will be evaluated in terms of the evaluation criteria stipulated: 

a) Prequalification criteria (EPWP and QSE) 

b) Mandatory Returnable 

 Bounded Tender Document as per the specified Colour Coding 

 Company Registration Certificates, Joint Venture (JV) must submit both 

certificates. 

 Certified copy or copies of Identity Document (ID) for Director(s), this is 

applicable to JV (both Directors must submit). 

 Proof of CIDB Registration as per the specified grading, if joint venture, 

the bidder must submit calculated grading certificate obtained from CIDB 

grading calculator. 

 JV Agreement 

 CSD Report printed 5 days before closing date, JV must submit      both 

reports 

 Attendance of Compulsory Briefing (Attendance Register will be        used 

to verify) 

 Letter of Authority of signatory 

 Letter of intent of contract performance guarantee from the registered 

service provider with NCR and/or FSP 

 Letter of intent by the bidder to subcontract. 

 Letter intent of insurance of works and Public Liability from (Registration 

of the service provider will be checked, if not active therefore the bidder 

will be disqualified) registered service provider with FSP (Registration of 

the service provider will be checked, if not active therefore the bidder will 

be disqualified). 

 Valid BBBEE Certificate issued by SANAS registered service provider, 

for JV consolidated BBBEE Certificate must be submitted. 

 Valid Letter of Good standing issued by Department of Labour. The letter 

of good standing must reflect the relevant nature of business as prescribed 

on The Compensation for Occupational Injuries and Diseases Act 130 of 

1993. Must also be in line with the required CIDB Grading 

 Original or Certified copy of the up to date statement of Municipal rates 

and taxes and municipal service charges for company and company 

owners/directors (not more than six months and not in areas for more than 

90 days) and if renting a lease agreement with proof of payment. if the 

bidder is operating where municipal rates are not applicable, a certified 

(not more than six months) copy of residence from the traditional authority 

must be submitted. 

 Addendum if any. 

c) Evaluation in terms functionality (Minimum score 80%) 

d) Financial offer 

e) Weighting or scoring of specific goals 
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The tender evaluation method to evaluate all responsive tender offers will be Method 2. 

 

 
FUNCTIONALITY 

 

1. A. Company’s Experience & References (60) 

 

 
No. 

Target goals 
Five (05) largest completed road construction or rehabilitation 

projects with final completion certificate attached (and 

construction appointment letters, will be assessed as follows: 

Weighting 
(point of each 

project) 

1. Completed projects with value of > R 5 Million 8 

2. Completed projects with value of R 5 Million to less  than 

R 10 Million 

5 

3. Completed projects with value of less than R 5 Million  to

 R 2.5 Million 

4 

4 Completed projects with value of< R 2.5 Million 1 

 
Max Points 40 

 
Note: Bidders must complete company experience and add certified supporting documentation. 

 
Failure to submit required FINAL COMPLETION CERTIFICATE and reference letter will result in the 
bidder getting zero points. 

 

NB: Final Completion certificates must be signed by all parties namely: the employer, Engineer and 
the contractor (certificates that is not signed by ALL relevant 
parties will result in the bidder forfeiting points) 
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2. Representative experience 

 

No. Target goal 
 
(attach Valid Certified copy of Qualifications, professional 

registration and SAPS affidavit confirming that the employee is 

employed by the tendering entity). 

Weighting Score 

1. Contract manager in projects involving roads & 

stormwater projects 

10 years and above = 8 

8 years = 6 

6 years = 4 

4 years = 2 

2 year = 1 

8 
 

2. Construction manager (Site agent) in projects involving 

roads & stormwater projects 

 
10 years and above = 4 

8 years = 3 

6 years = 2 

4 years = 1 

4 
 

3. Foreman in projects involving roads & stormwater projects 

 
10 years and above = 4 

8 years = 2 

6 years = 1 

4 
 

4. Health & Safety Officer years’ experience as OHS safety 

officer in projects involving roads & stormwater projects 

 
10 years and above = 4 5 

years and below=2 

4 
 

 
SUBTOTAL: Representative experience 20 

 

 
Note: Project organogram of the project team must be attached. Curriculum vitae with certified 
copies of qualifications and contact details should be attached to the tender document for 
verification by the clients. 

 
NB foreign qualifications certified copies from SAQA must also be attached. 

 
3. Banking Rating 

 
No Target goals Max points 

1 Banking rating “A” = 10 

Bank rating “B” = 08 

 Banking rating “C” = 5 

 Banking rating “D” = 2 
Non Submission = 0 

 
10 
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4.  Representative Qualification 
 

No. Target goals Weighting Score 

1. Contract Manager 

BSc/B-Tech or higher in Civil Engineering Post 

Graduate Qualification including NQF7 – 

Labour Intensive (LIC) with valid Professional 

Registration with SACPCMP as Professional 

Construction Manager (Pr.CM) = 6 

BSc/B-Tech or Higher in Civil Engineering 

Post Graduate Qualification, NQF5 – Labour 

Intensive (LIC) with Professional Registration 

with SACPCMP as Professional Construction 

Manager (Pr.CM) = 5 

 
National Diploma Civil Engineering with 

Professional Registration including NQF5 or 

above – Labour Intensive (LIC) with 

SACPCMP as Professional Construction 

Manager (Pr.CM) =3 

Note: None submission of NQF 5/7 LIC 
and Pr.CM will result to 0 points 
obtained. 

6 
 

2. Construction Manager (CR14 
Regulation 8(1) 
National Diploma Civil or Higher including 

NQF5 -Labour Intensive (LIC) = 5 

N6 Certificate in Civil including 

NQF5 – Labour Intensive (LIC) = 3 

 

Note: None submission of NQF 5/7 LIC 
will result to 0 points obtained. 

5 
 

3. Construction supervisor (Foreman) 
(CR14 Regulation 8(7) 
N6 Certificate or above in Civil Engineering 

= 4 

Matric Certificate = 2 

4 
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No. Target goals Weighting Score 

4. Safety Officer (CR14 Regulation 8(5) 

B-Tech in Safety Management and Registration 

with SACPCMP as a Professional Safety 

Officer (Pr. CSHO) = 5 

 

National Diploma in Safety Management 

SAMTRAC or NOSA 

Registration with SACPCMP as safety officer 

(Pr. CSHO) = 3 

 
National Diploma in Safety Management 

without registration with SACPCMP as Safety 

Officer (Pr. CSHO) = 2 

 

NOSA SAMTRAC or NEBOSH without 

Registration with SACPCMP as a Professional 

Safety Officer (Pr. CSHO) = 1 

5 
 

 
SUBTOTAL: Representative 
Qualification 

20 
 

 

Note: Project organogram of the project team should be attached. Curriculum vitae with certified 
copies of qualifications and contact details should be attached to the tender document for verification 
by the clients. 

 

NB foreign qualifications certified copies from SAQA must also be attached. 
 

5. Plants & Equipment 
 

No. Target goals Weighting Score 

1. 1 x TLB 1 
 

2. 2 X Tipper Truck – 10m3 or above 2 
 

3. 1 x 30 Ton Excavator 2 
 

4. 2 X Water tanker – 18000l or above 1 
 

5. 1 X Grader 2 
 

6. 1 X 10ton Smooth Roller 1  2 
 

 
SUBTOTAL: Plant & equipment 10 
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PRICE 80 

Specific goals 20 

Please Note: 
 

a) Proof of ownership to be submitted with tender. If plant will be hired, a signed letter from plant Hire 
Company confirming availability to the service provider for this particular contract and the proof of valid 
hirer ownership documents showing that the company intending to hire the machine to the tenderer owns 
the machines. 

b) Should the bidder submit 50% of the required quantity they will obtain half of the points per item on 
respective plant. 

c) Should the bidder submit less capacity of plant required were applicable will obtain zero points. 

d) For the Excavator and smooth roller, a proof of purchase invoice in the name of the tenderer accompanied 
by the SAPS affidavit confirming that such excavator is still under the tenderer ownership is mandatory to 
score the points. 
e) The proof of ownership for item 1-6 should be accompanied by the copy of traffic department annual 
renewal certificate with the disc in order for the tenderer to score points 

 
 

1. Summary of table 1-5 

 

No. Summary of tables Max Score 

1. Experience & References 40 
 

2. Representative experience 20 
 

3. Representative Qualifications 20 
 

4. Banking Rating 10 
 

5. Plants & Equipment 10 
 

Sub-Total 100 
 

 
 

Preferential Elements 20 Points 

Historical Disadvantage Individual - 
Contributor 

Number of Points (80/20 system) 

1. Locality = [(Capricorn District = 6, Limpopo 

= 4 / Out site = 1)] 

6 = (attach certified proof of address in the form of 

municipal statement account of services}. If residing in rural 

area please attached a tradition authority with an affidavit 

supporting proof of address) 

2. Gender [(Women = 4, Men = 3)] 4 = (attach certified copies of identity documents) 

3. Youth = 1 [18 – 35] 1 = (attach certified copies of identity documents) 

4. Race [African = 8, White = 1, Coloured 

= 1, Indian = 1] 

8 = (attach certified copies of identity documents) 

5. Disability [Any] = 1 1 = (form of proof / letter / medical report signed and 

certified by a qualified/registered medical practitioner) 

6. Non-compliant contributor 0 

 
 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system. 
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F.3.11 Evaluation of 
tenders: 

General (F.3.11.1) 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive 

tender offer to a comparative offer and evaluate it using the tender evaluation methods 

that are indicated in the tender data and described as methods 1, 2, 3 and 4. 

The evaluation procedure consists of three phases: 

Phase 1: Tenders will be evaluated for responsiveness to the tender requirements. 

Tenderers who do not comply will be disqualified. 

Phase 2: Tenderers will be evaluated for functionality/quality. Tenderers who do not 

meet the minimum requirements will be eliminated; and 

Phase 3: Tenderers will be evaluated based on financial proposals and preference. The 

Tenderers with the highest points scored will be appointed. 

The procedure for the evaluation of responsive tenders is Method 4: Financial offer, 

quality/functionality, and preference. Tenderers must however score a minimum of 

60% of the quality/functionality points prior to being evaluated on financial offer and 

preference. Failure to achieve the minimum functionality score will invalidate the 

tender and the submission will be rejected. 

 
Method 1: In the case of a financial offer: (F.3.11.1.1) 

 

a) Rank tender offers from the most favourable to the least 

favourable comparative offer. 

a) Recommend the highest ranked tenderer for 

award of the contract, unless there are 

compelling and justifiable reasons not to do so. 

Method 2: In the case of a financial offer and preference (F.3.11.1.2) 

a) Score tender evaluation points for each financial 

offer. 

a) Confirm that tenderers are eligible for the 

preferences claimed and, if so, score tender 

evaluation points for preferencing. 

a) Calculate total tender 

evaluation points (TEV) in 

accordance with the 

following formula: TEV = 

NFO+ NP 
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d) Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

a) Recommend the tenderer with the highest number of 

tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not 

to do so. 

b) Rescore and re-rank all tenders should there be 

compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender 

evaluation points and recommend the tenderer with 

the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do 

so and the process set out in this sub-clause is repeated. 

Method 3: In the case of financial offer and quality: 

a) Score each tender in respect of the financial offer made 

and the quality offered in accordance with the 

provisions of F.3.11.3 and F.3.11.2, rejecting all tender 

offers what fail to score the minimum number of 

evaluation points for quality in the tender data, if any. 

b) Calculate the total number of tender evaluation points 

(TEV) in accordance with the following formula:TEV 

= NFO + NQ 

Where: NFO is the number of tender 

evaluation points awarded 

for the financial offer NQ is 

the number of tender 

evaluation points awarded 

for quality/functionality 

a) Rank tender offers from the highest number of tender 
evaluation points to the lowest. 

b) Recommend the tenderer with the highest number of 

tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not 

to do so. 

c) Rescore and re-rank all tenders should there be 

compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender 

evaluation points and recommend the tenderer with 

the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do 

so and the process set out in this sub-clause is repeated. 
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Method 4: In the case of a financial offer, 
quality/functionality and preference: 

 

a) Score quality/functionality, rejecting all tender 

offers that fail to score the minimum number 

of points for quality stated in the tender data, 

if any. 

a) Score tender evaluation points for each 
financial offer. 

b) Confirm that tenderers are eligible for the 

preferences claimed and, if so, score tender 

evaluation points for preferencing. 

a) Calculate the 

tender evaluation 
points TEV 

accordance with 
the following 

formula: TEV = 

NFO + NP + NQ 

Where: NFO is the number 

of tender evaluation 

points awarded for 

the financial offer NP 

is the number of 

tender evaluation 

points awarded for 

preference 

NQ is the number of tender evaluation 

points awarded for quality/functionality 

c) Rank tender offers from the highest number of tender 

evaluation points to the lowest. 

a) Recommend the tenderer with the highest 

number of tender evaluation points for the 

award of the contract, unless there are 

compelling and justifiable reasons not to do 

so. 

 

b) Rescore and re-rank all tenders should there 

be compelling and justifiable reasons not to 

recommend the tenderer with the highest 

number of tender evaluation points and 

recommend the tenderer with the highest 

number of tender evaluation points during the 

rescore, unless there are compelling and 

justifiable reasons not to do so and the 

process set out in this sub-clause is repeated. 
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F.3.13 Acceptance of 
tender offer: 

A Tender Offer will only be accepted on condition that such acceptance is not 

prohibited in terms of Clause 44 of the Supply Chain Management Regulations published 

in terms of the Public Finance Management Act, 2017. 

F.3.17 Provide copies 
of the contract 

One signed copy of the contract shall be provided by the Employer to the 

successful Tenderer. 

 
 

F.4 ADDITIONAL CONDITIONS OF TENDER 

The additional conditions of Tender are: 

F.4.1 Compliance with Occupational Health and Safety Act 1993 
 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 

Construction Regulations 2014 issued in terms of Section 43 of the Act. The Tenderer shall be deemed to 

have read and fully understood the requirements of the above Act and Regulations and to have allowed for 

all costs in compliance therewith. 

 
In this regard the Contractor is required to comply with the Occupational Health and Safety 

Specification which forms part of this tender document and shall submit but not limited to, a detailed 

Health and Safety Plan in respect of the Works in order to demonstrate the necessary competencies and 

resources to perform the construction work all in accordance with the Act and Regulations. Such Health 

and Safety Plan shall cover inter-alia the following details: 

 
(1) Management Structure, Site Supervision and Responsible Persons including a succession plan. 

(2) Contractor’s induction training program for Employees, Sub-contractors and Visitors to the Site. 

(3) Health and safety precautions and procedures to be adhered to in order to ensure compliance with the 

Act, Regulations and Safety Specifications. 

(4) Regular monitoring procedures to be performed. 

(5) Regular liaison, consultation and review meetings with all parties. 
(6) Site security, welfare facilities and first aid. 

(7) Site rules and fire and emergency procedures. 

(8) COVID 19 Management Plan. 

 
Tenderers are to note that the Contractor is required to ensure that all Sub-contractors or others engaged in 

the performance of the Contract also comply with the above requirements. 

 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which  shall be 

available for inspection on Site at all times and handed over to the Employer on Final Completion of the 

project. 

 

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement 

(included in Part C1.4 of the Contract Document) and a letter of good standing from the Compensation 

Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the 

Contract. 
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F.4.2 Community Liaison Officer 
 

It is a requirement of the Contract that a Community Liaison Officer (CLO) be appointed by the Contractor. 

The primary functions of the CLO shall be to assist the Contractor with the selection and recruitment of 

targeted labour, to represent the local community in matters concerning the use of targeted labour (and/or 

enterprises) on the works, and to assist with and facilitate communication between the Contractor, the Principal 

Agent and the local communities. 

 

The method of identifying suitable candidates for the position of CLO, as well as requirements in respect of 

the employment of the selected candidate, are described in Part C3.3.2: Scope of Work. 

EPWP Only those tenderers who can demonstrate that they will have in their employ management and supervisory 

staff satisfying the requirement of the scope of work for labour-intensive competencies for supervisory and 

management staff during the validity of the contract are eligible to submit tenders. 

 
The tenderer must submit to the Employer, names of all management and supervisory staff that will be 

employed to supervise the labour-intensive portion of the works together with satisfactory evidence that such 

staff members satisfy eligibility requirements. 
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1. GENERAL 

1.1. Actions 

 
F.1.1.1 The Employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set out in 

F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply 

with all legal obligations and not engage in anticompetitive practices. 

 

F.1.1.2 The Employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 

such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 

conflict of interest in their tender submissions. Employees, agents and advisors of the Employer 

shall declare any conflict of interest to whomever is responsible for overseeing the procurement 

process at the start of any deliberations relating to the procurement process or as soon as they become 

aware of such conflict, and abstain from any decisions where such conflict exists or recuse 

themselves from the procurement process, as appropriate. 

 

Note: 

 

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive 
for improper acts in some circumstances. A conflict of interest can create an appearance of 
impropriety that can undermine confidence in the ability of that person to act properly in his 
or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect 

any decisions taken. 

 
F.1.1.3 The Employer shall not seek and a tenderer shall not submit a tender without having a firm intention 

and the capacity to proceed with the contract. 

 

1.1. Tender Documents 

The documents issued by the Employer for the purpose of a tender offer are listed in the tender 

data. 

 
1.2. Interpretation 

 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in 

the returnable documents are deemed to be part of these conditions of tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 

a) conflict of interest means any situation in which: 

 

i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfill his or her duties impartially. 
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ii) an individual or organization is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit. 

 

iii) incompatibility or contradictory interests exist between an employee and the 

organization which employs that employee. 
 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will 

affect the value of the financial offer have been taken into consideration in order to enable 

comparisons to be made between offers on a comparative basis. 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the Employer or his staff or agents in the tender process. 
 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the Employer, 

including collusive practices intended to establish prices at artificial levels. 
 

e) organization means a company, firm, enterprise, association or other legal entity, whether 

incorporated or not, or a public body. 
 

f) quality (functionality) means the measurement according to the predetermined norms of a 

service or commodity designed to be practical and useful, working or operating, considering 

quality, reliability, viability and durability of a service and technical capacity and ability of a 

tenderer. 

 

1.4. Communication and Employer’s Agent 
 

Each communication between the Employer and a tenderer shall be to or from the Employer's agent only, 

and in a form that can be readily read, copied and recorded. Communications shall be in the English 

language. The Employer shall not take any responsibility for non-receipt of communications from or 

by a tenderer. The name and contact details of the Employer’s agent are stated in the tender data. 

 

1.5. Cancellation and Re-Invitation of Tenders 

 
F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if- 

 

a) due to changed circumstances, there is no longer a need for the services, works or goods requested; 

or 

 

b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 

 
F.1.5.2 The decision to cancel a tender must be published in the CIDB website and in the government Tender 

Bulletin for the media in which the original tender invitation was advertised. 

 

1.6. Procurement procedures 

 
F.1.6.1 General 

 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 
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F.1.6.2 Competitive negotiation procedure 

 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in response to the proposed contract in 

the first round of submissions. Notwithstanding the requirements of F.3.4, the Employer 

shall announce only the names of the tenderers who make a submission. 

 

The requirements of F.3.8 relating to the material deviations or qualifications which 

affect the competitive position of tenderers shall not apply. 

 

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest 

ranked in terms of the evaluation method and evaluation criteria stated in the tender data, 

shall be invited in each round to enter into competitive negotiations, based on the 

principle of equal treatment and keeping confidential the proposed solutions and 

associated information. Notwithstanding the provisions of F.2.17, the Employer may 

request that tenders be clarified, specified and fine-tuned in order to improve a 

tenderer’s competitive position provided that such clarification, specification, fine-

tuning or additional information does not alter any fundamental aspects of the offers or 

impose substantial new requirements which restrict or distort competition or have a 

discriminatory effect. 

 

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the 

Employer to make a fresh tender offer, based on the same evaluation criteria, with or 

without adjusted weightings. Tenderers shall be advised when they are to submit their 

best and final offer. 

 

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and 

F.3.13 after tenderers have been requested to submit their best and final offer. 

 

F.1.6.3 Proposal procedure using the two stage-system 

 
F.1.6.3.1 Option 1 

 

Tenderers shall in the first stage submit technical proposals and, if required, cost 

parameters around which a contract may be negotiated. The Employer shall evaluate 

each responsive submission in terms of the method of evaluation stated in the tender data, 

and in the second stage negotiate a contract with the tenderer scoring the highest number 

of evaluation points and award the contract in terms of these conditions of tender. 

 

F.1.6.3.2 Option 2 
 

F.1.6.3.2.1 Tenderers shall only submit technical proposals in the first stage. The 

Employer shall invite all responsive tenderers to submit tender offers in 

the second stage, following the issuing of procurement documents. 

 

F.1.6.3.2.2 The Employer shall evaluate tenders received during the second stage in 

terms of the method of evaluation stated in the tender data, and award 

the contract in terms of these conditions of tender. 
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2. TENDERER’S OBLIGATIONS 

2.1. Eligibility 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his principals, is not under any restriction to do business with Employer. 

F.2.1.2 Notify the Employer of any proposed material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used by the 

Employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 

Employer’s written approval to do so prior to the closing time for tenders. 

 

2.2. Cost of tendering 

 
F2.2.1 Accept that, unless otherwise stated in the tender data, the Employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 

to demonstrate that aspects of the offer comply with requirements. 

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing documents. Employers must attempt to make available the tender documents on its website 

so as not to incur any costs pertaining to the printing of the tender documents. 

 
 

2.3. Check documents 

Check the tender documents on receipt for completeness and notify the Employer of any discrepancy or omission. 

 
 

2.4. Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 

Employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 

2.5. Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference. 

 

2.6. Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and if necessary apply 

for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 

2.7. Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
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2.8. Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the Employer at least five working days 

before the closing time stated in the tender data. 

 

2.9. Insurance 

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the full cover 

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 

qualified advice regarding insurance. 

 

2.10. Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax), and other levies payable by the successful tenderer, such duties, taxes and levies being 

those applicable 14 days before the closing time stated in the tender data. 

F2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 

contract identified in the contract data may provide for part payment in other currencies. 

 

2.11. Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 

the Employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 

all such alterations. Erasures and the use of masking fluid are prohibited. 

 

2.12. Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as 

well as a schedule that compares the requirements of the tender documents with the alternative 

requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the Employer. 

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the 

winning tender. 

 

2.13. Submitting a tender offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works, services or supply identified in the contract data and described in the 

scope of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non- erasable ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 

stated in the tender data, with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued by the 

Employer. 
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F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 

Employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 

tenderers proposing to contract as joint ventures, shall state which of the signatories is the lead 

partner whom the Employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the Employer's address and 

identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the 

remaining returnable documents in an envelope marked “technical proposal”. 

 
 

Each envelope shall state on the outside the Employer’s address and identification details stated in 

the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 

outside only the Employer's address and identification details as stated in the tender data. 

F.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the Employer, unless 

stated otherwise in the tender data. 

 

2.14. Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and, in the 

form, required, may be regarded by the Employer as non-responsive. 

 

2.15. Closing time 

 

F.2.15.1 Ensure that the Employer receives the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted 

as proof of delivery. 

 
 

F.2.15.2 Accept that, if the Employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 

 

2.16. Tender offer validity 

 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity period 

stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the Employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 
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F.2.16.3 Accept that a tender submission that has been submitted to the Employer may only be withdrawn or 

substituted by giving the Employer’s agent written notice before the closing time for tenders that a 

tender is to be withdrawn or substituted. 

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 

 

2.17. Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the Employer during the evaluation 

of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 

by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or 

substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so. 

 

2.18. Provide other material 

 
F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by the Employer for the purpose of a 

full and fair risk assessment. 

 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 

by the time for submission stated in the Employer’s request, the Employer may regard the tender 

offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 

 

2.19. Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 

data. 

 

2.20. Submit securities, bonds, policies, etc. 

If requested, submit for the Employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 

contract data. 

 

2.21. Check final draft 

Check the final draft of the contract provided by the Employer within the time available for the Employer to issue 

the contract. 

 

2.22. Return of other tender documents 

If so instructed by the Employer, return all retained tender documents within 28 days after the expiry of the 

validity period stated in the tender data. 

 

2.23. Certificates 

Include in the tender submission or provide the Employer with any certificates as stated in the tender data. 
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3. THE EMPLOYER’S UNDERTAKINGS 

3.1. Respond to requests from the tenderer 

 
F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five 

working days before the tender closing time stated in the Tender Data and notify all tenderers who 

drew procurement documents. 

 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to 

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 

any such request if as a consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 
venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise 
the outcome of the prequalification process. 

 

1.2. Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 

from the date that tender documents are available until three days before the tender closing time stated in the 

Tender Data. If, as a result, a tenderer applies for an extension to the closing time stated in the Tender Data, the 

Employer may grant such extension and, shall then notify all tenderers who drew documents. 

 

1.3. Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 

to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

1.4. Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 

submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 

applicable, the total of his prices, preferences claimed and time for completion for the main tender 

offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 

1.5. Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and 

place stated in the tender data and announce the name of each tenderer whose technical proposal is 

opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain 

in contention for the award of the contract of the time and place when the financial proposals will 

be opened. Open only the financial proposals of tenderers, who 
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score in the quality evaluation more than the minimum number of points for quality stated in the 

tender data, and announce the score obtained for the technical proposals and the total price and any 

preferences claimed. Return unopened financial proposals to tenderers whose technical proposals 

failed to achieve the minimum number of points for quality. 

 

1.6. Non-disclosure 

Not disclosed to tenderers, or to any other person not officially concerned with such processes, information 

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 

the award of a contract, until after the award of the contract to the successful tenderer. 

 

1.7. Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly 

disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 

 

1.8. Test for responsiveness 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one 

which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

 

1.9. Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the Pricing Data or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii) the summation of the prices. 

 
F.3.9.2 The employer must correct the arithmetical errors in the following manner: 
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a) Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern. 

 
 

b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate 

shall be corrected. 

 
 

c) Where there is an obvious gross misplacement of the decimal point in the unit rate, the line item 

total as quoted shall govern, and the unit rate shall be corrected. 

 
d) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall govern 

and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 

apply) to achieve the tendered total of the prices. Consider the rejection of a tender offer if the 

tenderer does not correct or accept the correction of the arithmetical error in the manner 

described above. 

 
1.10. Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 

tender offer. 

 
1.11. Evaluation of tender offers 

 
F.3.11.1 General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative 

offer and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings 

that are specified in the tender data. 

 
F.3.11.2 Method 1: Price and Preference 

In the case of price and preference: 

1) Score tender evaluation points for price 

2) Score points for BBBEE contribution 

3) Add the points scored for price and BBBEE. 

 
F.3.11.3 Method 2: Functionality, Price and Preference 

 
In case of a functionality, price and preference: 

 
1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for 

functionality as stated in the Tender Data 

2) Tender must be regarded as acceptable if it fails to achieve the minimum qualifying score for 
functionality as indicated in the tender invitation. 



Contract: BM25/24/25 
Part T1: Tendering Procedures 

 Section T1.2: Tender Data  

40 

 

 

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further 
in terms of the preference points system prescribed in paragraphs 4 and 5 below 

 

1. GENERAL CONDITIONS 

1.1. The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2. 1.2. 

a) The value of this bid is estimated is not expected to exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 preference point system shall be applicable. 

1.3. Points for this bid shall be awarded for: 

(a) Price; and 

(b) Specific Goal of Contributor. 
 

Preferential Elements 20 Points 

Historical Disadvantage Individual - 
Contributor 

Number of Points (80/20 system) 

1. Locality = [(Capricorn District = 6, Limpopo 

= 4 / Out site = 1)] 

6 = (attach certified proof of address in the form of 

municipal statement account of services}. If residing in rural 

area please attached a tradition authority with an affidavit 

supporting proof of address) 

2. Gender [(Women = 4, Men = 3)] 4 = (attach certified copies of identity documents) 

3. Youth = 1 [18 – 35] 1 = (attach certified copies of identity documents) 

4. Race [African = 8, White = 1, Coloured 

= 1, Indian = 1] 

8 = (attach certified copies of identity documents) 

5. Disability [Any] = 1 1 = (form of proof / letter / medical report signed and 

certified by a qualified/registered medical practitioner) 

6. Non-compliant contributor 0 

 
1.4. The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

SPECIFIC GOAL OF CONTRIBUTOR 20 

Total points for Price and Specific Goal must not exceed 100 

1.5. Failure on the part of a bidder to submit proof of Specific Goal of contributor together with the bid, will 

be interpreted to mean that preference points for Specific Goal of contribution are not claimed. 
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1.6. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2 DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or any 

other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes; 

 
(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets 

through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

3 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 

80/20 or 90/10 
 

𝑃𝑠 = 80 (1 − 
𝑃𝑡−𝑃 

) or 𝑃𝑠 = 90 (1 − 
𝑃𝑡−𝑃 

) 

 
 
 

 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 

𝑃𝑠 = 80 (1 + 
𝑃𝑡−𝑃 

) or 𝑃𝑠 = 90 (1 + 
𝑃𝑡−𝑃 

) 
𝑃 

 

Where 

𝑃𝑚𝑎𝑥 

Ps = Points scored for price of tender under consideration 

Where 
 𝑃 𝑃 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
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Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the tender. For the purposes of this tender the 

tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 

proof/ documentation stated in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 
 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference 

point system, then the organ of state must indicate the points allocated for specific goals for 

both the 90/10 and 80/20 preference point system. 

 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

The specific goals 
allocated points in terms 
of this tender. 

 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: 

…………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole proprietor 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, 

be restricted from obtaining business from any organ of state for a period 

not exceeding 10 years, after the audi 
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alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 

 

2. 

3. 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

 
……………………………………………………… 

 

……………………………………………………… 
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PART T2: RETURNABLE 
DOCUMENTS 
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THE TENDERER MUST SUBMIT THE FOLLOWING DOCUMENTS WITH THIS TENDER. IF THE 
DOCUMENTS ARE NOT INCLUDED IN THE DOCUMENT, THE MUNICIPALITY WILL NOT CONSIDER 
THIS TENDER. 

Clause referred to in 

Standard Conditions of 

Tender 

Document 

F.2.1 Tenderers must provide their CRS Numbers of the registered Contractor as well JV 

Partner*. CRS numbers of Tenderers or JV partners needs to be filled in below: 

 

NB: In cases where a bidder intends to form a Joint Venture, the CRS 
number/s must be filled in below i.e. the Lead partner and Joint Venture 
partner/s: 

 

Tenderer/Leading JV Partner 
 

CRS Number:    

Name of Company:  

 
JV Partner 

 
 

 
   CRS Number: 

Name of Company: 

 
JV Partner 

 

CRS Number: 

Name of Company: 
 

  

*NB: Recent printout from the CIDB website indicating the CRS number will 

also be accepted. 

F.2.7 Attendance of the Compulsory Tender Clarification meeting as stipulated. 

F.2.10 Form of offer must be completed and signed by a duly authorised person. 

F.2.11  
Tampering with or taking apart the bound document is strictly prohibited. All 
additional documentation must be stapled into the tender document 
or attached in a separate file.” 

 
Corrections in terms of price must not be made by means of a correction fluid 

such as Tipp-Ex or similar product. 

SECTION T2.1: LIST OF RETURNABLE DOCUMENTS 
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“In the event of mistakes having been made on tender document it must be 

crossed out in ink and be accompanied by an initial at each and every price 

alteration. 

 

F.2.13.4 

Letter of authorization to sign the Form of Offer and where required in tender 

document (See Form D). 

 
 
 
 
 
 

“2.28” 

Bidders must ensure compliance with their tax obligations. 

Bidders are required to submit their unique personal identification number (PIN) 

issued by SARS to enable the organ of state to view the taxpayer’s profile and tax 

status. 

 
Application for tax compliance status (TCS) or pin may also be made 

via e-filing. in order to use this provision, taxpayers will need to register with 

SARS as e-filers through the website www.sars.gov.za. 

Bidders may also submit a printed TCS together with the bid. 

 
In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party 

must submit a separate proof of TCS / PIN / CSD number. 

Where no TCS is available but the bidder is registered on the central 

supplier database (CSD), a CSD number must be provided 

http://www.sars.gov.za/
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THE TENDERER ARE ENCOURAGED TO REGISTER AND SUBMIT THE FOLLOWING NATIONAL 
TREASURY CENTRAL SUPPLIER DATABASE (CSD) DETAILS WITH THIS TENDER. 

 

Document 

Tenderers shall provide their CSD Supplier Number (Master Registration Number) and Tax Compliance PIN 

Number in the space provided below: 

 
NB: In cases where a bidder intends to form a Joint Venture, the CSD Supplier Number (Master 
Registration Number) and Tax Compliance PIN shall also be provided in the space provided below, 

i.e. the lead partner and Joint Venture partner/s. 

 
If any sub-contractors are proposed their CSD Supplier Number (Master Registration Number) and Tax Compliance 

PIN numbers shall be provided in Form A. 

 
If the documents are not included in the document, the tender will be regarded as being NON- 
RESPONSIVE. 

 

Tenderer/Leading JV Partner 

Name of Company: 
 

 
CSD Supplier Number: 

 

Unique Registration 

Reference Number: 

 

 
JV Partner 

 

Name of Company: 
 

CSD Supplier Number: 

 
Unique Registration 

Reference Number: 

 
 

JV Partner 

 

Name of Company: CSD 

Supplier Number: 

 
Unique Registration 

Reference Number: 
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SECTION T 2.2.2: FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS 

SECTION T2.2.3: FORM C: AUTHORITY OF SIGNATORY 

SECTION T2.2.4: FORM D STATUS OF CONCERN SUBMITTING TENDER 

SECTION T2.2.5: FORM E: INVITATION TO BID 

SECTION T2.2.6: FORM F: PRICING SCHEDULE – FIRM PRICES 

SECTION T2.2.7: FORM G: PRICING SCHEDULE – NON-FIRM PRICES 

SECTION T2.2.8: FORM H: DECLARATION OF INTEREST 

SECTION T2.2.9: FORM I: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(ALL APPLICABLE TAXES INCLUDED) 

 

SECTION T2.2.10: FORM J: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017 

 

SECTION T2.2.12: FORM L: PURCHASE OF GOODS/WORKS 

SECTION T2.2.13: FORM M: RENDERING OF SERVICES 

SECTION T2.2.14: FORM N: SALE OF GOODS/WORKS 

SECTION T2.2.15: FORM O: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES. 

SECTION T2.2.16: FORM P: CERTIFICATE OF INDEPENDENT BID 

DETERMINATION. 

SECTION T2.2.17: FORM Q: SCHEDULE OF PLANT AND EQUIPMENT 
 

SECTION T2.2.18: FORM R: SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 

SECTION T2.2.19: FORM S: CERTIFICATE OF TENDERER’S VISIT TO THE SITE 

SECTION T2.2.20: FORM T: KEY-PERSONNEL/ SUPERVISORY AND MANAGEMENT STAFF 

SECTION T2.2.21: FORM U: QUALITY MANAGEMENT SYSTEMS 

SECTION T2.2.22: FORM V: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

SECTION T2.2.23: FORM W: CSD SUPPLIER NUMBER AND TAX COMPLIANCE PIN 

*NB: All contractors, even tendering in JV, must be registered with National Treasury Central Suppler Database 
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SECTION T2.2.24: FORM X: PRELIMINARY PROGRAMME 

SECTION T2.2.25 FORM Y: ESTIMATED MONTHLY EXPENDITURE 

SECTION T2.2.26 FORM Z: ALTERATIONS BY TENDERER 

SECTION T2.2.27: FORM AA: DECLARATION CERTIFICATE FOR LOCAL LABOUR 
PARTICIPATION 

 

SECTION T2.2.28 FORM AB: TENDERERS PERFORMANCE EVALUATION FORM 

SECTION T2.2.29 FORM AC: COMPULSORY ENTERPRISE QUESTIONNAIRE 

SECTION T2.2.23: FORM W: CENTRAL SUPPLIER DATABASE (CSD) REGISTRATION 
PRINT OUT 
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We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been considered in this tender offer: 

 

Date Title of Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

 

Attach additional pages if more space is required. 

 
 
 
 

Signature of person authorised to sign the tender: 

 

 

Date: 

SECTION T 2.2.2: FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS 
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Signatories for companies, closed corporations and partnerships must establish their authority BY ATTACHING 

TO THIS FORM, ON THEIR ORGANISATION'S LETTERHEAD STATIONERY, a copy of the 

relevant resolution by their Board of Directors, Members or Partners, duly signed and dated. 

Please note that the tenderer has to sign this page as a declaration that he/she took notice of the Authority for Signatory Form example 

(above). This example must be re-typed on the Tenderer’s letter head, signed, and submitted with the tender. 

 

Signature of person authorised to sign the tender: 

 

Date: 

SECTION T2.2.3: FORM C: AUTHORITY OF SIGNATORY 

An EXAMPLE is shown below for a COMPANY: 
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1. GENERAL 
 

State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern. (Make an X 

in the appropriate space below) 

 

Company     Closed Corporation          Partnership  

 

One-man concern     Joint Venture  

2. INFORMATION TO BE PROVIDED 
 

(Block letters) 

 

2.1 If the tenderer is a Company: 
 

(a) Affix a certified copy of the Certificate of Incorporation to this page. 

(b) List the Directors. 

 

2.2 If the tenderer is a Closed Corporation: 
 

(a) Affix a certified copy of the Founding Statement to this page. 

(b) List the Members. 

 

2.3 If the tenderer is a Partnership: 
 

List the partners. 

 

2.4 If the tenderer is a One-man concern: 
 

Provide the full name and ID number of the person. 

 

2.5 If the tenderer is a Joint Venture: 
 

(a) Affix a certified copy of the Founding Statement of each partner of the JV to this page. 

(b) Affix JV agreement. 

 

3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act Nr. 89 of 
1991) (Make an X in the appropriate space below) 

 

  Registration nr.: 

 

Signature of person authorised to sign the tender: Date: 

SECTION T2.2.4: FORM D STATUS OF CONCERN SUBMITTING TENDER 

Yes / No 
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SECTION T2.2.5: FORM E: INVITATION TO BID 

PART A 
INVITATION TO BID 

MBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: BM25/24/25 CLOSING DATE: 17TH MARCH 2025 CLOSING TIME:  11H00 AM 

DESCRIPTION  CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS   (AVON) 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 

SITUATED AT (STREET ADDRESS 

 

 

 

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELL PHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: 
 

OR CSD No: 
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A. ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH AFRICA FOR 

THE GOODS /SERVICES OFFERED? 

☐ Yes ☐No 

[IF YES ENCLOSE PROOF] 

B. ARE YOU A FOREIGN 

BASED SUPPLIER FOR THE 

GOODS /SERVICES 

OFFERED? 

☐ Yes ☐No 

[IF YES, ANSWER PART B:3 ] 

C. TOTAL NUMBER OF ITEMS 
OFFERED 

  

D. TOTAL BID PRICE 

 

R 

 

E. SIGNATURE OF BIDDER 
 

……………………………… 

 

F. DATE 

 

G. CAPACITY UNDER WHICH THIS BID 
IS SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Budget and Treasury DEPARTMENT Morula Consulting Engineers 

CONTACT PERSON Ms. Maditlou Monyemangena CONTACT PERSON Mr. Tsanwani S 

TELEPHONE NUMBER 015 505 7100 TELEPHONE NUMBER Tel: (015) 291 1161 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS monyemangenam@blouberg.g
ov.za/ maditlou@gmail.com 

E-MAIL ADDRESS shoegra@morulaconsulting.co.za 
 

mailto:monyemangenam@blouberg.gov.za/
mailto:monyemangenam@blouberg.gov.za/
mailto:shoegra@morulaconsulting.co.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 

OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 

TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 

ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 

WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 

SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 

NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ☐ YES ☐ NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ☐ YES ☐ NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ☐ YES ☐ NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ☐ YES ☐ NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ☐ YES ☐ NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER: …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

DATE: …………………………………………... 
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MBD 3.1 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 

 

OFFER TO BE VALID FOR ……… DAYS FROM THE CLOSING DATE OF BID. 

 
 

 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

 

- Required by: …………………………………………… 

 

- At: …………………………………………... 

 

…………………………………………… 

 

- Brand and Model …………………………………………… 

 

- Country of Origin …………………………………………… 

 
 

- Does the offer comply with the specification(s)? *YES/NO 

 

- If not to specification, indicate deviation(s) ……………………………………………. 

 

- Period required for delivery ……………………………………….……. 

*Delivery: Firm/Not firm 

 

- Delivery basis ……………………………………………. 

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

SECTION T2.2.6: FORM F: PRICING SCHEDULE – FIRM PRICES 

Name of Bidder  Bid Number BM25/24/25 

Closing Time  : 11H00 AM Closing Date 17TH MARCH 2025 
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** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 

contributions and skills development levies. 

 

*Delete if not applicable 
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MBD 3.2 

PRICING SCHEDULE – NON-FIRM PRICES 
(PURCHASES) 

 
 

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED 
IN THE BIDDING DOCUMENTS. 

 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 

 

OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 

 

 
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 

NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

 

- Required by: ………………………………………… 

 

- At: …….…..………………………………. 

 

- Brand and model ……..…………………………………. 

- 

- Country of origin ……...…………………………………. 

 
 

- Does the offer comply with the specification(s)? *YES/NO 

 

- If not to specification, indicate deviation(s) …………………………………………. 

 

- Period required for delivery …………………………………………. 

 

- Delivery: *Firm/Not firm 

 

**” all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 

contributions and skills development levies. 

 

*Delete if not applicable 

SECTION T2.2.7: FORM G: PRICING SCHEDULE – NON-FIRM PRICES 

Name of Bidder……………………………………… Bid number : BM25/24/25 

Closing Time 11H00 AM Closing Date  : 17TH MARCH 2025 
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MBD 3.2 
 

PRICE ADJUSTMENTS 

A NON-FIRM PRICES SUBJECT TO ESCALATION 

 
1. N CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 

THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON-FIRM PRICES WHEN 

CALCULATING THE COMPARATIVE PRICES 

 

2. I  N THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

FOLLOWING FORMULA: 
Pa  1    R1t 

 D2 
R2t 

 D3 
R3t 

 D4 
R4t  

 VPt 
 V Pt D1 

 R1o R2o R3o 


R4o 





























3. 

 

 

 

 

4.  FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. 

THE TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

FACTOR 

(D1, D2 etc. e.g. Labour, transport etc.) 
PERCENTAGE OF BID PRICE 

  

  

  

  

Where:  

Pa = The new escalated price to be calculated. 

(1-V) Pt 

D1, D 2. 

R1t, R2t…… 

R1o, R2o 

= 

 

= 

 
 

= 

 
= 

85% of the original bid price. Note that Pt must always be the 
original bid price and not an escalated price. 
Each factor of the bid price e.g. labour, transport, clothing, footwear, etc. 

The total of the various factors D1, D2…etc. must add up to 100%. 

Index figure obtained from new index (depends on the number of 

factors used). 
Index figure at time of bidding. 

VPt = 15% of the original bid price. This portion of the bid price remains 
firm i.e. it is not subject to any price escalations 

 
The following index/indices must be used to calculate your bid price: 

 

Index………. Dated………. 

 

Index………. Dated………. 

 

Index………. Dated………. 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 
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MBD 3.2 
 

B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 

1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices 

of the items to South African currency, which portion of the price is subject to rate of exchange variations and the 

amounts remitted abroad. 

 

 

 
PARTICULARS OF 
FINANCIAL INSTITUTION 

 

 

ITEM NO 

 

 

PRICE 

 

 
CURRENC 
Y 

 

 

RATE 

 
PORTION 
OF PRICE 
SUBJECT 
TO ROE 

AMOUNT 
IN 
FOREIGN 
CURRENC 
Y 
REMITTED 
ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

 

 

2. Adjustments for rate of exchange variations during the contract period will be calculated by using the average 

monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from 

bank required) 

 

 

 
AVERAGE MONTHLY EXCHANGE RATES 
FOR THE PERIOD: 

DATE 
DOCUMENTATION 
MUST BE 
SUBMITTED TO 
THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 
PRICES WILL 
BECOME 
EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 
PRICE WILL BE 
EFFECTIVE 
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SECTION T2.2.8: FORM H: DECLARATION OF INTEREST 

MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, 

should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 

service of the state, it is required that the bidder or their  authorised representative declare their position 

in relation to the evaluating/adjudicating authority. 

 

3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative…………………………………………... 

 

3.2 Identity Number: …………………………………………………………………………………. 

 

3.3 Position occupied in the Company (director, trustee, hareholder²) ………………………... 

 

3.4 Company Registration Number: ………………………………………………………………. 

 

3.5 Tax Reference Number………………………………………………………………………… 

 

3.6 VAT Registration Number: …………………………………………………………………… 

 

3.7 The names of all directors / trustees / shareholder’s members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state? YES / NO 
 

3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

 

…………………………………………………………………………………………….. 

 

…………………………………………………………………………………………… 
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¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 

1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 

 
 

3.9 Have you been in the service of the state for the past twelve months? YES / NO 
 

3.9.1 If yes, furnish particulars.………………………...……………………………………... 

 

……………………………………………………………………………………………. 

3.10 Do you have any relationship (family, friend, other) with persons in 

the service of the state and who may be involved with 

the evaluation and or adjudication of this bid? YES / NO 
 

3.10.1 If yes, furnish particulars………………………………………………………………. 

 

………………………………………………………………………………………… 
 

3.11  Are you, aware of any relationship (family, friend, other) between any 

other bidder and any persons in the service of the state who 

may be involved with the evaluation and or adjudication of this bid? YES / NO 
 

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................ 

1. 
3.12 Are any of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 
 

3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 
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3.13 Are any spouse, child or parent of the company’s directors 

trustees, managers, principle shareholders or stakeholders 

in service of the state? YES / NO 
 

3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 
 

3.14 Do you or any of the directors, trustees, managers, principal 

shareholders, or stakeholders of this company have any 

interest in any other related companies or 

business whether or not they are bidding for this contract. YES / NO 
 

3.14.1 If yes, furnish particulars: 

…………………………………………………………………………….. 

…………………………………………………………………………….. 
 

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 
Number 

   

   

   

   

   

   

 
 

………………………………….. …………………………………….. 

Signature Date 

 
 

…………………………………. ……………………………………… 

Capacity Name of Bidder 
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SECTION T2.2.9: FORM I: DECLARATION FOR PROCUREMENT ABOVE R10 
MILLION (ALL APPLICABLE TAXES INCLUDED) 

MBD 5 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following 

questionnaire: 

 

1 Are you by law required to prepare annual financial 

statements for auditing? 

 

 

1.1 If yes, submit audited annual financial statements 

for the past three years or since the date of 

establishment if established during the past 

three years. 

 

…………………………………………………… 

 

………………………………………..………… 

 

2 Do you have any outstanding undisputed 

commitments for municipal services towards any 

municipality for more than three months or any 

other service provider in respect of which 

payment is overdue for more than 30 days? 

 
 

2.1 If no, this serves to certify that the bidder has no 

undisputed commitments for municipal services 

towards any municipality for more than three 

months or other service provider in respect of 

which payment is overdue for more than 30 days. 

 
 

2.2 If yes, provide particulars. 

 

……………………………………………… 

……………… 

 
 

…………………………………………… 

…………………. 

 
 

…………………………………………… 

…………………. 

 
 

…………………………………………… 

……………….. 

 

* Delete if not applicable 

 

 

 

 

 

 
*YES/ NO 

 
 
 
 
 
 
 
 

 
*YES/ NO 
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*YES / NO 

 
 

 

3 Has any contract been awarded to you by an organ 

of state during the past five years, including 

particulars of any material non- compliance or 

dispute concerning the execution of such 

contract? 

 

3.1 If yes, furnish particulars 

 

………………………………………………………… 

…….…………………………………………………… 
 

 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether 

any portion of payment from the municipality / municipal entity is expected to be transferred out of the Republic? 

 

4.1 If yes, furnish particulars 

 

…………………………………………………….. 

 

…………………………………………………….. 
 

 

5. Will any portion of goods or services be sourced from outside *YES / NO 
the Republic, and, if so, what portion and whether any portion 
of payment from the municipality / municipal entity is expected to be 

transferred out of the Republic? 

 

 

5.1 If yes, furnish particulars 
 
 

…………………………………………………….. 

 

…………………………………………………….. 

*YES / NO 
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CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME …………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT. 

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE 

 

. 

 
 

…………………………………..                       …………………………………………………… 

Signature                                                                                     Date 

 
 

………………………................. ……………………………............................... 

Position Name of Bidder 
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SECTION T2.2.10: FORM J: PREFERENCE POINTS CLAIM FORM IN TERMS OF 
THE PREFERENTIAL PROCUREMENT REGULATIONS 2017 

MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information and serves as a claim 

form for preference points for specific goals. 

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES 

APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2 Applicable Preference Point System 

a) The applicable preference point system for this quotation is the 80/20 preference point system. 

 

 
1.3 Points for this tender (even in the case of a tender for income-generating 

contracts) shall be awarded for: (a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 

1.4.1 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for specific 

goals are not claimed. 
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1.4.2 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to 

an invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of income-

generating contracts through any method envisaged in legislation that will result in a legal 

agreement between the organ of state and a third party that produces revenue for the organ of 

state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 

           or  
 

Where  

Ps = Points scored for price of tender under 

consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 



BID NO: BM25/24/25 
Part T2: Returnable Documents 

Section T2.2: Returnable Documents 

71 

 

 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 

 
3.2.1 POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

          or  

 
 

Where  

Ps = Points scored for price of tender under 

consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS 

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the 

tender. For the purposes of this tender the tenderer will be allocated points based 

on the goals stated in table 1 below as may be supported by proof/ 

documentation stated in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, 

which states that, if it is unclear whether the 80/20 or 90/10 preference point 

system applies, an organ of state must, in the tender documents, stipulate in the 

case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system, then the organ of state must 

indicate the points allocated for specific goals for both the 90/10 and 80/20 

preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 



BID NO: BM25/24/25 
Part T2: Returnable Documents 

Section T2.2: Returnable Documents 

72 

 

 

 
 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system. 

 

Preferential Elements 20 Points Point(s) Claimed 

Historical Disadvantage Individual - 
Contributor 

Number of Points (80/20 
system) 

 

1. Locality = [(Capricorn District = 6, Limpopo 

= 4 / Out site = 1)] 

6 = (attach certified proof of 

address in the form of 

municipal statement 

account of services}. If 

residing in rural area please 

attached a tradition 

authority with an affidavit 

supporting proof 
of address) 

 

2. Gender [(Women = 4, Men = 3)] 4 = (attach certified 

copies of identity 
documents) 

 

3. Youth = 1 = [18 – 35] 1 = (attach certified 

copies of identity 

documents) 

 

4. Race [African = 8, White = 1, Coloured 

= 1, Indian = 1] 

8 = (attach certified 

copies of identity 

documents) 

 

5. Disability [Any] = 1 1 = (form of proof / letter / 

medical report signed 

and certified by a 

qualified/registered 

medical practitioner) 

 

6. Non-compliant contributor 0  

 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 
 

 One-person business/sole proprietor 
 

 Close corporation 
 

 Public Company 
 

 Personal Liability Company 
 

 (Pty) Limited 
 

 Non-Profit Company 
 

 State Owned Company 

 
 

[Tick applicable box] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ 

firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 

of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 
……………………………………………………… 
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SECTION T2.2.12: FORM L: PURCHASE OF GOODS/WORKS 

MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/SERVICES 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or services described in the attached bidding documents to 

(name of institution)………..…………………………. in accordance with the requirements and specifications 

stipulated in bid number………..……….. at the price/s quoted. My offer/s remain binding upon me and open 

for acceptance by the purchaser during the validity period indicated and calculated from the closing time of bid. 

 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 

 

(i) Bidding documents, viz 
- Invitation to bid; 

- Proof of Tax Compliance Status; 

- Pricing schedule(s); 

- Technical Specification(s); 

- Preference claim form for Preferential Procurement in terms of the Preferential 

Procurement Regulations; 

- Declaration of interest; 

- Declaration of bidder’s past SCM practices; 

- Certificate of Independent Bid Determination; 

- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 

(iii) Other (specify) 

 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 

cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my 

obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me 

under this agreement as the principal liable for the due fulfilment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding  this or any 

other bid. 
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6. I confirm that I am duly authorised to sign this contract. 

 

NAME (PRINT) …………………………………………. 

 

CAPACITY …………………………………………. 

 

SIGNATURE …………………………………………. 

 

NAME OF FIRM …………………………………………. 

 

DATE ………………………………………… 

WITNESSES 

 

1 …….…………… 

…………………… 

DATE: ……………………. 
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MBD 7.1 
 
 

 

CONTRACT FORM - PURCHASE OF GOODS/SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

1. I……………………………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the supply of goods/services 

indicated hereunder and/or further specified in the annexure(s). 

 

2. An official order indicating delivery instructions is forthcoming. 

 

3. I undertake to make payment for the goods/services delivered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 

 

 

Part T3. 
TEM 
NO. 

PRICE (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

 
 

2. BRAND 

 
DELIVERY 

PERIOD 

TOTAL 
PREFERENCE 

POINTS 
CLAIMED 

POINTS 
CLAIMED FOR 
EACH 
SPECIFIC 
GOAL 

      

 
 

4. I confirm that I am duly authorized to sign this contract. 

 
 

SIGNED AT ………………………………………ON……………………………….. 

 
 

NAME (PRINT) ……………………………………. 

 

SIGNATURE ……………………………………. 

 

OFFICIAL STAMP 

WITNESSES 

 

………………………. 

………………………. 

DATE   ………………………. 
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SECTION T2.2.13: FORM M: RENDERING OF SERVICES 
 

MBD 7.2 
CONTRACT FORM - RENDERING OF SERVICES 

 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
7. I hereby undertake to render services described in the attached bidding documents to (name of the institution)

 ........................................................................... in accordance with the requirements and task directives / 

proposals specifications stipulated in Bid Number ....................................... at the price/s quoted. My offer/s 

remain binding upon me and open for acceptance by the Purchaser during the validity period indicated and 

calculated from the closing date of the bid. 

 

8. The following documents shall be deemed to form and be read and construed as part of this agreement: 

(iv) Bidding documents, viz 
- Invitation to bid; 

- Proof of tax compliance status; 

- Pricing schedule(s); 

- Filled in task directive/proposal; 

- Preference claim form for Preferential Procurement in terms of the Preferential 

Procurement Regulations; 

- Declaration of interest; 

- Declaration of Bidder’s past SCM practices; 

- Certificate of Independent Bid Determination; 

- Special Conditions of Contract; 

(v) General Conditions of Contract; and 

(vi) Other (specify) 

 

9. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 

cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations 

and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

 

10. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me 

under this agreement as the principal liable for the due fulfillment of this contract. 

 

11. I declare that I have no participation in any collusive practices with any bidder or any other person regarding  this or any 

other bid. 

 

12. I confirm that I am duly authorised to sign this contract. 

 

NAME (PRINT) ……………………………. 

 

CAPACITY ……………………………. 

 

SIGNATURE ……………………………. 

 

NAME OF FIRM ……………………………. 

 

DATE …………………………… 

WITNESSES 

 

…….……………………………. 

……….…………………………. 

DATE: …………………………….. 
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MBD 7.2 
 
 

CONTRACT FORM - RENDERING OF SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
4. I……………………………………………. in my capacity as……………………...………………………… 

accept your bid under reference number ………………dated… ........................................ for the rendering of 

services indicated hereunder and/or further specified in the annexure(s). 

 

5. An official order indicating service delivery instructions is forthcoming. 

 

6. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 

within 30 (thirty) days after receipt of an invoice. 

 

 

 
 

Part T4. DESCRIPTION OF 
Part T5. SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

 
COMPLETION 

DATE 

TOTAL 
PREFERENCE 

POINTS 
CLAIMED 

POINTS 
CLAIMED FOR 

EACH SPECIFIC 
GOAL 

     

 

 

 

4. I confirm that I am duly authorised to sign this contract. 

 
 

SIGNED AT ……………………………………… ON ……………………………….. 

 
 

NAME (PRINT) …………………………………………. 

 

SIGNATURE ………………………………………… 

 

OFFICIAL STAMP WITNESSES 

 

….……………………………. 

…..……………………………. 

DATE: …………………………….. 
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SECTION T2.2.14: FORM N: SALE OF GOODS/WORKS 
MBD 7.3 

 

CONTRACT FORM - TENDER FOR INCOME-GENERATING CONTRACTS1 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
LESSOR/ SELLER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SUCCESSFUL BIDDER AND THE LESSOR/ SELLER WOULD BE IN POSSESSION OF ORIGINALLY 
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

13. I hereby undertake to lease property/ purchase all or any of the goods and/or services described in the attached bidding 

documents from (name of institution) .............................................................................................in accordance 

with the requirements stipulated in (bid number)………..……….. at the price/s quoted. My offer/s remain 

binding upon me and open for acceptance by the seller during the validity period indicated and calculated from the 

closing time of bid. 

 

14. The following documents shall be deemed to form and be read and construed as part of this agreement: 

 

(vii) Bidding documents, viz 
- Invitation to bid; 

- Proof of tax compliance status; 

- Pricing schedule(s); 

- Preference claim form for Preferential Procurement in terms of the Preferential 

Procurement Regulations; 

- Declaration of interest; 

- Declaration of Bidder’s past SCM practices; 

- Special Conditions of Contract; 

(viii) General Conditions of Contract; and 

(ix) Other (specify) 

 

15. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted covers the 

leased property/ all the goods and/or services specified in the bidding documents; that the price(s) cover all my 

obligations and I accept that any mistakes regarding price(s) and calculations will be at my own risk. 

 
16. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me 

under this agreement as the principal liable for the due fulfillment of this contract. 

 

17. I undertake to make payment for the leased property/ goods/services as specified in the bidding documents. 

 
18. I declare that I have no participation in any collusive practices with any bidder or any other person regarding  this or any 

other bid. 

 

 

 

 

 

 

 

1 

“Tender for income-generating contracts” has the same meaning as defined in the Preferential Procurement 

Regulations, 2022. 



BID NO: BM25/24/25 
Part T2: Returnable Documents 

Section T2.2: Returnable Documents 

80 

 

 

 

 

 

 
 

19. I confirm that I am duly authorised to sign this contract. 

 

NAME (PRINT) …………………………………………. 

 

CAPACITY …………………………………………. 

 

SIGNATURE …………………………………………. 

 

NAME OF FIRM …………………………………………. 

 

DATE …………………………………………. 

WITNESSES 

 

1 …….…………….……. 

……………………….. 

DATE: ……………………….. 
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MBD 7.3 

 
 

 
CONTRACT FORM - TENDER FOR INCOME-GENERATING CONTRACTS 

PART 2 (TO BE FILLED IN BY THE LESSOR/ SELLER) 

7. I……………………… in my capacity as…………………………………………………...….. 

accept your bid under reference number ………………dated………………………for the leasing of 

property/ purchase of goods/services indicated hereunder and/or further specified in the annexure(s). 

 

8. I undertake to make the leased property/ goods/services available in accordance with the terms and conditions of 

the contract. 

 

 

Part T6. 
TEM 
NO. 

 
DESCRIPTION 

PRICE (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

TOTAL 
PREFERENCE 

POINTS CLAIMED 

POINTS CLAIMED 
FOR EACH 

SPECIFIC GOAL 

     

 

 

4. I confirm that I am duly authorized to sign this contract. 

 
 

SIGNED AT ………………………………………ON……………………………….. 

 
 

NAME (PRINT) ……………………………………. 

 

SIGNATURE ……………………………………. 

 

OFFICIAL STAMP WITNESSES 

 

………………………. 

………………………. 

DATE   ………………………. 
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SECTION T2.2.15: FORM O: DECLARATION OF BIDDER’S PAST SUPPLY 
CHAIN 

MANAGEMENT PRACTICES. 
 

MBD 8 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

 

1 This Municipal Bidding Document must form part of all bids invited. 

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Ye s       No 

4.1 Is the bidder or any of its directors listed on the National 

Treasury’s Database of Restricted Suppliers as companies or 

persons prohibited from doing business with the public 

sector? 

(Companies or persons who are listed on this Database were 

informed in writing of this restriction by the Accounting 

Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 
 

The Database of Restricted Suppliers now resides 
on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed 
by clicking on its link at the bottom of the home 
page. 

Ye s         ☐ No          ☐ 

4.1. 
1 

If so, furnish particulars: 

http://www.treasury.gov.za/
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4.2 Is the bidder or any of its directors listed on the Register for 

Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004)? 

The Register for Tender Defaulters can be 
accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Ye s          ☐ No        ☐ 

4.2. 
1 

If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of 

law (including a court of law outside the Republic of South 

Africa) for fraud or corruption during the past five years? 

Ye s          ☐ No        ☐ 

4.3. 

1 

If so, furnish particulars: 

4.4 Does the bidder or any of its directors owe any municipal 

rates and taxes or municipal charges to the municipality / 

municipal entity, or to any other municipality / municipal 

entity, that is in arrears for more than three months? 

Ye s          ☐ No        ☐ 

4.4. 
1 

If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / 

municipal entity or any other organ of state terminated 

during the past five years on account of failure to perform on 

or comply with the contract? 

Ye s          ☐ No        ☐ 

4.7. 

1 

If so, furnish particulars: 

http://www.treasury.gov.za/
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CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) ………………………….……..……………………………..…… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 
CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

………………………………………... ………………………….. 
Signature  Date 

 
 

………………………………………. ………………………….. 
Position Name of Bidder 
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SECTION T2.2.16: FORM P: CERTIFICATE OF INDEPENDENT BID 
DETERMINATION. 

MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a 

pe se prohibition meaning that it cannot be justified under any grounds. 

 
 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

 

a. takes all reasonable steps to prevent such abuse; 

 

b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct in 

relation to such system; and 

 

c. cancels a contract awarded to a person if the person committed any corrupt or fraudulent act during the 

bidding process or the execution of the contract. 

 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 

or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid 
rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

 
 

(Bid Number and Description) 

 
 

in response to the invitation for the bid made by: 

 
 

(Name of Municipality / Municipal Entity) 

 
 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
 

I certify, on behalf of ............................................................................................................................ that 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the 

terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 
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MBD 9 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 

consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services 

to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 

a contract. 
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MBD 9 
 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act 

No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 

 
………………………………………………… ………………………………… 

Signature  Date 

 
…………………………………………………. ………………………………… 

Position  Name of Bidder 
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The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my/our tender is accepted. 

 

(a) Details of major equipment that is owned by and immediately available for this contract. 

Proof of ownership to be submitted with tender. 
 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

  

 
Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is 

acceptable. 

A signed letter from plant Hire Company confirming availability to the service provider for 
this particular contract and the ownership documents from the hiring company. 

 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

 
 

NB: ATTACH ADDITIONAL PAGES IF MORE SPACE IS REQUIRED. 
 

Signature of person authorised to sign the tender: Date: 

SECTION T2.2.17: FORM Q: SCHEDULE OF PLANT AND EQUIPMENT 
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Tenderers are required to demonstrate relevant past experience and competency and attach completion certificate. 

Tenderers are required to submit full details of, and reliable contactable references for, relevant project which were 

successfully completed. Projects relevant must be of similar scope, nature and size, completed within the last five (5) 

years. 

 

Note: Please attach appointment letters and signed completion certificate issued by the client as proof 
for having completed such project with the value exceeding R 4 500 000.00. 

 
If the service provider is sub contracted the main contractor’s appointment letter and completion 
certificate should be attached, together with the appointment letter of the subcontractor and 
completion certificate of the work done by the subcontractor 

Employer 
(Name, Tel No, Fax 

No) 

Consulting Engineer 
(Name, Tel No, Fax No) 

Nature Of 
Work 

Value Of 
Work 

Year 
Completed 

 
Successful completion of relevant similar experience on Roads and Stormwater 

     

     

     

     

     

     

     

     

 

Signature of person authorised to sign the tender: Date: 

SECTION T2.2.18: FORM R: SCHEDULE OF WORK CARRIED OUT BY THE 

TENDERER 
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SECTION T2.2.19: FORM S: CERTIFICATE OF TENDERER’S VISIT TO THE SITE 

This is to certify that I, 

Representative of (Tenderer) Of 

(address) 

Telephone No: 

 
Fax No: 

 
Visited and carefully examined the Site on the day of 20 

In the company of (Engineer’s representative) 

Signature (Tenderer’s Representative) 

Signature (Engineer’s Representative) 
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The Tenderer shall, submit the names of all management and supervisory staff that will be employed to supervise the 

Contract. Please attach CV and certified copy of qualification of the proposed key personnel. The 
Tenderer shall also include an organogram of the project team and the company structure. In the 
absence of an organogram Form L will take precedence, In the absence of both no points will be 
allocated for the bidder. 

 

The Tenderer shall ensure that, the years of experience indicated on the forms below correlates with the ones indicated on 

the CV’s of the proposed individual, should there be discrepancies the year’s indicated on the CV will take precedence 

 

In case of foreign qualification SAQA certificate of evaluation for the qualifications must be attached. 
It must have the name of the qualification, awarding body and recommended recognition. No score 
will be allocated if minimum qualifications are not met. 

SECTION T2.2.20: FORM T: KEY-PERSONNEL/ SUPERVISORY AND MANAGEMENT 

STAFF 
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1. Position Contract Manager 

Name  

Indicate Qualifications (minimum of NQF level 7) 
Civil Engineering or Project Management 
degree or B-tech or Higher, NQF 7 Labour 
Intensive registered with ECSA or SACPCMP 

 

Indicate Years of Experience as a Professional 
Construction Manager (Pr.CM) 

 

ECSA or SACPCMP Registration  

 
 
 
 
 
 
 
 
 
 
 
 

 
List of Projects Worked on As a Contract Manger. 

 

Currently Employed by Tenderer (Y/N)  

  

Signature  
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2. Position 

Site Agent/ Construction Manager (Construction 
Regulation 2014 Regulation 8(1) 

 

 Name   

 Indicate Qualifications (minimum of NQF level 6) 
Civil engineering Diploma or Higher 

  

 Indicate Years of Experience   

 Professional Registration if any   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
List of Projects Worked on As a Construction Manager 

 

Currently Employed by Tenderer (Y/N)  

  

  

Signature  
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3. Position 
Construction Health and Safety Officer (Construction 
Regulation 2014 Regulation 8(5) 

Name  

Indicate Qualification minimum of NQF level 6  

Indicate Years of Experience as Construction 
Health and Safety Officer 

 

SACPCMP Registration  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

List of Projects Worked on As a Construction 

Health and Safety Officer 

 

Currently Employed by Tenderer (Y/N)  

  

  

Signature  
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4. Position 
Construction Supervisor ((Construction Regulation 2014 
Regulation 8(7) 

Name  

Indicate Qualification minimum of NQF level 4 
N6 Certificate: Civil or Matric with relevant 

experience 

 

Indicate Years of Experience as Construction 
Supervisor 

 

Professional Registration if any  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

List of Projects Worked on As a Construction 

Health and Safety Officer 

 

Currently Employed by Tenderer (Y/N)  

  

  

Signature  
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Signature of person authorised to sign the tender: 

Date: 
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Briefly describe the construction quality system incorporated by the tenderer in his organisation and which will be 

applicable to this Contract. 

 

  

Name of responsible Company /or Person (In case of Person give 

years’ experience and qualification) 

 

Survey (Setting-Out and 

levelling) 

 

 
Earthworks 

 

 
Testing laboratory 

 

Pipe laying and pressure 

pipeline testing 

 

 
Concrete reservoir Works 

 

Steelworks 
 

Water treatment package 

works 

 

Electrical installation and 

controls at R1 pump house 

 

Traffic Accommodation 

(Motorised and Non-motorised) 

 

 
 

Signature of person authorised to sign the tender: Date: 

……………………………………… 

SECTION T2.2.21: FORM U: QUALITY MANAGEMENT SYSTEMS 
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Tenderers are required to satisfy the Employer and the Engineer as to their ability and available resources to comply with 

the above by answering the following questions and providing the relevant information required below. 

 
1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its Regulations? Yes □ / No □ 

 

2. Who will prepare the Contractor’s Health and Safety Plan? (Section T2.2.18 – Form R) 

(Provide a copy of the person/s curriculum vitae/s or company profile). 

 

Yes □ / No □ 

 

3. Does the Contractor have a health and safety policy? (if yes, provide a copy). How is this 

policy communicated to all employees? 

 

Yes □ / No □ 

 
4. Does the Contractor keep records of safety aspects of each construction site? If yes, what 

records are kept? 

 
Yes □ / No □ 

 

5. Does the Contractor conduct monthly safety meetings? If yes, who is the chairperson of the 

meeting, and who attends these meetings? 

 

Yes □ / No □ 

 
6. Does the Contractor have a safety officer in his employment, responsible for the overall safety 

of his company? 

If yes, please explain his duties and provide a copy of his CV. 

 
Yes □ / No □ 

 

7. Does the Contractor have trained first aid employees? If yes, indicate who. 

 

Yes □ / No □ 

 
8. Does the Contractor have a safety induction training programme in place? (If yes, provide a 

copy) 

 
Yes □ / No □ 

 

 
Signature of person authorised to sign the tender: 

 

 

Date: 

SECTION T2.2.22: FORM V: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 
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Bidders registered on the National Treasury Central Supplier Database (CSD) are required to submit their 

unique Personal Identification Number (PIN) issued by SARS in the space provided below as stipulated in 

Clause F2.28. 

 

Bidders may also submit a printed TCS together with the bid. 

 
In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate proof of 

TCS / PIN / CSD number. 

 

Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD number 

must be provided 

 
Alternatively, the tenderer must submit a valid tax clearance certificate together with the Bid, including Valid Tax 

Clearance Certificates for the Joint Venture partner/s and Subcontractors proposed. 

 

The certificates may be stapled into the tender document without taking the tender document apart or may be attached in a 

separate file to the tender document. 

 

If the documents are not included in the document, the tender will be regarded as being NON- 
RESPONSIVE. 

 

Tenderer/Leading JV Partner 

 

Name of Company: 
 

CSD Supplier Number: (Master 

Registration Number) 

 

Tax Compliance PIN number: 
 

 
JV Partner 1 

 

Name of Company: 

CSD Supplier Number: (Master 
Registration Number) 

 

Tax Compliance PIN number: 
 

 
JV Partner 2 

 

Name of Company: 

CSD Supplier Number: (Master 

Registration Number) 

 

Tax Compliance PIN number: 
 

  

*NB: All contractors, even tendering in JV, must be registered with National Treasury Central Suppler Database 

SECTION T2.2.23: FORM W: CSD SUPPLIER NUMBER AND TAX COMPLIANCE PIN 
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The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of 
execution of the various activities comprising the work for this Contract. The programme shall be in 
accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of the Tender. 

 

Note: The programme must be done with Microsoft projects or similar programmes and be based on the completion time 

as specified in the Contract Data. The programme must be typed, not handwritten. 

SECTION T2.2.24: FORM X: PRELIMINARY PROGRAMME 
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The tenderer shall, in the table below, state the estimated cash flow on the contract based on his preliminary programme, 

his tendered unit rates and his submission of payment certificates to the Employer. Amounts for Contract Price Adjustment 

shall not be included. 

 

 
Payment 

Certificate 
No. 

Amount (VAT Included) 

a B a-b 
  

Cumulative cash 
flow Payments 

Received 
Expenditure 

 
Net cash flow 

1 None 
 

d 
 

j=d 
 

2   e  k=j+e  

3 
  

f 
 

l=k+f 
 

4 
  

g 
 

m=l+g 
 

5   h  n=m+h  

6 
  

etc 
 

etc 
 

7       

8 
      

9 
      

10 
      

11 
      

12 
      

13 
      

14 
      

Etc 
      

 
Maximum negative cash flow: take the largest negative number in the 

last column and write it here 
>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>> 

 

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, loan, partner  (his source), 

etc.) 

 

 

 

 

 
Signature of person authorised to sign the tender: Date: 

SECTION T2.2.25 FORM Y: ESTIMATED MONTHLY EXPENDITURE 
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Should the Tenderer desire to have any departures from, or modifications to the General Conditions of Contract, 

Specifications, Bill of Quantities or Drawings considered, or to qualify his tender in any way, he shall set out his proposals 

clearly hereunder or alternatively state them in a covering letter attached to his tender and referred to hereunder. 

 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

 

 

Signature of person authorised to sign the tender: 

 

 

Date: …………………………………………… 

SECTION T2.2.26 FORM Z: ALTERATIONS BY TENDERER 
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1. Definitions 
 

1.1. Targeted Labour 
 

Individuals, employed by the contractor in the performance of the contract, who are defined as the target group in the contract 
and who permanently reside in the target area or who are recognized as being residents of the target area on the basis of 
identification and association with and recognition by the residents of the target area 

 

1.2. Target Group 
 

For this project the contract does not specify the target group based on gender, age or disability. However, specifically 
excluded from the Target Group is the contractor’s own staff unless such staff are also from the Target Area. 

 

1.3. Target Area 
 

For this project, the target area includes all villages surrounding and are in use of the Avon Village. 
 

1.4. Labour Maximisation 
 

Labour maximisation shall contribute a minimum of 5%. 
 

2. Conditions associated with the granting of preferences 
 

The tenderer, undertakes to: 
 

1) engage one or more targeted labour in accordance with the provisions of the SANS 1914-4 as varied in section 3 
hereunder; 

2) accept the sanctions set out in Section 2 below, should such conditions be breached; 
3) complete the Targeted Labour (CPG) calculation form contained in Section 5 below; and 
4) complete the Supporting Contract Participation Goal Calculation contained in Section 6 below. 

 

3. Variation to the targeted construction procurement specification SANS 1914-4 
 

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements 
of SANS 1914-4 the requirements of the variations shall prevail 

 

Calculations shall be based as a % of targeted labour costs of the Tender Sum (excluding VAT) and not calculated in 
accordance with methods 1 or 2 in Annexure A of SANS 1914-4. 

 

4. Sanctions 
 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor’s control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following manner: 

 

P = 0,50 X (D-Do)x NA 

(100) 
 

Where D = tendered Contract Participation Goal percentage. 

SECTION T2.2.27: FORM AA: DECLARATION CERTIFICATE FOR LOCAL LABOUR 

PARTICIPATION 
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Do = the Contract Participation Goal which the Employer’s representative based on the credits passed, 
certifies as being achieved upon completion of the contract. 

 

NA = Net Amount (Actual contract expenditure, excluding VAT) 

P = Rand value of penalty payable 

 

Tender Contract Participation Goal in respect of targeted labour 
 

I/We hereby tender a Contract Participation Goal of ........................ % in compliance with the Employer's Socio- 

Economic Requirements. 

 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole proprietor, 

confirms that he/she understands the conditions under which such preferences are granted. 

 
 

Signature: 

 
 

Name: 

 
 

Duly authorized to sign on behalf of: 

 
 

Telephone: 

 
 

Fax: 

 

5. Supporting Targeted Labour (CPG) calculation 
 

TYPE OF TARGETED 
LABOUR 

TOTAL ESTIMATED 
WORKING HOURS 

RATE TOTAL ESTIMATED 
WAGE COST 

Permanent labour*    

Temporary labour    

SMME labour    

 Total  

 
*Note: A tenderer may only claim permanent staff as eligible for preference points if said staff are also from the 

Target Area. Permanent staff are considered to be those who have been continuously employed by the 

tenderer for at least three months prior to the commencement of this project. 

 

 

 

 

 

 
SIGNED ON BEHALF OF THE TENDERER:...............................................................................................  



BID NO: BM25/24/25 
Part T2: Returnable Documents 

Section T2.2: Returnable Documents 

-106 

 

 

 

 
Report on Contractor’s Competence & Performance on similar project for tender Recommendation 
purpose 

 
The following are to be completed by the Client and Principal Agent and is to be supported in each case by a letter of 

award and the works completion certificate. Bidders should make a copy of this page, if they have more 
than 1 project to attach. 

 
If the form is not completed no recommendations for the contractor will be made on competency and 
performance. 

 

PROJECT PERFORMANCE EVALUATION FORM 

 
Project Name of Tenderer:    

 

Project name:     
 

Project location:     
 

Construction period:    
 

Completion date:    
 

Contract value:    
 

A. Please evaluate the performance of the Tenderer on the above mentioned project, on which you were the principal 

agent, by inserting “Yes” in the relevant box below: 

 

 Poor Average Good Very 

Good 

Excellent 

1. Project performance/ time 

management/ programming 

     

2. Quality of Workmanship      

3. Resources Personnel      

4. Resources Plant      

5. Financial management/ 
payment of subcontractors/ cash 

flows etc 

     

 

B. Would you consider / recommend this tenderer again: 

 

YES NO 
  

 
C. Any other comments: 

 
 

 
 

SECTION T2.2.28 FORM AB: TENDERERS PERFORMANCE EVALUATION FORM 
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D. My contact details are: 

 

Telephone:    
 

Cell phone:    
 

Fax:    
 

E-mail:    

 

 

 

Thus, signed at on this day of 20   

 

 
 

Signature of principal agent/Employer (Client)/Employer’s Agent 

 

 

 

 

 

 

 

 

 
NOTE: 

 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part to respond to a written 

request to do so, that reference will not score any 

COMPANY STAMP 
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Annex L 

 

  (normative)  

  Compulsory Enterprise questionnaire  

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Section 4: Particulars of sole proprietors and partners in partnerships 

 
Name* Identity number* Personal income tax number* 

    

    

    

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6: The attached MBD4 must be completed for each tender and be attached as a tender 
requirement. 

Section 7: The attached MBD 6 must be completed for each tender and be attached as a 
requirement. 

Section 8: The attached MBD8 must be completed for each tender and be attached as a 
requirement. 

Section 9: The attached MBD9 must be completed for each tender and be attached as a 
requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our 

tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

SECTION T2.2.29 FORM AC: COMPULSORY ENTERPRISE QUESTIONNAIRE 
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Signed 

 

Date ………………………… ………………………………. 

 

Name 

 

Position ………………………….. ……………………………… 

 

Enterprise Name ………………………………………………………………………………… 
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The tenderer must submit a print out of proof of registration with the Central Supplier Database (CSD) (not older 
than 5 days prior bid closure) certificate together with the Bid. 

 

The proof of registration may be stapled into the tender document without taking the tender document apart or may be 

attached in a separate file to the tender document. 

 

If the document is not included in the document, the tender will be regarded as being NON-RESPONSIVE. 

 

1. both true and correct. 

SECTION T2.2.23: FORM W: CENTRAL SUPPLIER DATABASE (CSD) 

REGISTRATION PRINT OUT 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both 

true and correct. 

 
Signed…………………………………………………………………... 

 

 

 
Date……………………………………………………………………… 

 

 

Name…………………………………………………………………….. 

 

 

 

Position…………………………………………………………………… 

 

 

Tenderer…………………………………………………………………. 
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SECTION C1 

THE CONTRACT 
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BID NO.:BM25/24/25 

CIDB GRADING: 4CE or Higher 

 

CONSTRUCTION OF BLOUBERG STORMWATER 

RETENTION PONDS-AVON 
 

 

 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 Occupational Health and Safety 

 
Part C2: Pricing Data 

C2.1 Pricing Instructions 

 
Part C3: Scope of Work 

C3.1 Scope of Work 

 
Part C4: Site Information 

C4 Site Information 

C. AGREEMENTS AND CONTRACT DATA 
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BID NO.:BM25/24/25 

CIDB GRADING: 4CE or Higher 

 

CONSTRUCTION OF BLOUBERG STORMWATER 

RETENTION PONDS-AVON 
 
 

 
 
 
 

Part C1: Agreements and Contract Data 

 
C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 Occupational Health and Safety 

C1 AGREEMENTS AND CONTRACT DATA 
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FORM OF OFFER AND ACCEPTANCE 

(AGREEMENT) 

OFFER 

 
CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of 

the following works: 

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data and 

addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the Conditions of Bid. 

By the representative of the Bidder, deemed to be duly authorised, signing this apart of this Form of Offer and 

Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 

determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

Rand (in words); 

(in figures), 
 

(Should there be a discrepancy between the amount in figures and the amount in words then the amount in figures 

shall govern.) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance 

and returning one copy of this document to the Bidder before the end of the period of validity stated in the Bid Data, 

whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 

Data. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement 

shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
FOR THE TENDERER: 

 
Signature(s) 

Name(s) 

Capacity 
  

 

 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
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Name and Signature Of 

Witness 

 

Date ………………………………….. 

 

 

 
CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

 
ACCEPTANCE 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's Offer. 

In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions 

of Contract identified in the Contract Data. Acceptance of the Bidder's Offer shall form an agreement, between the 

Employer and the Bidder upon the terms and conditions contained in this Agreement and in the Contract that is the 

subject of this Agreement. 

The terms of the contract, are contained in Section 1.1 

(which includes this Agreement) Section 1.2 

(which includes this Agreement) 

Section 2 Form of Bid 

And drawings and documents or parts thereof, which may be incorporated by reference into Section 1 to Section 7 

above. 

 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in the Bid 

Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this process 

of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. 

No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly 

signed by the authorized representative(s) of both parties. 

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 

Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery 

of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions 

of Contract identified in the Contract Data. Failure to fulfill any of these obligations in accordance with those terms 

shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives 

one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Bidder 

(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason 

why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between the 

parties. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement 

shall have any meaning or effect in the contract between the parties arising from this Agreement. 
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FOR THE EMPLOYER: 

 
Signature(s) 

Name(s) 

Capacity 
  

 

(Name and address of organization) 

Name and Signature Of 

Witness 

 

Date 
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CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

 
SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is limited 

to those permitted in terms of the Conditions of Bid. 

2. A Bidder's covering letter shall not be included in the final contract document. Should any matter in such, 

letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the process 

of, offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the bid documents and which it is agreed by the Parties becomes an obligation of the contract shall 

also be recorded here. 

4. Any change or addition to the bid documents arising from the above agreements and recorded here shall also be 

incorporated into the final draft of the Contract. 

1 Subject    
 

Details    
 

2 Subject    
 

Details    
 

3 Subject    
 

Details    
 

4 Subject    
 

Details    
 

5 Subject    
 

Details    
 

6 Subject    
 

Details  

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Bidder agree to 

and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed 

in the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or change 

to the terms of the offer agreed by the Bidder and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the bid documents and the receipt by the Bidder of a completed signed copy 
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of this Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS- AVON 
FOR THE TENDERER: 

 
Signature(s) 

Name(s) 

Capacity 
  

 

(Name and address of organization) 

Name and Signature Of 

Witness 

 

Date    

 

 

 

FOR THE EMPLOYER: 

 
Signature(s) 

Name(s) 

Capacity 

 
(Name and address of organization) 

Name and Signature Of 

Witness 

 

Date    
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A. GENERAL CONDITIONS OF CONTRACT 

 
This Contract will be based on the “General Conditions of Contract for Construction Works General Conditions of 

Contract (GCC 2015, 3rd Edition) 

 

Documents can be ordered from SAICE who can be contacted through their website www.saice.org.za. Physical 

address: SAICE House, Block 9, Thorn hill Office Park, Bekker Street, Midrand, Johannesburg. Telephone number: 

(011) 805 5947. 

 

funder "Special Conditions of Contract". 

 
B. SPECIAL CONDITIONS OF CONTRACT 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of Contract 

shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent 

specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number of the 

applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, or (where a 

new special condition that has no relation to the existing clauses is introduced) by a number that follows after the last 

clause number in the General Conditions, and an appropriate heading. 

AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

DATA PROVIDED BY THE EMPLOYER 
 

Clause Data 

 
Definitions 

The definitions contained in Clause 1.1 are hereby amended and/or supplemented as follows: 

SCC 1.1.15 Amend the definition of "Commencement Date" to read as follows: 

"Commencement Date" means the date on which the Contractor is given right of access to the site 

or such other date as specified in the letter of acceptance or in the written notice to the Contractor 

in terms of Clause 5.3 and Clause 5.4 of the GCC 2015. 

SCC 1.1.1.13 The Defects Liability Period for the works is Twelve (12) months from the date of the 

Certificate of Completion. 

 
SCC 1.1.1.14 

 
The Overall Works shall be completed within 4 Months from the commencement date. 

C1.2 CONTRACT DATA 

http://www.saice.org.za./
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Clause Data 

SCC 1.1.1.15 

1.2.1.2 

The Name of the Employer is BLOUBERG MUNICIPALITY 

The address of the Employer is: 

BLOUBERG MUNICIPALITY 
Head Office, Second Building, Mogwadi/Senwabarwana Road 
P.O Box 1593 

Senwabarwana  

0790 

 

1.1.1.16 

1.1.1.17 

1.2.1.2 

 

The Name of the Employer’s Agent is Morula Consulting Engineers 

The Name of the Employer’s Representative is Mr. Tsanwani H O 

The address of the Engineer is: 54 A Dorp   Street,   Polokwane, 0700 

Telephone: (015) 291 1161 

 

SCC 1.1.1.26 

1.1.1.27 

 

The Pricing Strategy is a Re-measurement Contract 

3.3.1 The Employers Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following table: 

GCC 

Clause 

No 

 
Description 

Requires EAWA* 
 

Delegated to ER* 

3.3.1 Employers Agent’s 

Representative appointment and 

termination 

Y  

 
3.3.4 

Employers Agent’s 

Representative acting on Engineer's 

behalf 

 
Y 

 

4.5.4 Payment for notices and fees Y  

4.7.1 Fossils, etc. on Site Y  

5.7.2 Work at night Y  

5.7.3 Acceleration of rate of progress Y  

5.7.3 Payment for acceleration Y  

5.9.1 Instructions and drawings on 

Commencement Date 

 Y 

5.11.1 Suspension of the Works  Y 

5.11.3 Proceeding with Works after 

suspension 

Y  

5.12.4 Acceleration instead of 

extension of time 

Y  
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Clause Data 

  

 
*The following abbreviations apply: 

EAR Employers Agent’s Representative 

EAWA Employers Agent’s Written Action 

ER Engineer’s Representative 

N No 

NA Not Applicable 

Y Yes 

SCC 4.1.2 Add the following: 

“When completed, the parts of the works designed by the Contractor, to the extent specified in 

the Contract, shall be fit for the purposes for which the Works are intended” 

5.13.2 Reduction in penalty  Y 

6.3.1 Variation orders Y  

6.3.2.1 Confirmation of a Variation Order Y  

6.4.1.4 Day works as a Variation Order Y  

6.5.2 Materials for day works Y  

6.8.2 Contract Price Adjustment to apply Y  

6.8.3 Price adjustment for special 

material 

Y  

6.8.4 Costs due to changes in 

legislation 

Y  

6.11.1 Variations exceeding 20%  Y 

8.2.2.2 Damage due to excepted risks  Y 

10.1.5 Consultation on Contractor's claim Y Y 

10.1.5 Ruling on Contractor's claim Y N 
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Clause Data 

SCC 4.4.1 Add the following: 

The Contractor is to submit to the Employer’s Agent in writing a request for appointment of a sub-

contractor. Accompanying this request is to be the full detail of the sub- contractor, including: 

● Previous experience 

● Work which will be sub-contracted to him/her 

Before the Employer’s Agent in terms of Clause 6.10 hereof issues any certificate that includes 

any payment in respect of work done or goods supplied by any sub-contractor appointed in 

accordance with the provisions of Clause 4.4 of the General Conditions of Contract for 

Construction works (2015, 3rd Edition), he shall be entitled to call upon the Contractor to furnish 

reasonable proof that all payments (less retention moneys) included in previous certificates in 

respect of the work or goods of such sub-contractors have been made or discharged by the 

Contractor, in default of which, unless the Contractor: 

 
● Informs the Employer’s Agent in writing that he has reasonable cause for 

withholding or refusing such payment; and 

● Submits to the Employer’s Agent reasonable proof that he has so informed such sub-

contractor in writing. 

SCC 4.5.4 Add the following paragraph at the end of Clause 4.5.4: 

 

The fees, taxes, levies and other charges to be paid by the Contractor in terms of sub- clause 4.5.1 

shall not be refunded by the Employer. The cost thereof shall be deemed to be included in the 

prices tendered for relevant items in the Schedule of Quantities. 

SCC 4.11.1 Add the following paragraphs after the last paragraph of Sub-Clause 4.11.1: 

 

The Employer may in respect of certain categories of work, prescribed minimum employment 

conditions applicable to the employees of the Contractor and the Contractor shall comply therewith 

for the duration of the Contract. 

 

On the request of the Engineer the Contractor shall provide proof that he complies in all respects 

with the said conditions. 

SCC 4.9.1 Add the following: 

“All equipment and plant on site shall be in a good working order and is to be in such a condition 

that it can achieve production rates which are typical of the industry standards. Should any 

equipment or plant, in the opinion of the Employer’s Agent, be substandard 

or breaks down frequently to such an extent that it affects the progress on the project, 

the Employer’s Agent may instruct the Contractor to replace such equipment or plant.’’ 
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Clause Data 

SCC 5.3.1 Add the following to 5.3.1: 

The documentation required before Commencement of the Works are: 

● Health & Safety Plan (Refer to Cl. 4.3) 

● Initial Program (Refer to Cl. 5.6) 

● Security (Deed of Guarantee) (refer to Cl. 6.2) 

● Insurances (Refer to Cl. 8.6) 

● Organogram and CVs which conforms to the tendered specifications 

SCC 5.3.1 Add the following: 

Commencement of the Works shall be within 14 days from the Site Hand-Over Date on condition 

that the construction permit is in place. In the event of delays due to issuance of construction 

permit after the site handover has been done, the commencement of works shall be immediately 

after the construction permit has been issued on condition that other contractual requirements 

have been met. 

SCC 5.3.3 Add the following: 

The time to submit the documentation required before Commencement of the Works 

execution is 07 days 

SCC 5.4.1 Add the following: 

The Commencement Date shall be the date the contractor is given possession of site. 

SCC 5.8.1 Add the following: 

The special non-working days are the official builder’s holiday plus all statutory public 

holidays. 

The year-end break commences on 15 December 2024 and ends on 9 January 2025. 

SCC 5.9.1 Add the following after the end of the first paragraph of Clause 5.9.1: 

 

“Three sets of paper prints of all drawings, one copy of this document plus a copy of the signed 

Contract 

 

document shall be issued free of charge to the Contractor. The Contractor shall pay at the cost of 

reproduction for any additional copies as he shall reasonably require. 

 

All drawings and specifications and copies thereof remain the property of the Employer, and the 

Contractor shall return all drawings and copies thereof to the Employer on completion of the 

Contract". 
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Clause Data 

SCC 5.9.7 Insert the word “timeously” after the words “he shall” in the second line. 

 

Add the following after the first paragraph: “He shall allow a reasonable time for the Engineer to 

check the drawings submitted for approval. The Contractor shall not be entitled to make a claim 

for delays caused as a result of his drawings not being submitted timeously or as a result of his 

drawings not being approved by the Engineer due to shortcomings in the drawings or details 

submitted by the Contractor.” 

SCC 5.12 Add the following: 

"Normal rainfall is not regarded as 'abnormal climatic conditions' which entitles the Contractor 

to extension of time. Allowance for normal rainfall shall be deemed to have been made in his 

tendered rates, prices and program. Extension of time for abnormal rainfall shall be considered 

as set out in the Project Specification.” 

 
RAINFALL RECORDS FOR PERIOD: RAINFALL STATION: 

 

MONTH AVERAGE DAYS 
PRECIPITATION 

(mm) 

January 43 10 

February 27 8 

March 25 8 

April 10 4 

May 3 1 

June 2 1 

July 1 0 

August 1 0 

September 4 2 

October 15 5 

November 38 9 

December 46 12 

Year 215 60 

 
Add the following paragraphs to sub-clause 5.12.2.4: 

 

"Labour disruptions on a regional or national level due to political unrest, organized mass action or 

related incidents shall be considered to be beyond the Contractor's control. 

 
Any strike within the confines of the Contractor's company and/or this project only, shall be 

deemed to be within the Contractor's control. 

 
Any additional statutory holidays proclaimed after the closing date of Tenders over and 
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Clause Data 

 
above the statutory holidays which existed at the time of tendering. 

 

A delay caused by inclement weather conditions will be regarded as a delay only if is abnormal 

or over above the normal historically recorded data and, in the opinion of the Employer’s Agent, 

all progress on an item or items of work on the critical path of the working program of the 

contractor has been brought to a halt. Delays on working days only (based on a five-day working 

week) will be taken into account for the extension of time, but the Contractor shall make provision 

in his program of work for an expected delay of "n” working days caused by normal rainy 

weather, for which he will not receive any extension of time, where “n” equals 5 days. Extension 

of time during working days will be granted to the degree to which actual delays, as defined above, 

exceed the number of "n" working days. 
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SCC 5.12.2.1 Add the following: 

Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be calculated 

using the following formula for each calendar month or part thereof: 

 
V = (Nw – Nn) + (Rw – Rn) 

X 

Where: 

V = Extension of time in calendar days in respect of the calendar month under 

consideration. 

 
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more 

has been recorded. 

 
Nn = Average number of days in the relevant calendar month, as derived from existing rainfall 

records, on which a rainfall of 20mm or more has been recorded for the calendar month. 

 
Rw = Actual average rainfall in mm recorded for the calendar month under consideration. 

 
Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as 

stated in the Site Information. 

 
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the South 

African Weather Service’s rainfall records of the nearest station to the site. 

 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 

 
The total extension of time shall be the algebraic sum of all monthly totals for the period under 

consideration, but if the total is negative the time for completion shall not be reduced due to 

subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values 

of Nn and Rn. 

 
This formula does not take account flood damage which could cause further or concurrent delays 

and will be treated separately as far as extension of time is concerned. 

 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 

average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be 

considered to represent a fair allowance for variations from the average in the number of days 

during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work. 
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For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point 

on the Site and the Contractor shall at his own expense, take all necessary precautions to ensure that 

rain gauges cannot be interfered with by unauthorized persons. 

Accurate rain gauging shall be taken at a suitable point on the site daily at 8:00 unless otherwise 

agreed to by the engineer and the contractor shall, at his own expense, take all necessary 

precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons. 

 

Information regarding existing rainfall records, if available from a suitable rainfall station near the 

site, will be supplied in the project specifications, together with calculations of rain delays for 

previous years in accordance with the above formula. The average of these delays will be 

regarded as normal rain delays which the contractor shall accommodate in his program, and for 

which no extension of time will be considered. 
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Clause Data 

 
SCC 5.13.1 

 
Add the following: 

The penalty for failing to complete the works Is; 

Penalty = R10,000.00 per day. 

 
SCC 5.14.1 

Add the following 

 
The requirement for achieving practical completion are; 

 
a) All Major works needs to be completed 

 
 

 
SCC 5.15.1 

Add the following after the first paragraph of Clause 5.15.1: 

 

"The waste material resulting from the Works, including demolished walls, trees, brush, rubbish, 

building rubble, fences and all other objectionable material shall be removed and disposed of at 

a legal spoil site found by the Contractor and approved by the Employer’s Agent. All re-usable 

material shall be stacked in accordance with the Employer’s Agent’s instructions. The burning of 

combustible material on Site shall not be allowed. 

 

On completion of operations the Contractor shall restore the ground surface, wherever it may 

have been disturbed, to its original condition by filling in all ruts with material similar to the 

material within the rut and levelling the ground and, where necessary, planting grass and shrubs 

as may be required. Any boundary fences which have been removed or damaged by his operations 

and activities shall be repaired and/or reinstated at the Contractor's expense. The contractor should 

include in his rates for demolition of such structures, the cost of hauling the spoil materials to the 

approved dump site in Blouberg Municipality” 

 
SCC 5.16.3 

Add the following 

The latent defect period is 10 (Ten) years for civil engineering works and 5 (five) years for 

building works (1 year for Electrical works) 
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SCC 6.2.1 
 

Add the following: 

The Security to be provided by the Contractor shall be the Performance guarantee liability of 10 

% of the Contract Sum. This guarantee shall be delivered within 14 days of the Commencement 

Date. 

 
The municipality does not or will not provide insurance. A Deed of Suretyship issued by either an 

associate company of the Contractor or a private person or persons, is not acceptable. The 

contractor shall receive no payment until proof of acceptable Suretyship has been submitted. The 

employer’s agent reserves their right to conduct due diligence in verifying the validity of the 

construction guarantee or surety. 

 

SCC 6.2.2 

Add the following: 

The Form of Guarantee is to contain the wording of the pro-forma document included in the 

General Conditions of Contract (Pro-forma included in section C1.3 to this document). 

 
Form of Guarantee: construction guarantee: the successful bidder will be required to submit a 

construction guarantee that is equal to 10% of the total contract value all- inclusive and must be 

submitted to the SCM office within 14 working days from date of appointment. Only original 

guarantees issued by an accredited and registered financial institution will be accepted and will 

only be released on final completion of works. 

SCC 6.5.1.1 Add the following: 

” Net cost of materials" referred to in sub-clause 6.5.1.2.2 shall be the net invoiced cost of 

materials after the deductions of all discounts, direct or indirect. 

6.8.2  

Contract Price Adjustment: Is applicable after twelve (12) months from the date of 
commencement. 

In the unlikely event that CPA is required, price adjustment shall be in accordance with the 

Contract Price Adjustment Schedule included in the General Conditions of Contract. 

 

 
SCHEDULE WITH THE FOLLOWING VALUES. 

THE VALUE OF "X" IS 0.15 

THE VALUE OF THE COEFFICIENTS ARE: a 

= 0.25 (LABOUR) 

b = 0.15 (CONTRACTOR’ S EQUIPMENT) c = 

0.55 (MATERIAL) 

d= 0.05 (FUEL) 
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Clause Data 

 
THE URBAN AREA NEAREST TO THE SITE IS Polokwane 
THE BASE MONTH IS THE MONTH PRIOR TO THE CLOSING OF THE BID. FOR 

PERIOD LONGER THAN 12 MONTHS THE BASE MONTHS MUST BE READ IN 

CONJUNCTION WITH PRICING DATA SECTION 

SCC 6.9.1 Add the following on last paragraph: 

All materials shall comply with the requirements of the South African Bureau of Standards and 

shall bear the official standardization mark. Where SABS standard does not exist for a certain 

material, or a material does not bear the official standardization mark, the Client’s 

Representatives approval of such material must be gained before use thereof. 

 
The plant fabricated and stored at manufactures location shall be only deemed Employers 

property and due for payment of 80% only when the contractor has provided the employer with 

the advance payment guarantee for the safekeeping and storage on behalf of the employer. 

SCC 6.10 Add the following sub-clause after Clause 6.10.1.8 

 

SCC 6.10.1.9 Payment for the labour-intensive component if the works 

 

Payment for the works identified in the Scope of the Works as being labour-intensive shall only 

be made in accordance with the provisions of the Contract if the works are constructed strictly in 

accordance with the provisions of the scope of the work. Any non- payment for such work shall 

not relieve the Contractor in any way from his obligations either in contract or in delict.” 

SCC 6.10.1.5 Add the following: 

The percentage advance on materials not yet built into the Permanent Works but  received 

on site is 80 %. 

SCC 6.10.3 Add the following: 

The percentage retention on the amounts due to the Contractor is 10%. 

SCC 6.10.3 Add the following: 

The limit of retention money is 10 % of the contract value. 

SCC 6.10.4 In the third sentence replace “28” with “30”. 

SCC 6.11 This Cause shall not apply to this Contract 
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SCC 7.2.1 Add the following: 

All materials shall comply with the requirements of the South African Bureau of Standards and 

shall bear the official standardization mark. Where SABS standard does not exist for a certain 

material, or a material does not bear the official standardization mark, the Employer’s Agents 

approval of such material must be gained before use thereof. 

SCC 7.4.4 Replace the comma after the word "them" in the last line of sub-clause 7.4.4.1 with a full stop and 

replace the word "and" with the following: 

 

“The cost of all tests and testing required as part of the Contractor's own quality control program, 

whether particularized or not, shall be deemed to have been allowed for in his tender; and" 

SCC 8.1.2 Add the following additional paragraphs at the end of the first paragraph: 

 

“The Contractor shall confine his operation to as small an area of the Site as may be practical for 

the purpose of constructing the Works. 

 

Only those trees and shrubs directly affected by the Works and such others as the Employer’s 

 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Employer’s Agent." 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire, the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees." 

8.3.1.4 Excepted Risks: The Contractor shall, for the duration of the contract, provide sufficient 

security and watchmen to adequately ensure the safety and protection of the works, the 

Contractor’s staff, including local labour and subcontractors, and all site plant and construction 

equipment required for the works. Site Security, in conjunction with the SAPS (where necessary), 

shall be responsible for removal of disruptive elements, that may interrupt the progress of the 

contract through acts such as, but not limited to, intimidation, threats of disruption, violent 

disruption, or criminal and illegal activity by the local community or independent organizations or 

entities that may result in slowing down or partial or total stoppage of the works. 
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8.6 CLAUSE 8.6 ADD THE FOLLOWING: 

“Notwithstanding the provisions of the General Conditions of Contract and without limiting the 

obligations liabilities or responsibilities of the Contractor in any way whatsoever including but 

not limited to the provision by the Contractor of any insurances, the Contractor will effect and 

maintain for the duration of the Contract until the date of the Certificate of Completion - 

(i) Contract Works Insurance; 

(ii) Public Liability Insurance; 

(iii) A Coupon for Special Risk Insurance (SASRIA) issued by the South African 

Special Risk Insurance Association; 

in the name of the Contractor (including all Sub-Contractors) and Blouberg 

Municipality’s insurable interest must be noted in the policy. 

A copy of the Contract Works Insurance, Public Liability Insurance policies and Coupon 

for Special Risk Insurance as arranged by the Contractor, must be submitted to Vhembe District 

Municipality. The Insurances will be maintained from the Commencement Date to the date of 

the Certificate of Completion. 

 
The Contractor shall affect and pay for any supplementary insurance, which in its own interest it 

may deem necessary. 

 
The Contractor shall insure that all potential and appointed Sub-contractors are aware of the 

whole content of this clause and enforce the compliance by Sub-contractors with this clause where 

applicable. 

 
The Contractor and its Sub-contractors are deemed to have full knowledge of the terms and 

conditions under which the required Insurance cover is issued.” 

 
The contractor shall be requested to submit Letter of Good Standing as issued by the department 

of labour prior commencement of the works. 

 
ADD THE FOLLOWING: 

"In the event of any claim arising under the policy or policies held, the Contractor shall without 

delay take all the necessary steps to lodge his claim on the joint behalf of himself and the Blouberg 

Municipality, and the claim submitted shall cover all costs to repair and make good. The Contractor 

shall submit copies of all claims and related documents to the Engineer. Settlement of claims will 

be paid to the Blouberg Municipality who will pay such amounts to the Contractor on certificate 

of the Engineer as the rectification proceeds. All claims shall be submitted in accordance with 

the requirements of the policy." 
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SCC 8.6.1.5 Add the following: 

In addition to the insurances required in terms of the GCC Clauses 8.6.1.1 to 8.6.1.4 the following 

is also required: 

 
Add to 8.6.1. 

The Contractor shall insure in the joint names of the Employer, the Contractor and all Sub-

Contractors (whether nominated or otherwise) for an amount of R2 million per occurrence 

against the liability stated in Sub-Clause 8.6.1. 

SCC 8.6.1.1.2 Add the following: 

The value of the materials supplied by the Employer to be included in the insurance sum is nil. 

SCC 8.6.1.1.3 Add the following: 

The required insured amount to cover professional fees for repairing damaged infrastructure and 

equipment and loss of time on the construction schedule is to be 15% of the contract value. 

SCC 8.6.1.3 Add the following: 

The limit of indemnity for liability insurance is 10 % of contract value. Public 

Liability Insurance to a minimum of R 2million to be provided. 

SCC 8.6.1.4 Payment for labour-intensive component of the works 

Payment for works identified in the Scope of Works as being labour-intensive shall only be made 

in accordance with the provisions of the Contract if the works are constructed strictly in 

accordance with the provisions of the Scope of Work. Any payment for such works shall not 

relieve the Contractor in any way from his obligations either in contract or in delict 

SCC 8.6.1.5 Linkage of payment for labour-intensive component of works to submission of 

project data 

The Contractor’s payment invoices shall be accompanied by labour information for the 

corresponding period in a format specified by the employer. If the contractor chooses to delay 

submitting payment invoices, labour returns shall still be submitted as per frequency and 

timeframe stipulated by the Employer. The contractor’s invoices shall not be paid until all pending 

labour information has been submitted. 

SCC 8.6.1.6 Applicable Labour Laws 

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded 

Public Works Programs, issued in terms of the Basic Condition of Employment Act of 1997 by 

the Minister of Labour in Government Notice, shall apply to 

http://www.epwp.gov.za/
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works described in the scope of work as being labour-intensive and which are undertaken by 

unskilled workers. 

SCC 10.1 Add the following additional sub-clause: 

 
"10.1.6 Discussions of claims during site meetings and minutes of such discussions shall not be 

regarded as a claim or notice by the Contractor of his intention to make a claim unless it is 

supported by a written submission in terms of Clause 10.1.1" 

 

C. LABOUR INTENSIVE CONSTRUCTION WORKS 

 
Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only 

be made in accordance with the provisions of the Contract if the works are constructed 

strictly in accordance with the provisions of the scope of work. Any non-payment for 

such works shall not relieve the Contractor in any way from his obligations either in 

contract or in delict. 

 

Applicable labour laws 

 

The Ministerial Determination, Special Public Works Program, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 

Notice N° R949 of 22 October 2010 or latest, as reproduced below, shall apply to works 

described in the scope of work as being labour intensive and which are undertaken by 

unskilled or semi-skilled workers. 

 

1. Introduction 

 

1. This document contains the standard terms and conditions for workers employed in 

elementary occupations on an Expanded Public Works Program (EPWP). These 

terms and conditions do NOT apply to persons employed in the supervision and 

management of an EPWP project 

1. Definitions 

 

In this document – 

 

(a) “department” means any department of the State, implementing agent or contractor; 

(a) “employer” means any department, implementing agency or contractor that hires 

workers to work in elementary occupations on an EPWP; 

(c) “worker” means any person working in an elementary occupation on an EPWP; 

(b) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 
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(b) “management” means any person employed by a department or implementing agency to 

administer or execute an EPWP; 

(c) “task” means a fixed quantity of work; 

(d) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(e) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(f) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

2. Terms of Work 

 

1. Workers on an EPWP are employed on a temporary basis. 

 

2. A worker may NOT be employed for longer than 24 months in any five-year cycle on an EPWP. 

 

2. Employment on an EPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 

 

3. Normal Hours of Work 

 

1. An employer may not set tasks or hours of work that require a worker to work– 

 

a) more than forty hours in any week 

(b) on more than five days in any week; and 

(a) for more than eight hours on any day. 

 

2. An employer and worker may agree that a worker shall work four days per week. The worker 

may then work up to ten hours per day. 

 

4. A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 

5. Meal Breaks 

6. A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 

1.     An employer and worker may agree on longer meal breaks. 

7. A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker. An employer must take reasonable steps to ensure that a worker is 

relieved of his or her duties during the meal break. 

8. A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked, must be paid if the worker is required to work or to be available 

for work during the meal break 

5.     Special Conditions for Security Guards 

 

2. A security guard may work up to 55 hours per week and up to eleven hours per day. 

1. A security guard who works more than ten hours per day must have a meal break of at least one 

hour or two breaks of at least 30 minutes each. 

 

2. Daily Rest Period 

 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 

starts work on the next day 
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3. Weekly Rest Period 

 

Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work (“emergency work”). 

 

4. Work on Sundays and Public Holidays 

 

3. A worker may only work on a Sunday or public holiday to perform emergency or security work. 

 

4. Work on Sundays is paid at the ordinary rate of pay. 

 

5. A task-rated worker who works on a public holiday must be paid – 

 

(a) the worker’s daily task rate, if the worker works for less than four hours; 

(b) double the worker’s daily task rate, if the worker works for more than four hours. 

 

1. A time-rated worker who works on a public holiday must be paid – 

 

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public 

holiday. 

 
(c) Sick Leave 

 

5. Only workers who work four or more days per week have the right to claim sick-pay in terms of 

this clause. 

 

6. A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

6. A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 

7. Accumulated sick-leave may not be transferred from one contract to another contra 

 
 

5. An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

 

8. An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

 

9. An employer must pay a worker sick pay on the worker’s usual payday. 

 

1.   Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is – 

 

(c) absent from work for more than two consecutive days; or 

(d) absent from work on more than two occasions in any eight-week period. 

 

9. A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 

a clinic staff member authorized to issue medical certificates indicating the duration and reason 

for incapacity. 
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10. A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 

and Diseases Act. 

 

10. Maternity Leave 

 

1. A worker may take up to four consecutive months’ unpaid maternity leave. 

 

2. A worker is not entitled to any payment or employment-related benefits during maternity leave. 

 

11. A worker must give her employer reasonable notice of when she shall start maternity leave and 

when she shall return to work. 

 

12. A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the birth 

of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to 

do so. 

 

3. A worker may begin maternity leave – 

 

(a) four weeks before the expected date of birth; or 

(b) on an earlier date – 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health 

of the worker or that of her unborn child; or 

ii) if agreed to between employer and worker; or 

(a) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health. 

 

13. A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

7. A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 

months employment, unless the EPWP on which she was employed has ended. 

 

11. Family responsibility leave 

 

7. Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances – 

 

(e) when the employee’s child is born; 

(f) when the employee’s child is sick; 

(a) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(i) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling. 

 
(ii) Statement of Conditions 

 

8. An employer must give a worker a statement containing the following details at the start of 

employment – 



Contract: BM25/24/25 
Part 2: Contract Data 

 Section C: Agreement and contract data  

145 

 

 

 

(g) the employer’s name and address and the name of the EPWP; 

(h) the tasks or job that the worker is to perform; and 

(d) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 

(i) the worker’s rate of pay and how this is to be calculated; 

(j) the training that the worker shall receive during the EPWP. 

 

9. An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement. 

 

10. An employer must supply each worker with a copy of these conditions of employment. 

 

11. Keeping Records 

 

12. Every employer must keep a written record of at least the following – 

 

(k) the worker’s name and position; 

(l) in the case of a task-rated worker, the number of tasks completed by the worker; 

(a) in the case of a time-rated worker, the time worked by the worker; 

(m) payments made to each worker. 

 

10. The employer must keep this record for a period of at least three years after the 

completion of the EPWP. 

 

11. Payment 

 

13. An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

 

2. A task-rated worker shall only be paid for tasks that have been completed. 

 

14. An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the contractor having submitted an invoice to the 

employer. 

 

14. A time-rated worker shall be paid at the end of each month. 

 

14,5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 

 

6. Payment in cash or by cheque must take place – 

 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(a) in a sealed envelope which becomes the property of the worker. 

 

7. An employer must give a worker the following information in writing – 

 

1. the period for which payment is made; 

2. the numbers of tasks completed or hours worked; 

1. the worker’s earnings; 

3. any money deducted from the payment; 

4. the actual amount paid to the worker. 
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1. If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it 

 

2. If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

 

15. Deductions 

 

15. An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 

 

16. An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 

 

17. An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

 

15. An employer may not require or allow a worker to – 

 

(n) repay any payment except an overpayment previously made by the employer by mistake; 

 

 
(b) state that the worker received a greater amount of money than the employer actually paid to the 

worker; or 

(b) pay the employer or any other person for having been employed. 

 

16. Health and Safety 

 

18. Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 

 

16. A worker must – 

 

(o) work in a way that does not endanger his/her health and safety or that of any other person; 

(p) obey any health and safety instruction; 

(c) obey all health and safety rules of the EPWP; 

(q) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 

 

(f) Compensation for Injuries and Diseases 

 

19. It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 

on an EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases 

Act, 130 of 1993. 

 

17. A worker must report any work-related injury or occupational disease to their employer or 

manager. 

 

18. The employer must report the accident or disease to the Compensation Commissioner. 

20. An employer must pay a worker who is unable to work because of an injury caused by 
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an accident at work 75% of their earnings for up to three months. The employer shall be 

refunded this amount by the Compensation Commissioner. This does NOT apply to injuries 

caused by accidents outside the workplace such as road accidents or accidents at home. 

 

21. Termination 

 

22. The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

 

19. A worker shall not receive severance pay on termination. 

 

23. A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

 

24. A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work shall have terminated the contract. However, the worker may be 

re- engaged if a position becomes available for the balance of the 24-month period. 
 

25. A worker who does not attend required training events, without good reason, shall have terminated the 

contract. However, the worker may be re-engaged if a position becomes available for the balance of the 

24-month period. 

 

20. Certificate of Service 

 

21. On termination of employment, a worker is entitled to a certificate stating – 

 

(r) the worker’s full name; 

(s) the name and address of the employer; 

(d) the EPWP on which the worker worked; 

(t) the work performed by the worker; 

(u) any training received by the worker as part of the EPWP; 

(e) the period for which the worker worked on the EPWP; 

(v) any other information agreed on by the employer and worker. 

 

D. SIGNING OF A SERVICE LEVEL AGREEMENT 

The successful Contractor shall sign a Service Level Agreement (SLA) with the Blouberg Municipality 

after being appointed. Pro-forma of the SLA is included as part of SECTION 1: LIST OF CONTRACT 

DOCUMENTS after page 1-2 of this document. 

E. SUB-CONTRACTING TO LOCAL EMEs or QSEs 

In line with the Preferential Procurement Regulations, 2017 as set out in the Regulations Gazette No. 

10684 as published in the Government Gazette Volume 619, No. 40553 of 20 January 2017, the 

successful Tenderer must sub-contract a minimum of 30% of the Value of the Works under this Contract 

to one or more EME or QSE in any of the following categories 

– 

A. an EME or QSE; 

B. an EME or QSE who is at least 51% owned by black people; 

C. an EME or QSE who is at least 51% owned by black people who are youth; 

D. an EME or QSE who is at least 51% owned by black people who are woman; 

E. an EME or QSE who is at least 51% owned by black people with disabilities; 

A. an EME or QSE who is at least 51% owned by black people in rural or underdeveloped areas or 

townships; 
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F. a cooperative which is at least 51% owned be black people; 

G. an EME or QSE who is at least 51% owned by black people who are military veterans; 

Tenderers must indicate in the schedule provided under the returnable documents which portions of 

the Works will be subcontracted as well as the value thereof. Failing to do so shall lead to 

disqualification of the Tender. Please refer to SECTION 9 Page P9 – 24: Q. SCHEDULE OF WORK 

TO BE SUB- CONTRACTED 

A list of local service providers approved by National Treasury will be made available to the appointed 

Contractor, who will, through an internal tender process, select the successful tenderers and appoint 

them as EME’s or QSE’s to execute a minimum of 30% of the Work. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

 

CONDITION OF CONTRACT 

 

The General Conditions of Contract for Construction Works (3rd Edition 2015), published by the South African 

Institution of Civil Engineering, is applicable to this Contract. 

Copies of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering (Tel 011-805 5947). 

 

Sub- 

Clause 

Data 

1.1.1.9 The Contractor is: 

 
Name: 

 

 

The Address of the Contractor is: 

Address (physical): 

 

 

 

 

 
Address (postal): 

 

 

 

 

Telephone: 

Facsimile: 

E-mail: 
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Contractors Representative 

Name: 

Telephone: 

Facsimile: 

E-mail: 
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C1.3 Construction Guarantee (Pro-Forma) 

 
GUARANTOR DETAILS AND DEFINITIONS 

Guarantor means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

Physical address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 
Guarantor’s signature 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . .... 

 

 
Guarantor’s signature 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Employer means BLOUBERG MUNICIPALITY 

 

 
Contractor means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

Agent means MORULA CONSULTING ENGINEERS 

Works means CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-

AVON 

Site means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

 

 
Agreement means the General Conditions of Contract for Construction Works 2015 Contract Sum 

i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT Amount in figures

 R . . . . . . . . . . . . . . . . . . . . . . . . . 

Amount in words ............................................................................................................................................... (Rand) 

Guaranteed Sum means the maximum aggregate amount of R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

Amount in words .............................................................................................................................................. (Rand) 

 
C1.3 FORM OF GUARANTEE 
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1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows: 

 

GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

Maximum Guaranteed Sum (not exceeding 10 % of the contract sum) in the 

amount of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(Rands) (R ...................................................................................... ) 

From and including the date of issue of this 

Construction Guarantee and up to and 

including the date of the only practical 

completion certificate or the last practical 

completion certificate where there are 

sections, upon which this Construction 

Guarantee shall expire. 

 
2 The Guarantor hereby acknowledges that: 

2.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience and shall not be construed as 

any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship. 

 
2.2 Its obligation under this Guarantee is restricted to the payment of money. 

 
3 Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor hereby undertakes to pay the Employer 

the sum certified upon receipt of the documents identified in sub-clauses 3.1 to 3.3: 

 
3.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Principal Agent in an interim or final payment certificate has not been made in terms of the Agreement and 

failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make 

payment in terms of sub-clause 3.2 

3.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 

the Contractor stating that a period of seven (7) calendar days has elapsed since the first written demand in terms 

of sub-clause 4.1 and that the sum certified has still not been paid therefore the Employer calls up this Guarantee and 

demands payment of the sum certified from the Guarantor. 

3.3 A copy of the said payment certificate which entitles the Employer to receive payment in terms of the Agreement 

of the sum certified in clause 3. 

 
4 Subject to the Guarantor’s maximum liability referred to in clause 1, the Guarantor undertakes to pay the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor 

at the Guarantor's physical address calling up this Guarantee stating that: 

 
4.1 The Agreement has been cancelled due to the Contractor's default and that the Guarantee is called up in terms of 

clause 4. The demand shall enclose a copy of the notice of cancellation; or 

4.2 A provisional sequestration or liquidation court order has been granted against the Contractor and that the 

Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the court order. 

 
5 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of clauses 3 and 4 shall 

not exceed the Guarantor's maximum liability in terms of clause 1. 

 
6 Where the Guarantor is a registered insurer and has made payment in terms of clause 4, the Employer shall upon the date 

of issue of the final payment certificate submit an expense account to the Guarantor showing how all monies received in 

terms of the Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to 

the Guarantor in terms of this Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded 

monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of refund. 
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7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 

 
8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

deems fit and the Guarantor shall not have the right to claim his release from this Guarantee on account of any conduct 

alleged to be prejudicial to the Guarantor 

 
9 The Guarantor chooses the physical address as stated above for all purposes in connection herewith. 

 
10 This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1, or payment in full of the 

Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier, where after no claims will be considered by the 

Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired 

 
11 This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be regarded as a liquid document for the 

purpose of obtaining a court order. 

 
12 Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of Section 45 of 

the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction 

of the Magistrate's Court. 

 

 

 
Signed at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... 

 

 
Guarantor’s Guarantor’s 

Signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Signatory 2 . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

 
Witness 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Witness 2 . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 
Guarantor’s seal or stamp 
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LIST OF INSTITUTIONS FROM WHICH CONTRACT SURETIES CAN BE ACCEPTED: 

 
1. ABSA Bank 

2. Credit Agricole Indosuez (South Africa Branch) 

3. Development Bank of South Africa 

4. FirstRand Bank 

5. ING Bank N.V. (South Africa Branch) 

6. Investec Bank 

7. Landbank 

8. National Housing Finance Co. 

9. Nedcor Bank 

10. South African Reserve Bank 

11. Standard Bank 

12. AIG South Africa 

13. Credit Guarantee Insurance Co 

14. Emerald Insurance Company 

15. Federated Employers Mutual Assurance Co 

16. Global Insurance Company 

17. Guardrisk Insurance Company 

18. Hannover Re: 

19. Home Loan Guarantee Company 

20. Lion of Africa Insurance Company 

21. Metropolitan Life 

22. Metropolitan Odyssey Ltd 

23. MUA Insurance 

24. Mutual & Federal Insurance Company 

25. Rand Mutual Assurance Company 

26. Regent Insurance Company 

27. SA Eagle Insurance Company 

28. Lombard Insurance 

 
NB: List of institutions is not limited to the above mentioned; the tenderer may use any other 

accredited institution to offer contract sureties. 
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C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
This agreement is mandatory for all contractors appointed by the BLOUBERG MUNICIPALITY 

 
This agreement is between: 

 
THE CONTRACTOR: 

 
Herein represented by ………………………………...………………...………………………………………. 

 
In his capacity as ........................................................... Being duly authorized hereto hereinafter referred to 

as “contactor”. 

 
Compensation Commissioner Number: 

 
(Attach a copy of the Registration 

Certificate to this agreement) 

 
Company : Name: MORULA CONSULTING ENGINEERS 

 
Registration Number: 

 
CEO : Name: 

 
ID Number: 

 
Physical Address: 

 
….………………………………………………………… 

 
And the 

 
BLOUBERG MUNICIPALITY 

 
(Hereinafter referred to as “the Municipality”) 

 
1. DEFINITIONS 

 
1.1 CONTRACTOR Means the “Contractor” as defined in the “Principal Contract” 

Annexed hereto in his capacity as mandatory. 

 
1.2 MANDATORY Includes an agent, contractor or subcontractor for work to be done or service rendered, but without 

derogating from his status in his own right as an employer of people or user of equipment, 

machinery, tools or materials. 

 
1.3 THE PRINCIPAL Means the contract annexed hereto as annexure “A”. 

CONTRACT 

C1.4 OCCUPATIONAL HEALTH AND SAFETY 



Contract: BM25/24/25 
Part T1: Contract Data 

 Section C: Agreement and contract data  

156 

 

 

 
 

1.4 MUNICIPALITY Means the BLOUBERG MUNICIPALITY 

 
5. RISK CONTROL A person appointed in writing by the Municipality 

OFFICER 

1.6 Any definitions contained in any Statute hereinafter mentioned shall have the meaning allocated to it by the specific statute. 

 
2. OBJECTIVE 

2.1 Whereas the Municipality and the Contractor have entered into a contract for service (work) as fully indicated in the “Principle 

Contract” and whereas the “Contractor” agreed to indemnify the Municipality against the risks stated hereunder whether 

foreseeable or not, and, whereas it is agreed between the parties that it is of cardinal importance to safeguard both the Municipality 

and the Contractor’s obligation in terms of relevant legislation as well as to extend the obligation as a company and/or legal 

person and/or person as an entity concerned with health, safety and the environment. 

 
2.2 These rules are applicable to all contractors performing work for the Municipality within the jurisdictional area of the 

Municipality and on any premises, which are owned, rented or developed by the Municipality. 

 
2.3 The Municipality acts though those officials or persons who are generally or specifically charge with the responsibility, in 

terms of legislation, as well as any other official or person who is generally or specifically charged with the control and 

supervision of the project. 

 
IT IS HEREBY AGREED AS FOLLOWS: 

 
3. INDEMNITIES 

 
3.1 The “Contractor” hereby indemnifies the “Municipality” against any loss in respect of all claims, proceeding, damages, costs 

and expenses arising out of any claim or proceeding pertaining to the non-compliance by the “Contractor” of any statutory 

requirements and/or requirements regarding the following Acts in particular pertaining to the provisions of: 

 
3.1.1 The Occupational Health and Safety Act 85 of 1993 (as amended), including the Construction Regulations, 2014 as 

promulgated on 7 February 2014, in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 

85 of 1993), in Government Gazette No. 37305 and Regulation Gazette No. 10113. See Annexure B. 

2. The Health Act 63 of 1977. 

3.1.3 Road Traffic Act 29 of 1989 (as amended). 

3.1.4 Environment Conservation Act 73 of 1989. 

3.1.5 The National Water Act 36 of 1998. 

3.1.6 The Criminal Procedure Act 51 of 1977. 

3.1.7 The Explosives Act 26 of 1956. 

3.1.8 The Arms and Ammunition Act 75 of 1969. 

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993. 

3.1.10 The Labour Relations Act 66 of 1995. 

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended). 

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended). 

3.1.13 Standards Act 29 of 1993. 

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local government and/or any published official 

standard incorporated into any statute or bylaw relating to the completion of the work set out in the “Principal 

Contract”. 

15. Any other health and safety standard prescribed by the “Municipality”. 

16. COVID 19 Mitigation Regulations available at the time of appointment 
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3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of the above legislation and that he, his 

employees and any subcontractor will comply with all the statutory provisions contained in them. 

 
3.3 The “Contractor” shall indemnify the “Municipality” in respect of any physical loss or damage to any plant, equipment or other 

property belonging to the “Contractor” or for which he is responsible and he hereby indemnifies the “ Municipality” against 

any loss in respect of all claims, proceedings, damages, costs and expenses consequent upon the loss of or damage to any plant, 

equipment or other property belonging to, or which is the responsibility of, any subcontractor, agent or employee of the 

subcontractor. 

 
3.4 The “Contractor” shall and hereby indemnifies the “Municipality” against any liability, loss, claim or proceedings whatsoever, 

whether arising in common law or by statute, consequent on personal injuries to or the loss of health or death of any person 

whosoever arising out of or in the course of or caused by the execution of the “Principal Contract”. 

 
3.5 The “Contractor” shall and hereby indemnifies the “Municipality” against any liability, loss, claim or proceedings consequent 

on loss of or damage to any movable or immovable property arising out of or in the course of or caused by the execution of the 

“Principal Contract” and due to any act or omission of the “Contractor”, his agents, servants or subcontractors. 

 
4. PERFORMANCE SAFE WORKING PRACTICE 

 
4.1 The “Municipality” requires a high standard of safe work performance from all employees and expects that the standard be 

maintained by the “Contractor” within the “Municipality’s” jurisdictional area or on its premises. 

 
4.2 Irrespective of human considerations, the maintaining of these health and safety rules shall be the execution of the prescribed 

legal requirements. These rules are not to hinder the “Contractor” in rendering services or indemnify the “Contractor” from 

any legal responsibility to ensure healthy and safe work circumstances. 

 
4.3 The “Municipality” shall assist the “Contractor” in any practical considerations to accommodate the healthy and safe execution 

of work and therefore require co-operation in the execution of these safety rules. 

 
5. LOCK OUT PROCEDURE 

 
5.1 When power or air driven machines or equipment, electrical apparatus or pipe lines are examined, repaired, adjusted, cleaned, 

lubricated or serviced in any other way than normal servicing, then all isolating switches, -levers, valves or appliances must be 

put in the “off” or “closed” position and locked. 

 
5.2 Should more than one team work on a machine, then each person in control of a team must put a separate lock on the switch, 

lever, valve or appliance. 

 
6. CRANES, VEHICLES AND HOISTING 

 
6.1 For each crane or hoisting equipment used, the “Contractor” must submit a valid and recent test certificate or other form of the 

last examination of the machine or equipment, to the “Municipality”. 

 
2. Only trained personnel with written permission and where determined by Law, with a valid driver’s license, may be allowed to 

operate any electrical diesel or petrol driver overhead crane, hydraulic or electrical hoisting equipment, self-driven forklift, 

tractor or any other crane or vehicle. No employee of the “Contractor” may perform any overhead work or work on an overhead 

crane or hoisting equipment or work near cranes or crane rail, before: 

 
i) An agreement was concluded with the “Municipality”. 

 
ii) Approval has been obtained from the “Municipality” to perform the work. 
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iii) All applicable danger – and warning symbolic signs are put into position, or exemption, if applied for, is in 

operation. 

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes, hoisting equipment, plant, machines 

or equipment brought onto the work site by the “Contractor” 

 
7. MACHINE VALANCES, PROTECTION AN FENDING 

 
7.1 No machine valances, protection or fencing may be removed from machines, manholes, etc. without the written 

permission of “Municipality” if applicable exemption procedures were not appropriated. 

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT 

 
8.1 No equipment or appliance belonging to “the Municipality” may be used without written permission from “the Municipality”. 

8.2 Unless prior arranged, “Contractors” must bring sufficient tools and equipment to the site to finish the contract, including 

offices and storerooms. The mentioned equipment remains the responsibility of the “Contractor” with respect to loss, damage 

and theft. 

8.3 In exceptional cases, where tools and equipment belonging to “the Municipality” are used to finish the contract, the said 

equipment and tools are used on own risk and the “Contractor” indemnifies “the Municipality” from any claims that may arise. 

The said indemnity must be in writing, as well as information regarding the loan period, identification and condition of tools and 

equipment. The “Contractor” is responsible for the returning of said tools and equipment in the same condition or better. The 

“Contractor” is responsible to “the Municipality” for any damage or excessive wear of such tools or equipment and material. 

 
9. EXCAVATIONS 

 
9.1 Before any excavations commence, written permission must be obtained from “the Municipality” to confirm the location of 

existing electrical cables, water pipes, etc. 

 
9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced effectively and safeguarded between sundown and 

sunup with a sufficient amount of red/yellow warning lights and symbolic signs. 

 
9.3 The surrounding area must be kept clean, safe and tidy during excavation. Excess material may not obstruct unnecessarily. 

 
9.4 If any property is in danger during excavation, it must be supported, sand the proposed support work must be submitted to the 

Department of Labour (OHS) and “the Municipality” for approval. 

 
9.5 Written permission must be obtained from “the Municipality” to grant admittance to restricted areas as well as areas where 

dangerous or poisonous gases are present. 

10. FIRST AID 

10.1 The “Contractor” must provide and maintain a first aid box equipped according to legal requirement where more than (5) five 

persons are employed. The first aid box must be in the care of a person with a competency certificate from one of the following 

organizations: 

 
(i) SA Red Cross Association; 

(ii) St Johns Ambulance; 

(iii) SA First Aid League; or 

(iv) A person or organization approved by the Chief inspector for this purpose. 

10.2 A visible notice must be put up on any work premises with the name of the person responsible for first aid. In an emergency 

“the Municipality’s” Ambulance / Fire Department or emergency  services may  be contacted at 

………………………………. 
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11. FLAMMABLE LIQUIDS 

 
1. The “Contractor” shall be held responsible for the necessary precautionary fire prevention measures. No smoking signs must 

be put up where applicable. The “Contractor’s” employees must be informed of “the Municipality’s” fire prevention measures 

and evacuation procedures. 

12. COMPENSATION BY CONTRACTOR 

 
12.1 The “Contractor” shall be held responsible for all loss of and damage to property, the death or injury of persons, the resultant 

loss or damage suffered as well as all law suits, claims, costs, charges, fines and expenses due to negligence, violation of statutory liability 

or neglect of the “Contractor” or the “Contractor’s” employees. 

 
13. TRANSGRESSION OF RULES AND MISBEHAVIOUR 

13.1 The “Contractor” is warned that any act(s) leading to damage or loss of employees of the “Contractor” or the “the Municipality” 

shall not be tolerated. The “the Municipality” may (without any reason) demand that any employee of the “Contractor” be 

withdrawn from the principal “Contract” or site. 

 
14. INCIDENT REPORTING 

14.1 All incidents referred to in Section 24 of the Occupational Health and Safety Act and or other incidents shall be reported, by 

the “Contractor”, to the Department of Labour, as well as to the “the Municipality” and should such an incident   take   place   

outside   normal   working   hours,   on   a   Saturday,   Sunday   or   Public   holiday   to 

………………………………………………………………………………………………….. The “the Municipality” shall 

further be provided with a written report relating to any incident. 

 
14.2 The “the Municipality” will obtain an interest in the issue of any formal inquiry conducted in terms of the Occupational Health 

and Safety Act in any incident involving the “Contractor” and/or his employees and/or his subcontractors. 

 
14.3 The “Contractor” undertakes to report to “the Municipality” anything deemed to be unhealthy and/or unsafe and that he 

undertakes to verse his employees and/or subcontractors in this regard. 

 
15. LIAISON AND SUPERVISION 

 
15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the designated Risk Control Officer 

and “the Municipality” representative regarding any hazards or incidents that may be identified or encountered 

during the performance of the “Principal Contract”. 

16. SERVICE INTERRUPTION 

 
1. Should any work done by the “Contractor” cause a possible interruption, written permission must be obtained from “the 

Municipality”, before such work commences. The “Contractor” may not switch on or off any compressed air, steam, oxygen, 

vacuum supply or electrical supply without written permission from the “Municipality”. 

17. CONFIDENTIALITY 

 
17.1 The “Contractor” and his employees shall regard all data, documentation and information of the contract and related 

documentation as confidential. 

 
17.2 Lost documentation/plans or related documentation shall immediately be reported in writing to the “Municipality”. 

 
17.3 The “Contractor” shall not put up any advertisements or billboard at the site without permission. 

 
17.4 The “Contractor” shall not take photographs of the contract site or part thereof or any work process or part thereof, without 

written permission from the “Municipality”, or have photographs taken, published or let it be published. 
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18. CONTRACT SITE AND PRESERVATION 

18.1 Employees of the “Contractor” shall not be allowed entrance to the site unless a valid identity document, issued by “the 

Municipality”, is displayed. The mentioned documents shall only be valid for a limited period, where after it must be renewed. 

 
19. COMPLETION OF WORK 

19.1 The “Contractor” or his employees shall not leave the contract site before the “Municipality” is satisfied that the contract is 

completed according to the requirements and standards set out in the contract and that the working site is left in a satisfactory 

and safe condition. 

20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS 

 
20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or firearms be brought onto the premises. 

 
21. SEARCHES 

 
21.1 The “Contractor” and any person engaged in the contract work may at any time be searched by “the Municipality” appointed 

security personnel and all packages, suitcases, etc. must be presented to the access control point for examination prior to them 

being brought onto the property or leaving the property. 

 
22. GENERAL CONDITIONS 

 
22.1 Notwithstanding anything to the contrary in this agreement, it is hereby specifically 

determined that the “Contractor- “ 

22.1.1 shall have acquainted himself and be conversant with the contents of all statutory provisions applicable to the health 

and safety of workers and other persons on the site including the execution of the work, and in particular the conditions 

contained in the Occupational Health and Safety Act, 1993 (Act 85/1993), and the regulations promulgated in terms 

thereof, and shall comply therewith meticulously and in all aspects and/or take care that it is complied with; 

 
22.1.2 shall be obliged to immediately execute all instructions given to him by an authorized representative of “the 

Municipality” in order to ensure and uphold the implementation and enforcement of the provisions referred to in sub-

paragraph 1, to the satisfaction of the said representative; 

 
22.1.3 shall indemnify the “Municipality” against any or all liability which may be incurred by the “Municipality” as a result 

of the omission of the “Contractor”, his employees, sub-contractors and/or representatives to comply with the 

provisions referred to in sub-paragraph 1, or to ensure that it shall be complied with; 

 
22.1.4 shall undertake to pay upon demand any and/or all legal costs and other expenses which “the Municipality” may have 

incurred as a consequence of any criminal charges or other proceedings pending against, or involving the 

“Municipality” as a result of the contravention or non-compliance by the “Contractor”, his employees, sub-

contractors and/or representative of any of the statutory provisions referred to in sub- paragraph 1. 

 
22.1.5 Should the “Contractor” neglect to immediately execute any health and safety written orders issued to him, or to his 

employee in charge of the works, in terms of the stipulations of sub-paragraph 2, the “Municipality” shall be entitled to 

suspend the execution of the works and take the necessary steps to execute or have such order executed. Under these 

circumstances the contractor shall be obliged to pay “the Municipality”, upon demand, all costs and expenses incurred 

by “the Municipality”, in order to execute or have the said orders executed. 

22.1.6 Should the abovementioned steps not establish a healthy and safe work environment the “Municipality” will be 

entitled to terminate the contract without incurring any further costs or claims from the contractor? 
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23. “CONTRACTOR” INDENTIFICATION BOARD 

 
23.1 The “Contractor” shall provide on any work premises a temporary identification board containing at all 

worksites the following information: 

 
Company name 

On behalf of which division/department the work is being done 

The contact number and name of the person representing the “Contractor” The 

contact number and name of the person representing “Municipality” 

 
24. ACKNOWLEDGEMENT 

 

 
24.1 The “Contractor” hereby acknowledges that he has read and received a copy of the “Principal Contract” and agrees 

to be bound by and undertakes to observe all the terms and conditions of the “Principal Contract”. This appointment 

is made in terms of Section 37(2) of the Occupational Health and Safety Act, 85 of 1993. 

 
25. EXCEPTIONS AND OMISSIONS 

 
 

 
 

 
 

 
26. REMARKS 

 

 
 

 
 

 
THE CONTRACTOR 

 

 
SIGNED AT ………………….………… ON THIS …………… DAY OF ………………………..………….. 

 
WITNESSES: 

 
……………………………………………… 1. …………………………………………. 

THE CONTRACTOR 

2. …………………………………………. 

 
THE MUNICIPALITY 

 
SIGNED AT ………………….………… ON THIS …………… DAY OF ………………………..………….. 

 
WITNESSES: 

 
……………………………………………… 1. …………………………………………. 

THE DEPARTMENT 

2. …………………………………………. 
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INDEMNITY CERTIFICATE 

 
Contractor :    

 

Employer : BLOUBERG MUNICIPALITY 

 
Contract :    

 
 

I/we Hereafter the “Contractor” 

 
“Contractor” hereby indemnifies the Municipality against any claim of whatever sort which may arise directly or indirectly from the execution by 

me/us of the above-mentioned contract and which may be instituted against “Municipality”, as well as of any loss or damage which the 

“Municipality”” suffers or expenditure the “Municipality”” incurs to prevent responsibility for such claim, loss or damage, whatever the cause of 

such claim may be or whatever loss or damage the “Municipality”” suffers. 

 
THUS, done and signed at ………………………………………… on this ……. day of……………….……………. 20.... 

 
WITNESSES: 

 
1. ……………………………………….. …………………………………….. 

CONTRACTOR 

 
2. ……………………………………….. ……………………………………… 

MUNICIPALITY 

 

 

ACKNOWLEDGEMENT CERTIFICATE 

 
 

 
I, in my capacity as………………………….…………………… 

 
Duly authorized hereto ............................................................................................................... representing 

 
……………………………………………………………………………… Contractors, acknowledge receipt 

Of a copy of the municipality’s safety manual for contractors and the under mentioned person as my supervisor regarding all works and services 

which must be executed by the Contractor. The appointment is done in terms of the Occupational Health and Safety Act, 1993 (Act 85/1993). 

 

 
SIGNED AT ……………………………………. ON ……………………………………………………. 20.... 

 
 

 
R 2 

REVENUE STAMP 
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I, ........................................................................................................................ accept the abovementioned appointment, and declare that I 

am familiar with the contents of the Department Safety Manual for contractors. 

CASUALTIES REGISTRATION NUMBER 

 

 
 

 
 

 

 

 
SIGNED AT ……………………………………. ON .................................................................................200…. 

 

 
SIGNATURE: 

 

 

 
WITNESSES: 1. …………………………………... 

 

 
2. ………………………………….. 

 

 
A copy of this certificate shall be submitted to the “Municipality” before any work commences. 

 

 
R 2 

REVENUE STAMP 
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PART C2: 
SECTION C2.1: PRICING INSTRUCTIONS 

 

 
GENERAL 

 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in conjunction with all the 

other documents comprising the Contract Documents which includes the Conditions of Tender, Conditions of Contract, 

the Specifications (including the Project Specification) and the Drawings. 

 

The schedule has to be completed in black ink and the tendered is referred to the Conditions of Tender in regard to the 

correction of errors. 

 
DESCRIPTION OF ITEMS IN THE SCHEDULE 

 

The Schedule of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 2004 issued by 

the SA Institution of Civil Engineers. 

 

The short descriptions of the items in the Schedule of Quantities are for identification purposes only and the measurement 

and payment clause of the Standardized Specifications and each Particular Specification, read together with the relevant 

clauses of the Project Specification and directives on the drawings, set out what ancillary or associated work and activities 

are included in the rates for the operations specified. 

 

QUANTITIES REFLECTED IN THE SCHEDULE 
 

The quantities given in the Schedule of Quantities are estimates only, and subject to re-measuring during the execution of 

the work. Where quantities or sums are indicated as “Provisional” the Employer reserves the right to adjust the quantity or 

sum upwards or downwards as necessary, or the item can be omitted altogether. The Contractor shall obtain the Engineer's 

detailed instructions for all work before ordering any materials or executing work or making arrangements for it. 

 

The Works as finally completed in accordance with the Contract shall be measured and paid for as specified in the 

Schedule of Quantities and in accordance with the General and Special Conditions of Contract, the Specifications and 

Project Specifications and the Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, 

and no allowance has been made for waste. 

 

The validity of the contract will in no way be affected by differences between the quantities in the Schedule of Quantities 

and the quantities finally certified for payment. 

 
PRICING OF THE SCHEDULE 

 

The prices and rates to be inserted in the Schedule of Quantities shall be the full inclusive prices to be paid by the Employer 

for the work described under the several items, and shall include full compensation for all costs and expenses that may be 

required in and for the completion and maintenance during the defects liability period of all the work described and as 

shown on the drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 

obligations set forth or implied in the documents on which the Tender is based. 
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Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the items for which 

only rates are required, or which already have Provisional Sums affixed thereto. If the Contractor omits to price any items 

in the Schedule of Quantities, then these items will be considered to have a nil rate or price. 

 
 

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will be regarded 

as having a nil rate which shall be valid irrespective of any change in quantities during the execution of the Contract. 

 

The Tenderer shall fill in rates for all items where the words, "rate only", appear in the "Total" column. “Rate Only” items 

have been included where: 

 

(a) an alternative item or material is contemplated; 
 

(b) variations of specified components in the make-up of a pay item may be expected; and no work under the item is 
foreseen at tender stage but the possibility that such work may be required is not excluded. 

 

No quantities are given in the "Quantity" column but the quoted rate shall apply in the event of work under this item being 

required. The Tenderer shall however note that in terms of the Conditions of Tender the Tenderer may be asked to 

reconsider any such rates which the Employer may regard as imbalanced. 

 

All rates are deemed to have included the full requirements of health and safety including Environmental compliances 

 

All rates and amounts quoted in the Schedule of Quantities shall be in Rand and shall include all levies and taxes (other 

than VAT). VAT will be added in the summary of the Schedule of Quantities. 

 
CORRECTION OF ENTRIES 

 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct figures 

must be entered above or adjacent to the deleted entry, and the alteration must be initialed by  the Tenderer. 

 

MONTHLY PAYMENTS 
 

Unless otherwise specified in the Specifications and Project Specifications, progress payments in Interim Certificates, 

referred to in Clause 6.10 of the General Conditions of Contract 2015 3rd Edition, in respect of "sum" items in the Schedule 

of Quantities shall be by means of interim progress instalments assessed by the Engineer and based on the measure in 

which the work actually carried out relates to the extent of the work to be done by the Contractor. 

 

The contract Price Adjustment (CPA) happens periodically based on the calculated fluctuations. The adjusted amount will 

be added to the original contract price. 

 
CONSTRUCTION USING LABOUR INTENSIVE CONSTRUCTION METHODS 

 

7.1. Those parts of the contract to be constructed using labour-intensive methods have been marked in the bill of quantities 

with the letters LIC in a separate column filled in against every item so designated. The works, or parts of the works so 

designated are to be constructed using labour-intensive methods only. The use of plant to provide such works, other than 

plant specifically provided for in the scope of work, is a variation to the contract. The items marked with the letters LIC 

are not necessarily an exhaustive list of all the activities which must be done by hand, and this clause does not over-ride 

any of the requirements in the generic labour- intensive specification in the Scope of Works. 
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7.2. Payment for items which are designated to be constructed labour-intensively will not be made unless they are 

constructed using labour-intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-

intensively will not be condoned and any works so constructed will not be certified for payment. 
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Please note that it is mandatory to submit the complete Priced Bills of Quantities with the Returnable Documents in the 

following acceptable formats: 

 

Filled in, in clearly legible and PERMANENT BLACK INK. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

SECTION C2.2: PROVISIONAL BILLS OF QUANTITIES 
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BLOUBERG MUNICIPALITY 

BID NO: BM25/24/25 

CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

 
C3: SCOPE OF WORK 

 
C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS 

PART A: GENERAL 

PS-1 Project Description 

PS-2 Description of the Site and Access PS-

3 Details of the Works 

PS-4 Construction Management Requirements 
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PART B: ADDITION AND VARIATION TO STANDARDS 

 
B1 Project Specifications Relating to the Standard Specifications and Other 

Additional Specifications is tabulated below: 
 

Section Description 

1200 GENERAL REQUIREMENTS AND PROVISIONS 

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

1400 HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE PERSONNEL 

1500 ACCOMMODATION OF TRAFFIC 

1600 OVERHAUL 

1700 CLEARING AND GRUBBING 

1800 DAYWORKS 

2100 DRAINS 

2200 PREFABRICATED CULVERTS 

 
2300 

CONCRETE KERBING, CONCRETE, CHANNELING, OPEN CHUTES AND CONCRETE 

LININGS FOR OPEN DRAINS 

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

5600 ROAD SIGNS 

5900 FINISHING OF THE ROEAD AND REATING OLD ROADS 

8100 TESTING MATERIAL AND WORKMANSHIP 
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C3.3 PARTICULAR SPECIFICATIONS 

 
PART C : ENVIRONMENTAL MANAGEMENT PLAN 

C1 General 

C2. Training and Induction of Employees 

C3. Complaints Register and Environmental Incident Book 

C4. Site Cleanliness and Neatness 

C5. Access 

6. Borrow Pits 

7. Dust Control / Air Quality 

8. Fauna 

9. Fire Prevention and Control 

10 Grave Sites 

11. Materials Handling and Spills Management 
12. Noise 

13. Pollution Control 

14. Rivers and Streams 

15. Safety 

16. Soil Management 
17. Worker Conduct 

18. Traffic Disturbances and Diversions 

19. Vegetation 
20. Waste Management 

 
 

 
PART D: DAYWORKS 

 

1. Scope 

2. Type of Work 

3. Materials 

4. Construction Plant Hire 

5. Salaries and Wages of Workmen 
6. Measurement and Payment 

 

 
PART E: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 
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1. Introduction and Background 

2. Preconstruction Health and Safety specification 
2.1 Scope 

2.2 Interpretations 

2.3 Minimum Administrative requirements 

2.4 
Health and Safety Induction, Training and Equipment 

2.5 Preliminary Hazard Identification and Risk Assessment 

2.6 Permits 

2.7 Incentives and Penalties 

2.8 Specific Project Requirements 

3. Financial Provision for Health and Safety 
4. Guidelines for the preparation of a Typical H&S Plan 
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BLOUBERG MUNICIPALITY 

BID NO: BM25/24/25 

CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS- AVON 

C3.1 STANDARD SPECIFICATIONS 

 
The standard specifications on which this contract is based is COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities 1998 edition. 

 
The following SANS specifications are also referred to in this document and the Contractor is advised 

to obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 
SANS 10396: 2003: Implementing Preferential Construction Procurement Policies 

using Targeted Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004): Construction and Management Requirements for Works 

Contracts 

Part 1: General Engineering and Construction Works and where 

accommodation of traffic is involved: 

SANS 1921-2 (2004): Construction and Management Requirements for Works 

Contracts; and 

Part 2: Accommodation of Traffic on Public Roads Occupied by 

the Contractor. 
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BLOUBERG MUNICIPALITY 

BID NO: BM25/24/25 

CONSTRUCTION OF BLOUBERG STORMWATER RETENTION PONDS-AVON 

C3.2: PROJECT SPECIFICATIONS 

STATUS 

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements 

the Standard Specifications. 

 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 

applicable, the Particular Specifications. 

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications 

and the Project Specification, the Project Specification shall take precedence. In the event of a 

discrepancy between the Specifications, (including the Project Specifications) and the drawings and / or 

the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the 

work under the relevant item. 

 
The standard specifications which form part of this contract have been written to cover all phases of 

work normally required for road contracts, and they may therefore cover items not applicable to this 

particular contract. 

 
PART A: GENERAL 

 

PS-1 PROJECT DESCRIPTION 

The project entails the construction of Retention Ponds in Avon  

 Project duration is FOUR (4) months 

The employer’s objectives are to deliver public infrastructure using labour intensive methods 

in accordance with EPWP Guidelines 

As much as is economically feasible all work shall be implemented by employing Labour 

Intensive Construction methods. Over and above the normal Building and Allied works to 

be implemented by employing skilled and unskilled labour for the works specified in the 

“Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the 

Expanded Public Works Programme (EPWP)” shall be undertaken using Labour Intensive 

Construction methods.briefing
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PS-2 DESCRIPTION OF THE SITE AND ACCESS 

 
3.2.1 Location of site 

 

2.2 The project is located within Avon   village, within the jurisdiction of the   

Blouberg Municipality 

 

The following GPS Coordinates can be used to locate the site. 
 

 

Latitude (S) Longitude (E) 

23º08’35.12’ 29º05”56.37’sit

e  
 

Table 1: Project Coordinates 

 
Accessibility is poor in some areas and the contractors should familiarise themselves and 

plan accordingly their logistical and transportation of materials. The Contractor should also 

take note that access to various areas of works remains their responsibility and should price 

for various items to cover themselves sufficiently. 

 
PS-3 DETAILS OF THE WORKS 
 

The scope of works comprises of the following components: 
          

A.) AVON 

 Site Establishment 

 Setting out of works 

 Construction of 0.6 km storm water channel 

 Construction of 0.6 km earth berm 

 Construction of 1.430 km earth drain 

 Construction of 4 box culverts. 

 Construction of a storm water retention pond 

 Installation of signs 

 Cleaning and Clearing 
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3.2 Accommodation of traffic 

 
The traffic must be accommodated by utilizing existing roads. 

 
Besides the limitations regarding traffic accommodation specified in the project 

specifications, the following additional requirements shall apply: 

 
• The contractor’s tendered rates for the relevant items in the schedule of 

quantities shall include full compensation for all possible additional costs which 

may arise from the above, and no claims for extra payment due to 

inconvenience as a result of the modus operandi will be considered. 

 
• The travelling public shall have the right of way on public roads and deviations, and 

the contractor shall make use of approved methods to control the movement of his 

equipment and vehicles so as not to constitute a hazard on the road to the travelling 

public. 

 
• Failure to maintain road signs, warning signs or flicker lights, etc. in a good 

condition shall constitute ample reason for the engineer to bring the works to a stop 

until the road signs, etc. have been repaired to his satisfaction. 

 
• The contractor may not commence construction activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

• The Contractor to provide all requirements on each clause of COLTO under section 

1500, failure to adhere to the requirements and/or maintenance may results in 

penalties determined by the Engineer. 

 
3.2.3 Labour recruitment conditions 

 
A PSC has not been established but it’s a vital means of communication between all parties 

involved with the project. The composition of the PSC comprises representation by the 

Employer, the Engineer and formal structures within the community. 

 
The contractor shall make use of these communication channels and shall appoint from 

amongst his site personnel a responsible person to participate in the affairs of the PSC, and 

this representative may be also required to attend the monthly PSC meetings. 

 

It is mandatory that the Contractor shall interact with the community via proactive project 

liaison and project participation by its leaders and constituted organisations and forums, as 

well as through the employment of its people, and these activities shall constitute essential 

facets of the project. 

 
Local labour is to be used and the employment of such labour is to be done in conjunction  

 

with the PSC. The PSC has formed a Labour Committee who shall assist the Contractor with 
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the recruitment of local labourers to ensure an equal distribution of people employed 

between the various villages in the area. 

3.2.4 Construction in confined Areas 

It may be necessary for the Contractor to work within confined areas. Except where provided 

for in the specifications, no additional payment shall be made for work done in restricted areas. 

In certain places the width of the fill material and pavement layers may decrease to zero and 

the working space may be confined. The method of construction in these confined areas largely 

depends on the Contractor’s constructional plant. 

 
However, the Contractor shall note that, unless provided for in terms of the scheduled payment 

items in the COLTO Standard Specifications or these project specifications, measurement and 

payment shall be in accordance with the specified cross sections and dimensions only, 

irrespective of the method used for achieving these cross sections and dimensions, and that the 

tendered rates and amounts shall include full compensation for all special equipment and 

construction methods and for all difficulties encountered when working in confined areas and 

narrow widths, and at or around obstructions, and that no extra payment shall be made nor shall 

any claim for additional payment be considered in such cases 

 
3.2.5 Temporary Works 

Temporary works will be required on areas that are too steep for the safe passage of 

personnel, material and plant (if possible). The contractor is advised to visit site prior pricing 

to get a full view of the condition on site as there will not be any separate items for temporary 

works. 

PS-4 ENGINEERING 
 

4.1 Employer’s Design 

Works shall be constructed to the Employer’s designs (see drawings supplied in volume 2 of 

the tender document) 

Tenderers are free to propose alternative designs to that proposed by the Engineer and, provided 

that drawings with details of each alternative proposal. 

 

Tenderers must satisfy themselves that the layouts as proposed by the Engineer suit in all 

respects the designs proposed by the Engineer or by the Tenderer as the case may be. Where 

designs other than that proposed by the Engineer is accepted, it will be the sole responsibility 

of the Contractor to ensure that the design meets the minimum specification required. 

4.2 Intent of Specification 

The Specifications supplied with the Tender Document are not intended to be either complete 

in detail, but are intended only as guide to Tenderers. The Specification details the minimum 

requirements of the Employer and Tenderers must provide everything necessary, whether 

mentioned or not, to provide a satisfactory, efficient and workmanlike installation. 

 

The Tenderer shall ensure that his main offer complies fully with the minimum requirements as 
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set out in this specification. 

4.3 Drawings 

The reduced drawings which form part of the tender documents shall be used for tendering 

purposes only. 

The contractor shall be supplied with three complete paper copies of the construction 

drawings free of charge. The Contractor shall at his own expense produce there from all 

further paper prints required for the construction of the work. 

At the completion of the Contract, the Contractor shall return to the Engineer all drawings, 

provided or made, during the contract period. Any information which the Contractor has 

control over and which is required by the Resident Engineer to complete the as built 

drawings shall be made available to the Resident Engineer before the completion certificate 

is issued. 

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless 

ordered by the Engineer. The Engineer will supply all figures / dimensions which are not 

shown on the drawings. The levels or dimensions given on the drawings are subject to 

confirmation on site. The Contractor shall submit all levels and dimensions to the Engineer 

for confirmation before he commences with any construction work particularly the bulk line, 

command reservoir and all other levels requested by the engineer on site. The Contractor 

shall also check all clearances which are given on the drawings and inform the Engineer of 

any conflicting dimensions. 

4.4 Planning and Programme 

4.4.1 Preliminary programme 

 
The Contractor shall include with his tender a preliminary programme on the prescribed 

form mentioned above to be completed by all Tenderers. The programme shall be in the 

form of a MS project with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. It is mandatory that the 

program includes critical path 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well 

as in his programme for all possible delays due to normal adverse weather conditions and 

special non-working days as specified in the Special Conditions of Contract, in the Project 

Specifications and in the Contract Data. he Contractor shall include with his tender a 

preliminary programme on the prescribed form to be completed by all Tenderers. 

 
The programme shall be in detailed format with sufficient details to show clearly how the 

works will be performed within the time for completion as stated in the Appendix to Tender. 

The preliminary programme shall also indicate the critical path for the execution of the 

Works 

The following constraints shall be considered in preparing the preliminary construction 

programme which must be submitted with the Tender. These same constraints shall apply to 

the final construction programme. 
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a) The Contract time is 6 months. Plant and personnel requirements to complete the project 

in 6 months must be incorporated in the Tender. 

b) A high standard of traffic accommodation 

c) Ancillary works by Emerging Contractors 

Programme in terms of Clause 5.6 of the General Conditions of Contract 

It is essential that the construction programme, which shall conform in all respects to Clause 

5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data. 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. The Contractor's attention is also drawn to clause 5.6.4 and 

5.6.5 of the General Conditions of Contract 2015. 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

The following must be stated on the programme: 

(a) The quantity of work applicable to each bar item as well as the rate at which the work 

will be completed. 

(b) A budget of the value of completed work, month by month, for the full contract period. 

(c) The critical path. 

(d) Work to be undertaken by Local Contractor (if applicable) 

(e) Training Courses 

(f) Schedule of plant and resources to be utilized 

 

4.4.2 Time for Completion 

 
The tenderer shall indicate under section C1.2.2: Data provided by Contractor the time within 

which the contract shall be completed. 

4.4.3 Delay in Completion 

The Contractor shall organise the Works in such a manner that no delays occur. Delays due 

to faulty organisation or lack or shortage of materials or labour or co- operation with other 

parties or to any other cause within the control of the Contractor will not be countenanced and 

full power is reserved by the Engineer to order the Contractor to expedite the work should 

the work, in the opinion of the Engineer, not progress in a satisfactory way. 

 
4.4.4 Quality Assurance (QA) 

 

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of 

the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer 

will audit the Contractor's quality assurance (QA) system on a regular basis to verify that 

adequate independent checks and tests are being carried out and to ensure that the Contractor's 

own control is sufficient to identify any possible quality problems which could cause a delay or 

failure. 
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The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 

equipment and tools are available to control the quality of his own workmanship in accordance 

with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or 

the Engineer’s representative to act as foreman or surveyor. 

4.4.5 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water and 

stormwater on the site. It is essential that all completed works or parts thereof are kept dry 

and properly drained. Claims for delay and for repair of damage caused to the works as a result 

of the Contractor’s failure to properly manage rain and surface water, will not be considered. 

 

4.4.6 Earthworks (Read with SANS 1921 - 1: 2004 clause 4.10) 
 

Borrow pits and spoil areas 

The contractor shall be responsible for controlling his operations at every borrow pit where 

material is being excavated to ensure compliance with all the requirements of the Mine 

Health and Safety Act, 1996. The contractor shall also ensure that the works, shaping and 

finishing off of the borrow pit are done in accordance with the provisions as specified in 

section 3100 of the COLTO Standard Specifications and this Act. The contractor shall also 

comply to the requirements as set out in C3.4.3.2 Environmental Management Plan. 

The minimum requirements for operations at borrow pits are: 

• Borrow pits are worked in such a way that the health and safety of employees 

and the public will not be endangered. 

• A monthly report shall be submitted to the engineer on health and safety aspects 

at the borrow pits. 

• The contractor shall appoint a manager to manage the borrow pits in accordance 

with the Mine Health and Safety Act. 

• The contractor shall take the necessary steps to ensure that the work area of the 

borrow pits are safe at all times. This shall include items such as the provision of fencing 

and security guards. 

(c)        Duties of the Manager 

The minimum duties of the manager supervising the activities at borrow pits shall be: 

• Maintain a healthy and safe borrow pit environment. 

• Identify hazards and related risks to which persons and employees are 

exposed. 

• Establish a health and safety policy that o

 Describes the organisation of work. 

o Contains aspects concerning the protection of the employees and other persons’ health 

and safety. 
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o Contains a risk analysis. 

• Supply and erect the necessary safety and warning signs. Add 

the following pay items and change the clause number 

 

4.11 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 
 

Process control 

The Contractor shall arrange for all tests required for process control to be done by a 

laboratory acceptable to and approved by the Engineer. The Contractor may establish his 

own laboratory on site or he may employ the services of an independent commercial 

laboratory. Whatever method is used, the Contractor must submit the results of tests carried 

out on materials and workmanship when submitting work for acceptance by the Engineer. 

The costs for these tests shall be deemed to be included in the relevant rates and no additional 

payment will be made for testing as required. 

 

Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before 

accepting any work, the Engineer may have further control tests carried out by a laboratory 

of his choice. The cost of such additional tests will be covered by a provisional sum provided 

in the schedule of quantities, but tests that failed to confirm compliance with the 

specifications, will be for the account of the Contractor. 

 
4.14 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 
Contractor's camp site and depot 

 
The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel and labourers. If the Employer can make any specific site 

available to the Contractor, such site will be pointed out to the Contractor. 

 

The chosen site shall be subject to the approval of the Engineer, the Blouberg local 

Municipality and the Project Steering Committee (PSC). Possible locations for a campsite 

shall be pointed out at the Site inspection. The Contractor shall conform to all local authority, 

environmental and industrial regulations. 

 

The Contractor shall make his own arrangements concerning the supply of electrical power 

and all other services. No direct payment shall be made for the provision of electrical and 

other services. The cost thereof shall be deemed to be included in the rates and amounts 

tendered for the various items of work for which these services are required. 

 

The Contractor shall provide security watchmen for the contract as he deems fit at no extra 

cost for the Employer. The Contractor must ensure that all his employees as well as the 

employees of his subcontractors are able to identify themselves as members of the 

construction team. 

 
 

Accommodation of Employees 
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No employees except for security guards will be allowed to sleep or be accommodated on 

the site in urban areas. 
 

No housing is available for the Contractor's employees and the Contractor shall make his 

own arrangements to house his employees and to transport them to site. 

 

No informal housing or squatting will be allowed. 

 

The Contractor shall provide the necessary ablution facilities at his camp site and the site of 

the works for the use of his employees. Chemical toilets only will be allowed where 

temporary facilities have to be provided. 

 

4.15 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 

such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless whether such 

beacons or pegs were placed before or during the execution of the Contract. If any such beacons 

or pegs have been disturbed by the Contractor or his employees, the Contractor shall have them 

replaced by a registered land surveyor at his own cost 

 
5. PROCUREMENT 

 

5.1 Material procurement 
 

All material to be used in the Works is to be supplied by the Contractor. All materials used in 

the Works shall, where such mark has been awarded for a specific type of material, bear the 

SABS mark. 

The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by 

placing orders for material required under this Contract as soon as possible. 

 

No extension of time will be allowed for any delay due to the supply of materials. Contractor 

is encouraged to procure all material upon handover and before commencement of works to 

avoid delays as some of the material are not easily accessible. 

Although the quantities have been carefully calculated, it must be considered as 
approximate only and the Contractor, before ordering any materials, should 
check the quantities required. The bill of quantities is provisional. 

 

It is to be noted that no costs will be reimbursed for ordering material which are 
more than what is required on site 

5.2. Purchasing of Materials and Equipment 

Where applicable, the Contractor is required to purchase the materials and equipment necessary 

for the Contract at the earliest possible date thus limiting the effect of inflation. The Contractor 

must strive to keep the number of suppliers to a minimum. 

Payment for materials and equipment will only be affected if the Contractor can prove 

ownership of the items. 
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In the case that off-site storage is agreed by the Engineer and the Employer then payment will 

only be affected if the contractor can prove ownership and that cession of ownership from the 

contractor to the Employer takes place. 

 
NOTE - It will be the contractor’s responsibility to ensure that the necessary warranties from the 

equipment suppliers is negotiated such that it only comes into effect on commissioning of the 

equipment. 

5.3 Guarantee of Equipment 

 
It is an express condition of this Contract that the guarantee period on all equipment given by 

the suppliers to the Contractor shall only commence once the works is in operation. This stage 

will be reached once the Certificate of Completion has been issued. 

6. SUBCONTRACTING 

The Contractor shall obtain the written approval of the Engineer before appointing any 

subcontractor. The Contractor shall be solely responsible for the supervision of and payments 

to such a Sub-contractor (s) and the approval of a subcontractor by the Engineer shall not 

indemnify the Contractor from any of his liabilities in terms of the Contract. 

7. BILL OF QUANTITIES 

The prices quoted in the Bill of Quantities shall cover the cost of all work required for the 

execution of the Contract and each price shall be considered as the full value of the work 

described in each item and as covering all contingent expenses. 

The price must also include all necessary temporary works that will be executed in order for 

the condition on site to be workable. 

8. BONDS AND GUARANTEES 

Security in the amount equal to ten (10) per cent of the contract price shall be provided by the 

Contractor for the due and faithful performance by him of all the duties and obligations resting 

upon and assumed by him in terms of the Contract. 

 

Such security shall be in the form of a deed through lodging a bond of surety furnished by an 

approved bank, insurance or guarantee corporation in such form as may be prescribed by the 

Employer, provided however that the Engineer may, upon written application by the Contractor, 

return to the Contractor the whole or part of such security held by the Employer. 

The Engineer will, subject to his sole discretion, consider what he deems sufficient for the 

protection of the Employer, and is entitled to hold all or a portion of the security until the 

completion of the Contract and the expiry of the defect’s liability and maintenance period. 

 

9. WAYLEAVES AND PERMITS 

 
The Contractor’s staff will require access permits to enter the site. The Contractor shall give 7 

days’ advance notice to both the Engineer and the property owner of his intention to commence 
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work in a servitude. The Contractor shall not permit his workmen and labourers to use the 

servitude as a temporary right-of-way and shall carry out the work expeditiously and with 

minimum inconvenience to the occupiers and to owners of adjacent property 

 
The Contractor shall take all necessary precautions for the protection of persons livestock, 

buildings and property. The soil shall be kept segregated and all gardens, fences, paths etc. shall 

be reinstated to their former condition. 

 
Where acquisition of a servitude has not been finalised It may not be possible to obtain continuity 

of the work. The Contractor will be required temporarily to omit such sections until instructed 

that the work may proceed. 

 
No extra payment will be made to the Contractor should it be necessary to omit sections and 

return to them later. It IS not intended, however, that the Contractor should be called upon to 

return to the Site after all other sections of the Contract have been completed and the Contractor 

has removed his plant and equipment. 

 
Trees and grasses removed in a servitude shall remain the property of the stand owners if 

required by them. 

 

10. EXISTING SERVICES 
 

10.1. General 

 
A number of existing underground services are on the site, an existing plan is attached to volume 

2 of the tender document. However, prior to any excavation work being commenced, it shall be 

the responsibility of the Contractor to make all the necessary enquiries with the Local Authority 

to satisfy himself as to the existence or not of any services on the site and to obtain permission 

to open up any existing services. Any damage to underground or visual overhead services that 

are shown on the drawings or that have been pointed out by the Engineer or authority in charge 

of such services, shall be repaired at the contractor’s cost. The contractor shall also be liable for 

any compensations claimed resulting from damage to services that were pointed out to him. 

Services belonging to the following service owners will be encountered: 

 
Contractor must by all means not tamper with the RAL or Public works road during 

construction of the paved road. This is due to the RAL and Public Works regulations. Client 

and engineer will not be responsible for any damages of the RAL or Public Works road. 

 
Further to the above, there will be areas that the contractor will be required to work very closely 

to the existing service, the contractor’s rate should include the cost of working next to the 

existing service such as excavations by hand will be required. 

 
10.2. Care of Existing Services 

 
It is to be noted that construction work will be done adjacent to or traversing existing services. 

Prior to commencement of any constructional work in the aforesaid affected area, the Contractor 
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shall satisfy the Engineer that all necessary precautions with respect to setting out procedures 

have been taken by the Contractor to evade the existing services. 

 
The Contractor shall, before starting any excavations, carefully search and probe the terrain for 

any existing services or indications of the presence of such services. A payment item is included 

in the Schedule of Quantities for service detection and excavations by hand to locate known 

and unknown services. If other methods are to be used, the cost thereof is to be included in the 

Preliminary and General payment items. 

In addition, if the proposed new service(s) crosses underneath overhead power lines belonging 

to Eskom as well as underground pipelines belonging to the municipality and communication 

cables belonging to Telkom, the Contractor shall have to comply with all the requirements laid 

down by the relevant authorities when working in the vicinity thereof. The Contractor shall be 

responsible for checking the locations of all such services with representative of the relevant 

authorities to ensure that no damage is caused by construction operations. 

 
Work executed within the road reserve of provincial or local roads shall be carried out strictly 

in accordance with the requirements laid down by the relevant provincial or local authorities. 

These include the use of traffic signs, flagmen and other requirements as applicable. 

 
As the above work entails working in or close to an already developed enclosure, special care 

must be taken so as not to disturb the functioning of the existing facilities. 

 
In areas where the existing services will be relocated or replaced, the type of material to be used 

must be the same with the existing. 

 
10.3 Connection to Existing Services 

 
Prior to connection of new services to existing services, the Contractor shall ensure that the 

constructed services are clean and free of foreign matter and shall subsequently request the 

Engineer, in writing, to inspect such Works. Only upon written approval of the Engineer, may 

connections to existing services be made. 

 
Contractor to Notify Relevant Authority and the Engineer of Damaged Service 

 
In the event of any service being damaged or accidentally disconnected for any reason, the 

Contractor shall immediately contact the relevant authority for instructions and shall report the 

occurrence to the Engineer in writing. The report shall include the reasons for the occurrence 

of the incident. When instructed the damage is to be repaired as soon as possible to the approval 

of the Engineer and Authority. The Contractor will be held responsible for paying all costs 

incurred by the Service owner or himself as result of each incident where the relevant service 

was clearly identified beforehand. 

 

Services belonging to the following service owners will be encountered: 
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SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

 

Telkom 
 

Telephone lines 

 

Blouberg Local Municipality 

Blouberg Local Municipality 

 

Sewer, water and electrical infrastructure 

Roads and Stormwater 

11. HEALTH AND SAFETY 

11.1. General statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety. To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act (OHSA) No 85 and Amendment Act No 

181 of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 9 February 2014 by 

the Department of Labour. For the purpose of this contract the Contractor is required to confirm 

his status as mandatory and employer in his own right for the execution of the contract by entering 

into an agreement with the Employer in terms of the Occupational Health and Safety Act in the 

form as included in section C1.4 

11.2 Health and Safety Plans 
 

The Tenderer shall submit with the tender his own documented Health and Safety Plan proposed 

to be implemented for the execution of the work under the contract. The Health and Safety Plan 

must at least cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and procedures 

in terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of 

subcontractors,employees and visitors to the site, including safety training in 

hazards and risk areas (Regulation 5); 

 

(v) monitoring health and safety on the site of works on a regular basis, and keeping 

of records and registers as provided for in the Construction Regulations; 

(vi) details of the Construction Supervisor, the Construction Safety Officers and 

other competent persons he intends to appoint for the construction works in 

terms of Regulation 6 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out 

effectively in accordance with the Construction Regulations 2014. 
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The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. 

The Contractor will not be allowed to commence work, or his work will be suspended if he had 

already commenced work, before he has obtained the Employer's written approval of his Health 

and Safety Plan. 

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs 

11..3 Cost of compliance with the OHSA Construction Regulations 
 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract. 

Should the Contractor fail to comply with the provisions of the Construction Regulations, he 

will be liable for penalties as provided in the Construction Regulations and in the Employer's 

Health and Safety Specification. 

 

 

Requirements for Accommodation of Traffic (Read with SANS 1921 - 2: 2004) 

 

General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and 

on sections of roads of which he has occupation or where work has to be done near traffic. 

The travelling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles so 

as not to constitute a hazard on the road. 

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation 

of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on 

any part of the construction works. 

 

Basic Requirements 
 

The travelling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles so as 

not to constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Engineer to suspend the work until the road signs, etc, have 

been repaired to his satisfaction. 
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The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. 

 

The Contractor shall provide and grant access to persons whose properties fall within or 

adjoin the area in which he is working. 

 

Payment 
 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include 

full compensation for all possible additional costs which may arise from this, and no claims 

for extra payment due to inconvenience as a result of the modus operandi will be considered. 

 
 

11.4 Management of the environment 
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay 

special attention to the following: 

11.5 Natural Vegetation 
 

The Contractor shall confine his operation to the limits of the pipeline reserve (4m wide) for the 

purpose of constructing the works and where applicable detours, shall be sited in consultation 

with the Engineer and the local communities. Only those trees and shrubs directly affected by 

the works and such others as the Engineer may direct in writing shall be cut down and stumped 

if the department of environment authorizes. The natural vegetation, grassing and other plants 

shall not be disturbed other than in areas where it is essential for the execution of the work 

or where directed by the Engineer. 
 

11.6 Fires 
 

The Contractor 

shall comply with the statutory and local fire regulations. He shall also take all necessary 

precautions to prevent any fires. In the event of fire, the Contractor shall take active steps to 

limit and extinguish the fire and shall accept full responsibility for damages and claims resulting 

from such fires which may have been caused by him or his employees. 

12 ENVIRONMENTAL MANAGEMENT PLAN 
 

In addition to the above all requirements according to the Environmental Management Plan as 

detailed in C3.3, Particular Specifications, will be adhered to. 

13.0 CONSTRUCTION 

13.1. Plant and Materials 

The Employer shall have the right to refuse acceptance of any material or workmanship which is 

found to be unsound, damaged or contrary to the specification, or which is found during the 
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Period of Maintenance or during tests in situ to be defective or in any way contrary to the 

specification due to causes within the Contractor's control or responsibility. All material or 

construction rejected by the Engineer shall be replaced or repaired by the Contractor at his own 

expense to the satisfaction of the Engineer, whose decision with regard to this matter shall be 

binding on the Contractor. 

 

 
All materials used shall be the best of their respective kinds and shall be suitable for working 

at the pressures and temperatures involved under all working conditions, without distortion or 

deterioration or the setting up of undue stresses in any part and without impairing the efficiency 

or reliability of the plant and the strength of its component parts. No welding, burning, filling 

or plugging of defective castings will be permitted without the Engineer's approval in writing. 

 

13.2 Construction equipment 

Construction equipment shall be suited for the onsite intended use and shall conform to all 

relevant safety aspects required by the OHS Act. 

 
13.3 Site Establishment, 

The Contractor will be permitted to establish a stores yard and to erect presentable temporary 

buildings for the storage of materials and for offices and latrines, all of which shall be neatly 

fenced. The fence must be sturdy, covered with diamond mesh wire and fitted with a lockable 

vehicle entrance gate and shall be at least 2 m in height. 

The siting of all offices shall be to the Engineer's satisfaction and shall be decided upon in 

consultation with him and confirmed in writing before erection. 

All accommodation shall include the provision of a constant 220-volt A.C. electrical supply, 

access roads where required, fresh clean potable water and sewerage, including septic tanks 

which will be considered as part and parcel of the accommodation provided and will not be 

paid for separately. 

 
13.4 Water Supply for Construction Purposes 

 
The Contractor shall make provision in his rates for the purchasing of water from local or other 

sources. 

Should water be drawn from a Municipal source, the current tariffs shall be applicable. The 

Contractor can only draw water from points specified by the Municipality only after written 

authority has been granted. When permission is granted the water must be drawn through a 

metered standpipe issued by the Water & Sanitation Division. 

The Contractor shall cease to operate until other arrangements have been made for the supply 

of water.  No claims for delays so caused will be considered 

 
13.5 Power supply 

The Contractor shall make his own arrangements concerning the supply of electrical power at 

the contractor’s campsite. No direct payment shall be made for the provision of electrical 

services. Electrical power cannot be guaranteed by the service provider. During power failures 

and shortages, the Contractor must make his own arrangements for the provision of electricity. 
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The rates tendered for the relevant items in the Preliminary and General Section of the schedule 

shall include all costs for the establishment and maintenance of a power supply to the works. 

The contractor must also produce a COC of the site camp upon site 

establishment and before commencement of works 
 

13.6 Contractor's camp site and depot 
 

The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel, labourers, clerk of works and contracts manager. If the 

Employer can make any specific site available to the Contractor, such site will be pointed out 

to the Contractor. 

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost 

for the Employer. The Contractor must ensure that all his employees as well as the employees 

of his subcontractors are able to identify themselves as members of the construction team. 

The chosen site shall be subject to the approval of the Engineer and Employer. Possible 

locations for a campsite shall be pointed out at the Site Inspection. The Contractor shall conform 

to all local authority, environmental and industrial regulations 

13.7 Telephone Facilities 

Telephone and e-mail facilities are needed on the site. It is a requirement of the contract that 

the contractor shall equip his site agent(s) with a cellular telephone to allow for effective 

communication between the contractor’s supervisory personnel and the engineer’s supervisory 

staff. All costs associated with the provision of cellular telephones for the contractor’s personnel 

shall be deemed to be included in rates billed for time-related charges. 

13.8 Survey Beacon 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 

such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether 

such beacons or pegs were placed before or during the execution of the Contract. If any such 

beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 

have them replaced by a registered land surveyor at his own cost. 

13.9 Site Facilities Required 

 
13.9.1 Facilities for the Engineer 

 

Two site offices of prefabricated containers of approximately 15m² each and a boardroom of 

approximately 30m2 complete with sufficient lighting and power points. Both offices and 

boardroom should be fully air-conditioned. The offices should be furnished with Two desks, 

four chairs and one steel filing cabinets. 

 
The boardroom should two conference table and 16 chairs. Two carports for his exclusive use, 

a net shade cover will suffice. An ablution unit for his exclusive use. 
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The following survey equipment shall be provided by the Contractor for use by the 

Engineer: 

(i) One (1) Tachometry 

(ii) One (1) automatic level, 

(iii) One (1) 5m staff and four (4) ranging rods. 

 
13.9.2 Name boards 

 
One(1) name boards (Provisional Quantity) shall be erected and the boards shall comply with 

the format and size shown on the drawings. 

No other name board than stated above shall be allowed and on completion of the works, the 

Contractor shall remove the board from the Site of Works on completion of the maintenance 

period and prior to the release of retention monies. 

 
13.9.3 First-aid Kit and Protective Clothing 

 
The Contractor shall provide on the Site of Works two first-aid kits to deal with accidents, 

illnesses and snakebite which may occur during the normal course of Site operations. The 

Contractor shall provide two sets of safety helmets, safety jackets and rubber/safety boots for the 

exclusive use of the Engineer and his staff. 

 
13.10. Facilities for the Contractor 

 
The Contractor must provide, maintain and remove his own facilities to the satisfaction of the 

Engineer. The Contractor shall provide the area around his office, stores and sheds (i.e. the 

“Camp”) with adequate security fences to ensure that unauthorised persons do not enter the 

camp area and security personnel should he deem it necessary. 

 
The Contractor shall pay special attention to the management and disposal of water and 

stormwater on the site. It is essential that all completed works or parts thereof are kept dry and 

properly drained. Claims for delay and for repair of damage caused to the works as a result of the 

Contractor’s failure to properly manage rain and surface water, will not be considered. 

 
13.11 Waste Disposal Sites 

 
The Contractor will make his own arrangements for solid and liquid waste disposal. Disposal 

will take place at an approved Site. Proof of disposal at an approved site is required. 

 

 

13.12 Site usage 

 
Access to the Site is by means of existing unpaved road. No restriction on access to the Site of 

Works will be placed on persons or vehicles involved with the execution of the Works. All 

traffic must be restricted to the maximum speed of 40 km/h and vehicles must be driven with 

extreme caution. 
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The Contractor shall be required to report daily to Management personnel of the Works. The 

Contractor’s staff shall be identified by either clothing or an identification tag, which shall be 

displayed when entering the Site of Works. 

 

Movement within the Site of Works is restricted so as to avoid damage to the existing services, 

structures, trees and, where practical, to the gardens. The making good of any damage caused 

by non-observance of such restrictions will be for the Contractor’s account. 

 
Access is to be made available to the Employer’s employees to any portion of the site whenever 

required. 

 
The Contractor shall arrange for campsites, workplaces and access thereto as well as for any 

right-of-way over private property to the site of the works, and for access within the boundaries 

of the property. The owners of private property to be traversed shall be approached and treated 

with tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction 

to such property owners from the Engineer. 

 
The Contractor shall be responsible for the closing of all gates on roads and tracks used by him 

or his employees. Except with the prior approval of the Engineer and the owner or occupier of 

any private land to be traversed, the Contractor shall not cut, lower, damage, remove or 

otherwise interfere with any fence or gate which is on employers’ property or on private 

property and which restricts access to the works. Where such approval has been given, the 

Contractor shall prevent entry of animals or unauthorised persons onto the Employers property 

or private property, and shall make the fences safe against trespass at the close of each day's 

work. 

 
The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to 

the approved right-of-way to minimise damage to property, crops and natural vegetation 

 
13.13 Requirements for Accommodation of Traffic 

General 

The Contractor will be responsible for the safe and easy passage of public traffic past and 

on sections of roads of which he has occupation or where work has to be done near traffic. 

 
The travelling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles so 

as not to constitute a hazard on the road. 

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation 

of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on 

any part of the construction works. 
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Basic Requirements 

 
The travelling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles so as 

not to constitute a hazard on the road. 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition shall 

constitute ample reason for the Engineer to suspend the work until the road signs, etc., have 

been repaired to his satisfaction. 

 
The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. 

The Contractor shall provide and grant access to persons whose properties fall within or 

adjoin the area in which he is working. 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include 

full compensation for all possible additional costs which may arise from this, and no claims 

for extra payment due to inconvenience as a result of the modus operandi will be considered. 

 
13.14 Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has 

examined and approved the previous stage. If any work is covered or hidden from view 

before the Engineer or his representative has inspected the work, the Contractor shall at his 

own cost expose the covered or hidden work for inspection. The Contractor shall also be 

responsible for making good any work damaged during the uncovering. 

13.15 Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall 

figures in a book. Such book shall be handed to the employer’s representative for his 

signature no later thann 2 days after rain that is considered to justify an extension of time 

occurs according to Standard Condition of Contract Clause 45(3)(b), as follows: 
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“(b) Abnormal climatic conditions, with the understanding that no extension of the time for 

completion shall be granted on the grounds of normal rainfall conditions, but extension of 

time in terms of clause 45. (2) of the General Conditions of Contract, on the grounds of 

abnormal rainfall or wet conditions, shall be calculated separately for each calendar month 

or part thereof, according to the following formula: 

When the value of V for any month exceeds the number of days in the particular month, V 

will be the number of days in the month. When V is negative and its absolute value exceeds 

Nn, then V shall be taken as equal to the negative of Nn. 

The symbols shall have the following meanings: 
 

V =  Extension of time in calendar days for the 

calendar month under consideration. 

Nw  = Actual number of days in the calendar month on 

which a rainfall of Y mm or more were 

   recorded. 

Nn  = Average number of days, derived from existing

 rainfall records, on which a 

  rainfall of Y mm or more were recorded for 

  the calendar month. 

Rw = Actual rainfall in mm recorded on the Site in an 

approved rain gauge for the calendar month 

under consideration. 

Rn = Average rainfall in mm for the calendar month, 

derived from existing rainfall records. 

Y = Daily rainfall base value in mm. (Refer to PS 12). 

X = Average number of days per year with daily 

rainfall exceeding Y mm. (Refer to PS 12). 

For the purposes of the contract Nn, Rn, X and Y shall have the values stipulated in the 

Project Specifications. The total extension of time is the algebraic sum of the monthly totals 

for the period concerned. Extension of time for parts of a month shall be calculated by using 

pro rata values of Nn and Rn. 

 

 
If the algebraic sum of the monthly totals is negative, no reduction of the time for completion 

as a result of rainfall shall be applicable. 

This formula does not take into consideration any delays as a result of flood damage which may 

cause further or simultaneous delays, and flood damage shall be treated 
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separately for the purposes of extension of time for completion. 

The factor (Nw - Nn) is considered as a fair allowance for deviations from the normal for the 

number of days on which the rainfall exceeds Y mm. The factor (Rw - Rn)/X is considered 

as a fair allowance for deviation from the normal for the number of days on which the rainfall 

does not exceed Y mm, but on which wet conditions. 

 
The monthly averages (Rn and Nn) for this period shall be for the purposes of this contract be 

taken as normal. The values of X and Y are 20 and 10 respectively. 

A year rainfall record for AVON is attached. 

 
RAINFALL RECORDS FOR PERIOD: RAINFALL STATION: 

 

MONTH AVERAGE 
PRECIPITATION 

(mm) 

DAYS 

January 43 10 

February 27 8 

March 25 8 

April 10 4 

May 3 1 

June 2 1 

July 1 0 

August 1 0 

September 4 2 

October 15 5 

November 38 9 

December 46 12 

Year 215 60 

 
13.16 Unauthorized persons 

 
The Contractor shall keep NO unauthorized persons from the works at all times, and Under 

no circumstances may any person except guards be allowed to sleep on the building site. 

The Contractor to keep a “Site Visitor’s Register’ and steps to be taken to ensure that all 

visitors (all persons who is not Contractor’s regular employee) register before entering the site. 

Sign to be provided to direct all visitors to Site Office 

 
13.17 Management meetings 

 

There will be scheduled monthly site progress and technical meetings, which all parties to 

Contract must attend. The meeting will be conducted by the Engineer. The Contractor will 

be required to submit his progress and forecast progress for the project during this meeting as 

well as his achievements of the preferential project goals. The Project Labour, Plants and 

equipment, all site incidents and events to be reported. The Community to be represented by 

Project Steering Committee (PSC) and the Community Liaison Officer (CLO). 
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13.18 Electronic payments 

 
The Contractor to provide all his banking details when requested for the purpose of Electronic 

payments when as when necessary. 

13.19 Daily records 

Daily records of resources (equipment and people employed) must be kept and must be 

available on site at all times. These records will include i.e. site instruction book, site diary, 

site visit register, contractual documentation and minutes of all project meetings. Labour 

information should be kept updated at all times 

13.20 Payment certificates 

Monthly progress payment certificate shall be submitted to the Engineer’s Representative 

on site on the last day of the calendar month in which the work was done to allow for 

reconciliation of all quantities, rates, extensions and additions in the certificate. Upon 

approval by the Engineer’s Representative, the certificate shall be submitted in typed Form to 

the Engineer before or on the 20th of each month following the month of measurement, 

together with the required number of copies, for certification. It will be assumed that the 

Contractor has made adequate provision in the prices tendered for manufacture/supply, 

delivery, assembly and commissioning all necessary aids required to execute the contract. 

. 

Where day works have been instructed by the Engineer, the Contractor shall submit the returns 

to the Engineer for signature and approval within twenty-four (24) hours of the end of the 

working day on which the work was executed. Day work returns shall be submitted on forms 

included in the annexure to the Specifications. 
 

13.21 Proof of compliance with the law 

The Contractor shall, in performance of the Contract, comply with all applicable laws, 

regulations and statutory provisions and agreements, and shall in particular, on the request of 

the Engineer, provide proof that he has complied therewith with regard to amongst others: 

Wages and conditions of work; and Safety 

 

14.0. PROVISIONAL SUMS 

It is to be noted that three quotations will be required prior commencement of tasks with 

provisional sum for approval. Works carried out without the approval of a quotation and /or 

instruction by the engineer will not be considered for payment and if such work has been carried 

out incorrectly, the contractor will have to redo it. The engineers reserve their right to also 

source quotations for provisional sums items for comparison and analysis purposes. Where the 

quotes from the contractor are unreasonably higher than those sourced by the engineer, the 

engineer may instruct the contractor to utilise the services of the lower services provider or 

supplier. Provisional Sums are allowed in the Schedule of Quantities for execution on 

instruction by the Engineer only, and include: 
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PART B: AMENDMENTS TO THE STANDARD AND PARTICAULAR SPECIFICATIONS 

 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD 

SPECIFICATIONS AND OTHER ADDITIONAL SPECIFICATIONS 
 

In certain clauses in the standard, standardised and particular specifications, allowance is 

made for a choice to be specified in the project specifications between alternative materials 

or methods of construction, and for additional requirements to be specified to suit a particular 

contract. Details of such alternative or additional requirements applicable to this contract are 

contained in this part of the project specifications. It also contains the necessary additional 

specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications 

consists of the prefix B followed by a number corresponding to the relevant clause or 

payment item in the standard specification. 

 

The number of a new clause or payment item, which does not form part of a clause or a 

payment item in the standard specifications and which is included here, is also prefixed by B, 

but followed by a new number which follows on the last clause or item number used in the 

relevant section of the standard specifications. 
 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Delete and replace the words: 

 
“Clause 15 of the general conditions of contract” in the first sentence of the eleventh paragraph 

with Clause 5.6.2 of the General Conditions of Contract for construction works 2rd Edition 

2015. 

 

B1203 MEASUREMENTS AND PAYMENTS 
 

Add the following item: 

 

a) B1203 – Relocation and protection of existing services Prov Sum 

 
The engineer shall seek quotation for the removal or replacement of services as on site. 

Payment shall be made directly to the contractor, who shall in turn pay the respective 

service provider as per the approved quotation. The contractor shall be reimbursed for 

handling cost and profit on item B12.03 (b) 

 

B1204 MEASUREMENTS AND PAYMENTS 
 

Add the following item: 

 

b) B1204 – Provision for community liaison officer Prov Sum 

 

Appointment and monthly payment amount to the community liaison officer (CLO) shall be 
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determined by the employer. The contractor shall pay the monthly salary of the CLO on the 

last day of the month. 

 

B1205 WORKMANSHIP AND QUALITY CONTROL 
 

Add the following: 

 

Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the 

acceptance levels with respect to the properties of the materials and workmanship executed 

by the contractor. 

 
a) Mine health and safety obligations Monthly 

 
This item shall on monthly basis ton thee contractor for meeting his health and safety 

contractual obligations as stipulated in the health and safety specifications. 

 
b) Special information signed as required in terms Lump sum 

 
 

of construction OHS regulations 

 
A once off lump sum payment will be paid when the contractor has supplied and 

installed all special signs required (i.e. construction site direction, no smoking, 

assembly area, escape route, fire extinguisher, PPE requirements etc). 

 
c) Provision for security guards Monthly 

 
A monthly payment shall be made to the contractor when providing both day and night 

security to the site camp. 

 

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

 
Delete the entire contents of the first paragraph and the following words in the first 

sentence of the sixth paragraph. 

 
“and of clause 14 of the general conditions of contract.” 

 
Add the following: 

 
The contractor will be responsible for verifying all dimensions of existing structures before 

preparing fabrication shop drawings or setting out the works. 

 
 

B1209 PAYMENT 

 
Amend sub clause (e) Materials on site by deleting and replacing the words: 
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“Clause 52 of the general conditions of contract” in the first sentence of the first paragraph 

with Clause 6.10.2 of the General Conditions of Contract for construction works 3rd Edition 

2015. 

 
B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

 
Delete and replace the words in the first paragraph: 

 
“Clause 54 of the general conditions of contract” in the fourth line of the first sentence with 

Clause 5.14.1 of the General Conditions of Contract for construction works 3rd Edition 2015. 

 

B1212 ALTERNATIVE DESIGNS AND OFFERS 
 

Add the following to the end of sub clause (m): 

 
"The provision for contract price adjustment in the original tender summary must not under 

any circumstances be altered in an alternative tender" 

 
B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

 
Delete and replace the words in the first paragraph: 

 
 

“Clause 45 of the general conditions of contract” in the first line of the first sentence with 

Clause 5.12.2.2 of the general conditions of contract for construction works 3rd Edition 2015. 

 
Add the following after the first paragraph: 

 
Method (ii) (Critical-path method) shall be used on this contract. 

 
Method (ii) (Critical-path method) 

 
Delete and replace the words in the second paragraph with the following: 

 
Replace the word "five-day" in the second paragraph with "six-day". The 

value of "n" is thirty (30). 

 
B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED IS COMMENCED 

 
Delete and replace the words in the first paragraph: 

 
“Clause 35 of the general conditions of contract” in the second line of the first sentence with 

Clause 8.1 of the General Conditions of Contract for construction works 3rd Edition 2015. 
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B1224 THE HANDING-OVER OF THE ROAD RESERVE 

 
Add the following: 

 
The full extent of the road reserve will be handed over to the Contractor at the beginning of 

the contract. He shall be responsible for the maintenance along this portion of the road until 

completion of the contract. 

 

B1229 SABS CEMENT SPECIFICATIONS 
 

The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have 

been withdrawn and are replaced by the new SANS 50197-1 and -2: Common cements, and 

SANS 50413-1 and -2: Masonry cement. These specifications will be applicable to this 

contract, and the descriptions and types of cements specified, will be based on the 

designations as defined in these specifications. 

 
SABS ENV 197-1: Cement – Composition, specifications and conformity criteria 

 

Typical new product nomenclature 

Cement type Cement strength class 

CEM I 32,5 

CEM I 32,5R 

CEM I 42,5 

CEM I 42,5R 

No provision made No provision made 

CEM II/A-S 32,5 

CEM II/A-S 32,5R 

CEM II/A-S 42,5 

CEM II/A-V 32,5 

CEM II/A-V 32,5R 

CEM II/A-W 32,5 

CEM II/A-W 32,5R 

CEM II/A-V 42,5 

CEM II/A-V 42,5R 

CEM II/A-W 42,5 

CEM II/A-W 42,5R 

CEM III/A 32,5 

CEM III/A 32,5R 

CEM II/B-V 32,5 

CEM II/B-W 32,5 

CEM II/B-S 32,5R 
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CEM II/B-S 42,5 

CEM III/A 32,5R 

CEM III/A 42,5 

 
 

B1230 ENVIRONMENTAL IMPACT CONTROL 

 
Respect for the environment is an important aspect of this contract. The environmental 

control of the site shall be governed by the Environmental Management Plan (EMP) included 

in Particular Specification C3.3 of this document, which provides, inter alia for: 

 
(a) The Contractor must allow for the satisfactory combating of dust and noise 

nuisance throughout the contract length during construction. 

 
 

(b) The Contractor must make provision for the prevention of excessive erosion 

and siltation throughout the Contract and in particular on adjacent land. Should 

excessive erosion and/or siltation take place outside the road reserve as a direct 

result of the Contractor’s construction activities it will be the Contractor’s 

responsibility to make good the erosion/siltation to the satisfaction of the 

landowner and the Engineer. 

(c) No littering by construction workers shall be allowed. A refuse control system shall be 

established for the collection and removal of refuse to the satisfaction of the engineer. 

 
(d) Adequate provision shall be made for temporary toilet requirements in construction 

areas. Use of the veld for this purpose shall not, under any circumstances be allowed. 

 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, 

such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate 

tailings, wash water, organic materials and bituminous products. In the event of 

spillage, prompt action shall be taken to clear the affected area. Emergency measures 

in the event of spillage must be set out and the responsible person made aware of the 

required action. The construction of temporary and or permanent dams must be done 

with the necessary approvals from the Department of Water Affairs and Forestry and 

Environmental Affairs and Tourism. 

 
(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only 

be disposed of in licensed authorised disposal facilities. 
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(g) Control of invader species of plants. 

 
(h) Clearing shall be limited to the road prism and, where applicable, detours, which shall be 

sited in consultation with the Engineer and the local communities. 

 
No separate payment will be made for observing these requirements as it is deemed to be 

included in the amount tendered for Item B12.11(a) but any avoidable non- compliance with 

these rules may be considered sufficient grounds for withholding payment of part or all of 

the amounts to be paid for the above item. 

 

B1231 WORKMEN’S COMPENSATION ACT 
 

All labour employed on the site shall be covered by the Workmen’s Compensation Act. The 

Contractor shall pay in full, including the payment of the necessary levies, such amounts as 

are due in terms of the Act. 

 

The manner in which Workmen’s Compensation shall be handled shall be resolved by the 

Contractor at the commencement of the contract. 

 

B1232 CARE OF WORKS, DAMAGE, INJURY AND INSURANCE 
 

Compliance with Road Traffic Act: 

 

When a service necessitates vehicles or plant travelling or working on a public road the following 

shall apply: 

 

▪ The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act 

No. 93 of 1996) as amended. 

 

▪ Every driver and operator of a vehicle or an item of plant shall be in possession of a valid 

permit in respect of the class of vehicle or item of plant he is driving or operating. 

 

The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing 

and guarding as may be necessary or required by the Engineer or by any act, regulation or 

statutory authority in order to minimise the danger and inconvenience caused to vehicle and 

pedestrian traffic. 

 

The Contractor by accepting this contact shall be deemed to have indemnified the 

Employer and the Engineer against any claims, damages and / or costs that may arise in 

this regard. 

 

B1233 COMMUNITY LIAISON OFFICER (CLO) 
 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) 

after consultation with the local communities, the engineer and the employer. The 
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contractor shall direct all his liaison efforts with the local communities through the 

appointed officer. The contractor shall, however, accept the appointed as part of his 

management personnel. 

(a) Payment for the community liaison officer 
 

A special pay item is incorporated in section 1200 of the bill of quantities relating to 

payment of the liaison officer on a prime cost sum basis. This payment shall only be 

made for the period for which the duties of the liaison officer are required. The 

remuneration of the CLO shall be determined by the Employer. 

(b) Period of employment of the community liaison officer 
 

The period of employment of the community liaison officer shall be as decided upon 

jointly by the contractor, engineer and employer at a maximum period of a six months 

basis, but with the option of renewal. 

 

 
B1234 MEASUREMENT AND PAYMENT 

 

Add the following items: 
 

ITEM UNIT 
 

B12.01 Provision for a Community Liaison Officer 

a) Provisional sum for the payment of the Community 

Liaison Officer Provisional Sum 

b) Handling costs and profit in respect of sub-item 

B12.01(a) 

 

Month Percentage 

(%) 

 

Expenditure of the above item shall be made in accordance with the general conditions of 

contract. 

The tendered percentage is a percentage of the amount actually spent under the sub- item 

B12.01 (a), which shall include full compensation for the handling costs of the contractor, and 

the profit in connection with providing the community liaison officer.” 
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ITEM UNIT 
 

B12.02 
Remuneration of Student Training: 

(a) Student training - Civil Engineering 
 

(b) Provisional sum for the student in training materials and 

tools 

(c) Contractors’ handling costs, profits and all other 

charges in respect of subitem B12.02 (a) 

Prov Sum 

Prov Sum 

 
 

Percentage (%)

 

The prime cost sums are provided to cover the actual costs (including wages) for students of 

training as agreed with the engineer and shall be expended in accordance with the provisions of 

sub-clause 48(2) of the general conditions of contract. 

The tendered percentage in sub-item B12.02 (c) is a percentage of the amount actually spent 

under sub-items B12.02(a) and (b) which shall include full compensation for the contractor’s 

handling cost, profit, mentoring, record keeping, reporting and all other costs in connection 

therewith. 

 

 

ITEM UNIT 
 

B12.03 Community Participation 

a) Cost of community participation and Project Steering 

Committee support (Strictly 5 members @ R200 per 

sitting) 

b) Handling costs and profit in respect of sub-item 

B12.02(a) 

 

Month 

 

 

Percentage (%) 

 

Expenditure of the above item shall be made in accordance with the general conditions of 

contract. 

The tendered percentage is a percentage of the amount actually spent under the sub- item 

B12.03 (a), which shall include full compensation for the handling costs of the contractor, and 

the profit in connection with providing community participation and PSC support.” 
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ITEM UNIT 

 

B12.04 Excavation 

Excavating material within the following depth ranges 

below 

ground level for the exposing of/or searching for 

services 

(a) 0m to 2m 

(i) soft material 

 
(ii) hard material 

cubic metre (m³) 

cubic metre (m³) 

 

Measurement and payment shall be as specified for item 22.01 in the standard 

specifications. 

 

 
ITEM UNIT 

 

B12.05 Backfilling 

(i) Using the excavated material 

 
(ii) Using imported selected material 

cubic metre (m³) 

cubic metre (m³) 

 
 

Measurement and payment shall be as specified for item 22.02 in the standard 

specifications. 

 

 

ITEM UNIT 
 

B12.06 Removal; realignment and replacement of services 

as ordered by engineer 

(i) Utility services 

(a) The removal, protection and replacement of 

services 

 
(ii) Handling cost and profit in respect of item 

B12.05(i)(a) 

Prov Sum 

 

 

 
Percentage (%) 
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Payment of item B12.06(a)(i) shall be on a provisional basis and in accordance with the provisions 

of the General Conditions of Contract. The Contractor shall be fully compensated for all costs 

incurred in the removal; realignment and replacement of services as ordered by the engineer. 

For item B12.06(a)(ii) the tendered percentage is a percentage of the amount actually spent under 

item B12.06(a)(i), which shall include full compensation for the profit in connection with providing 

the specified service. 

ITEM UNIT 
 

B12.07  Land Acquisition and services rebuilds for 

encroachment 

Prov Sum 

 

 

Expenditure of the above item shall be made in accordance to the instruction of the engineer. 

 

 
 

ITEM  UNIT 

B12.08 OHS Requirements complete with Health and 

Safety Plan 

Prov Sum 

Expenditure of the above item shall be made in accordance to the instruction of the    engineer. 
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SECTION 1300: CONTRACTOR’S SITE ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

 

B1303 PAYMENT 

 
Add the following at the end of Item 13.01(1). 

 
"............. and provided the Contractor has fulfilled his obligations as far as the Engineer's 

office, laboratory and housing accommodation is concerned". 

 
Add the following new pay item: - 

 
For the schedule of quantities, the combined total tendered for sub-items (a), (b) and (c) 

Shall not exceed 15% of the tender sum (VAT excluded) 
 

SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S 
SITE PERSONNEL 

 
B1402 OFFICES AND LABORATORIES 

 
(a) General 

 
Delete the fourth sentence in the first paragraph of Sub-clause 1402 (a) and replace with: 

 

Office buildings shall have timber or concrete floors covered with edge-to-edge foam-

backed needle-punched carpeting, and laboratory buildings shall have concrete floors. 

 

Add the following new paragraph at the end of this sub-clause: 

 

The offices, laboratory and stores shall, unless otherwise agreed, be erected in close 

proximity to the contractor's offices and laboratory, and the entire area shall be fenced with 

security fencing and provided with a gate. The contractor shall take all reasonable 

precautions to prevent unauthorised entry to the Engineer’s offices and laboratories and to 

ensure the general security of the offices and laboratories. 

 

Add the following 

 

“Supplementary details of the engineer’s offices and laboratory will be supplied to the 

contractor during his establishment on site. 

 

It is a requirement of the contract that the offices for the engineer’s supervisory staff shall 

be supplied with approved burglar proofing, the cost of which shall be included in the 

relevant tendered rates” 
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B1406 MEASUREMENT AND PAYMENT 
 

Changed the unit of measurement of item 14.01 (e) to number and renumber as follows: 

 

Item Unit 
 

B14.01 (e) Ablution units number (No.) 
 

Add the following subitem to item 14.01 

 
 

Add the following pay items under item 14.03 (b) Prime-Cost items and items paid for in a 

lump sum: 

 

Item Unit 

 
(ix) Provision of a cellular telephone service, including the running cost of PC 

sum 

2 phones and calls in connection with contract administration. 

 

(x) Handling costs and profit in respect of Subitem B14.03 (b) (ix) above % 

 
ITEM  UNIT 

B14.09 1. Rental, Hotel and other Accommodation of 

Engineer’s Personal 

2. Handing costs and profit in respect to item 

B14.09 (1) 

Prov Sum 

“The engineer may arrange for the obtaining of rented accommodation for his supervisory personnel 

on site. Payment of such rent shall be made under the provisional sum in sub- item B14.09 and shall 

be expended on a monthly basis by the contractor as ordered by 

the engineer.” 

 

 
SECTION 1500: ACCOMMODATION OF TRAFFIC 

B1501 SCOPE 

Add to Clause 1501 the following: 

 

The scope of this section shall also include the preparation and submission to the Engineer 

for approval of traffic management plans. The traffic management plans shall demonstrate 

how the Contractor intends accommodating and controlling traffic 
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through the site. The plans must incorporate all the requirements of the specifications in 

respect of the accommodation of traffic, including the traffic control devices and the 

personnel involved. A traffic safety officer shall be specifically named in the Plan together 

with 24 hr contact details. Copies of the plans shall be made available to the Engineer, the 

Employer, Local Authorities, the Police and Emergency Services. 

 

The accommodation of traffic shall generally be undertaken in the following manner: 

 

(a) Via gravel diversions, where practical in terms of space and the terrain. 

(b) By dealing with traffic under construction where no diversions are possible. 
(c) By diverting traffic along the existing road where the route is being realigned. 

 

B1502 GENERAL REQUIREMENTS 
 

(a) Safety 
 

Add to Sub-clause 1502(a) the following: 

 

Information in respect of intersections, accesses, bus stops, traffic volumes, pedestrians etc 

is given in Part B of these Project Specifications. 

 

(b) Providing Temporary Deviations 
 

Add to Sub-clause 1502(b) the following: 

The contractor shall keep the provincial traffic police, the municipal traffic departments and 

the engineer fully informed with regard to any changes in the normal traffic flow and obtain 

their approval for these changes. 

 

During the non-working hours, all unnecessary obstructions to the traffic shall be removed 

and all signs no longer applicable to the situation shall be removed or effectively covered.’ 

 

It is a condition of this contract that not more than 10 km of deviation should be open to public 

traffic at any one time, and that not more than three separate deviations should be open at 

any one time. No additional payments will be made where situations arise that the contractor 

has deviations cross over the roadway under construction. 

 

(i) Traffic Safety Officer 
 

Add to Sub-clause 1502(i) the following: 

 

The Contractor shall submit a CV of the candidate to the Engineer for approval before the 

Traffic Safety Officer is appointed. The Traffic Safety Officer shall be made available to 

discuss road safety and traffic accommodation matters whenever required by the Engineer. 
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Delete Sub-clause 1502(i), sub-sub-clauses (ii) and  (iii) and replace with the following: 

 

(ii) Record on neat and dimensioned sketches and submit to the Engineer the position 

and sign reference number where applicable of each sign, barricade, delineator, 

cone, amber flicker light, guardrail and permanent or temporary painted road 

marking feature. The position of each unit shall be adequately referenced to 

Identifiable permanent features located along the site of the works. 

 

These records shall also show the date and time at which the recorded traffic 

accommodation features are certified correct by the Traffic Safety Officer and shall 

be signed by the Traffic Safety Officer before being submitted to the Engineer. 

 

The records shall be amended whenever changes are made in the field and the revised 

detailed sketches shall be submitted to the Engineer. This shall include the recording 

of the position of flagmen and stop/go control men and their associated traffic 

accommodation equipment wherever they are used.” 

 

(iii) Personally inspect the position and condition of each traffic accommodation feature 

on the whole site of works twice each day by 9:30 and by 16:30, to record all 

irregularities discovered and the remedial action taken, and to sign off as correct and 

submit to the Engineer such record sheets by 10:00 and by 17:00 each day. The 

traffic Safety Officer shall keep a duplicate book for this specific purpose. 

 

The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, 

a record of all matters pertinent to site safety and traffic accommodation throughout 

the site of works the previous day. He shall also record the daily labour returns of 

flagmen, stop/go and traffic signal control men employed. 

 

The traffic safety officer shall be equipped with a cellular telephone and shall have a 

vehicle and 3 labourers at his disposal 24 hrs a day and he shall be directly answerable 

to the Contractor’s Site Agent. The Traffic Safety vehicle shall be a truck with a 

capacity of 5 tons and shall be equipped with a high visibility rear panel as shown 

on Figure 24 of Road Signs Note No.13. The traffic Safety Officer shall have a direct 

line of communication at all times with the police and traffic officers responsible for 

the area within limits of the Contract. The provision of the Road Safety Vehicle, 

driver, three labourers and the cost of the cellular telephone shall be deemed to be 

included in the rates tendered for the Contractor’s establishment on site. 

 

Add to Sub-clause 1502(i) the following new sub-sub-clauses: 

 

(ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities 

be removed before nightfall where applicable and as instructed by the Engineer and 

that the roads are safe for night traffic. 
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(x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also 

be responsible for removal of broken-down vehicles off the roadway and 

implementing actions requested by the traffic authorities with regard to the work to 

be carried out, and shall be responsible for the erection and maintenance of all traffic 

signs necessary for the accommodation of traffic.” 

 

Add the following new Sub-clauses to Clause 1502: 

 

(j) Public traffic 
 

The contractor must plan and conduct his activities so as to bring about the least possible 

disruption to the traffic on the road. All halting of traffic will require the prior approval of the 

engineer and must be pre-arranged with the appropriate traffic authorities. 

 

In all dealings with the public the Contractor shall bear in mind the public's right to enjoy 

the use of the road, and the Employer's desire to interfere as little as possible with this right. 

At all points of contact with the public, the Contractor shall deal with deliberate courtesy and 

understanding in any discussions or disputes. 

 
 

(k) Failure to comply with provisions 
 

The failure or refusal of the Contractor to provide barricades or traffic signs at the proper 

time, or to take the necessary precautions for the safety and convenience of public traffic as 

specified or instructed by the Engineer, shall be sufficient cause for the suspension of all work 

under this Contract without any additional compensation to the Contractor until the required 

accommodation of traffic has been completed to the satisfaction of the Engineer. The above 

shall be sufficient cause for the Engineer to deduct penalties as follows: 

 

▪ A fixed penalty of R5 000,00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of Section 1500 of the 

standard specifications and section B1500 of the Project Specifications. 

 

▪ In addition, a time-related penalty of R500,00 per hour over and above the fixed 

penalty shall be deducted for non-compliance to rectify any defects in the 

accommodation of traffic within the allowable time after an instruction to this effect 

has been given by the Engineer. The Engineer’s instruction shall state the allowable 

time, which shall be the time in hours for reinstatement of the defects. Should the 

Contractor fail to adhere to this instruction, the time-related penalty shall be applied 

from the time the instruction was given. 

 

The penalties shall be deducted from the payment certificate for the month in which the non-

compliance occurs. 

 

Payment will also be deducted in accordance with Payment Item B15.01 of these Project 

Specifications. 
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(l) Access to work area 
 

Construction traffic will only be permitted to enter or leave the work area at points approved 

by the Engineer and as clearly indicated on the traffic management plans. When any access 

point is in use, flagmen shall be provided for each such point. At least two flagmen shall be 

stationed at the access point to control the movement of construction traffic, and to warn 

public traffic on both lanes of the existing road. It is not the purpose of these flagmen to 

stop public traffic flow. 

 

(m) Extension of time for completion 
 

Accommodation of public traffic on the works or any delays caused thereby, as well as any 

suspensions due to failure by the Contractor to comply with the provisions for the 

accommodation of traffic, will not be regarded as special circumstances for an extension of 

time. 

 

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 

Replace the first sentence of the first paragraph of Clause 1503 with the following: 

 

The Contractor shall provide, erect and maintain the necessary traffic-control devices, road 

signs, channelization devices, barricades, warning devices and road markings (hereinafter 

referred to as traffic-control devices) in accordance with these special provisions and as shown 

on the drawings and in the South African Road Traffic Signs Manual in conjunction with the 

latest edition of Road Signs Note No.13 Roadworks, and remove them when no longer 

required. It shall be incumbent upon the Contractor to see to it that the abovementioned 

traffic-control devices are present where required at all times and are functioning properly, 

and he shall replace any that have been damaged, lost, stolen or obliterated at his own cost. 

 

Replace the third paragraph of Clause 1503 with the following: 

 

The type of construction, spacing and placement of traffic-control devices shall be in 

accordance with the latest edition of Road Signs Note No.13, Roadworks, these special 

provisions, the drawings and the South African Road Signs Manual. The recommended 

arrangements of the traffic control devices illustrated in Appendices 1 to 6 of Road Signs 

Note No.13 and/or drawings shall not be departed from without prior approval of the 

Engineer. Typical arrangements expected to be used in the Contract are given on the tender 

drawings. 

However, this shall not absolve the Contractor of his obligations in preparing traffic 

management plans as per this Project Specification. 

 

The details shown for spacing and placement of traffic-control facilities may, however, be 

revised at the discretion of the Engineer where deemed necessary to accommodate local site 

geometry and traffic conditions 

 

(b) Road signs and barricades 
 

Add to Sub-clause 1503(b) the following: 

 

The Contractor shall be responsible for the protection and maintenance of all signs and 

shall at his own cost replace any that have been damaged, or lost, or stolen. 
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All temporary road signs shall be mounted on portable supports for the easy moving of signs 

to temporary positions. The only permitted method of ballasting the sign supports shall 

consist of durable sandbags filled with sand of adequate mass to prevent signs from being 

blown over by wind. The cost of the sandbags shall be included for in the tendered rates for 

the various types of temporary road signs. 

 

The traffic-control devices, temporary signs and devices required in the Contract are those 

designated in Road Signs Note No.13. 

 

The covering of permanent road signs, if applicable, shall be by utilising a hessian bag, 

which shall be pulled over the sign in the form of a hood and fastened to the signposts. 

Plastic bags or other materials and fastening by means of adhesive tape shall not be permitted. 

The cost of covering of permanent road signs shall be deemed to be covered by the tendered 

rates of items B15.01 and 15.10. 

 

No work may proceed on any section where accommodation of traffic is required until such 

time as the relevant requirements with regards to signposting are met and written approval of 

the Engineer is obtained. The Contractor shall keep sufficient surplus signs, delineators and 

barricades on the site to allow for the immediate replacement of damaged or missing items, 

in any case, within three hours of instructions having been given by the Engineer. 

Delineators shall be of the flexible plastic reversible variety and not of the rigid metal 

variety. 

 

Should the Contractor fail to respond to an instruction to re-erect a road sign within the 

designated time or fail to comply to the requirements, the work on that section will be 

suspended without any compensation to the Contractor. 

 

(c) Channelization devices and barricades 
 

Add to Sub-clause 1503(c) the following: 

 

Delineators shall be of plastic and shall be capable of withstanding winds caused by passing 

traffic in typical working conditions without falling over. To achieve this, the base shall be 

ballasted using sandbags. 

 

Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used 

only at short term lane deviations during daylight. Cones used on all deviations shall be 750 

mm high. Lane closures which continue into the night-time shall be demarcated by 

delineators only. 
 

The use of steel drums as channelization devices will not be allowed on this Contract unless 

instructed by the Engineer. Channelization shall be affected by the use of delineators or cones 

as detailed in Road Signs Note No. 13 - Roadworks. 

 

(e) Warning devices 
 

Add to Sub-clause 1503(e) the following: 
All construction vehicles and plant used on the works shall be equipped with rotating amber 

flashing lights and warning boards as specified. All vehicles and plant shall obtain a 

clearance permit from the Engineer before being allowed onto the site. 
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Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted 

to ensure clear visibility from all directions. The lights on construction vehicles shall not be 

switched on while vehicles are being operated on unrestricted sections of a public road, but 

shall be switched on while construction vehicles are operating within the accommodation of 

traffic area, as the vehicles decelerate to enter a construction area, and as the vehicles 

accelerate to the general speed when entering the road from a construction area. Lights on 

plant shall operate continuously while the plant is working alongside sections of road open 

to public traffic. 

 

All LDV's and cars operating on site shall also be equipped with rotating amber flashing 

lights which shall be placed so as to be clearly visible and operated continuously while the 

vehicles are manoeuvring in or out of traffic or are travelling or parked alongside roads open 

to public traffic. 

 

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant 

shall not be paid for separately but shall be included in the rates covering the use of the 

vehicles. The Contractor shall apply and maintain lights together with temporary mounting 

brackets, to the approval of the Engineer. Vehicles and plant that do not comply with these 

requirements shall be removed from the site. 

 

The Contractor shall ensure that all his personnel, excluding those who are permanently 

office bound, are equipped with reflective safety jackets and that these are worn at all times 

when working on or near to the travelled way. Any person found not wearing a reflective 

jacket under these circumstances shall be removed from the site until such time as he is in 

possession of and wearing a reflective jacket. Reflective safety jackets shall be kept in good 

condition and any jackets that are, in the opinion of the Engineer, ineffective shall be 

immediately replaced by the Contractor. 

 

Add the following New Sub-clauses to Clause 1503: 

 

(g) Other signs and facilities 
 

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc 

not measured in standard pay items. The road signs shall conform with the requirements of 

the South African Traffic Signs Manual, Road Note 13 or specification provided by the 

Engineer. 
 

The Contractor shall inform the general public of the intended road works, construction 

period and accommodation of traffic proposal through press releases in local and provincial 

newspapers.” 

 

Cones shall be manufactured and positioned in accordance with the details specified on the 

drawings. 

 

All traffic cones and road signs shall be kept clean and visible at all times. All bituminous 

or other foreign material shall be removed by the Contractor, or the dirty traffic cones and 

road signs shall be replaced with new ones at the cost of the Contractor, as directed by and 

to the satisfaction of the Engineer. 
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(h) Safety jackets 
 

The Contractor will be responsible to ensure that all construction workers, staff of the 

Engineer and visitors shall wear safety jackets when moving around on site. The jackets 

shall be of an approved type, orange in colour and shall be to the approval of the Engineer. 

The Contractor shall provide the Engineer with four jackets. 

B1510 MEASUREMENTS AND PAYMENTS 
 

B1510 – Provisional sum for the relocation and repair of traffic signals Prov Sum 

 

The engineer shall determine the cost of existing traffic lights through quotation from 

specialised service providers. Upon the completion of the works, the amount due to the 

specialised service provider will be paid directly to the contractor who shall be required to 

pay service provider upon receipt of payment from the employer. 

 

B1513 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN 

HALF WIDTHS 

 

Amend Clause 1513 as follows: 

 

In the third line of the third paragraph, delete “4 km” and replace with “3 km”. 

 

In the second line of the fourth paragraph, delete the word “four” and replace with “three”. 

Also, delete “2 km” and replace with “3 km”. 

 

B1517 MEASUREMENT AND PAYMENT 
 

Add the following to the last paragraph of payment item 15.03 as follows: 

 
The tendered rate shall also include for the preparation of traffic management plans and their 

submission to the Engineer for approval. 
 

Add the following new pay item 15.14 

 

Item Unit 

 
The provision and maintenance of rotating lights, Safety vests for the use by the 

Engineer and his staff 

 

(a) Rotating lights No 

(b) Safety vests No 
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SECTION 1700: CLEARING AND GRUBBING 

B1702 DESCRIPTION OF THE WORK 

(a) Clearing 

 

The payment for the clearing of concrete structures, which cannot be cleared by means of a bulldozer, 

as described under clause 1702(a), shall be made according to item B17.06. 

 

(e) Existing roads 
 

Where new construction work extends over existing roads, the existing road surface shall be ripped and 

removed if so directed by the engineer. The work as described above will be paid for under item 17.01. 

 

(f) Removal of trees 

 

Only trees identified and marked by the engineer shall be removed. 

 

B1703 EXECUTION OF WORK 
 

(c) Disposal of material 
 

The contractor shall dispose of all trees, tree stumps, rubble and all non-combustible rubbish at an 

approved dumping site. Rates tendered shall include an unlimited free haul distance to the approved 

dumping site. 

 

B1704 MEASUREMENT AND PAYMENT 
 

Item Unit 
 

B17.01 Clearing and Grubbing: 
 
 

(a) Clearing, loading and disposal of existing debris, Cubic meter (m2) 

Rubbish and waste from site to the waste disposal 

Area including haulage for distance up to 12km single Trip. 

 

The contractor shall carry out a survey of the boundaries of all areas where debris exists such areas will 

be compared and agreed with the engineer’s assessments. Final quantity shall be agreed upon before 

commencing with failure by the contractor to provide his calculations prior to executing the work shall 

render the engineer calculations as final. The rate shall include clearing, collecting, loading and 

transformation to dump site of the debris, rubbish stockpiles, waste from wilding material. 

 

The unit of measurement shall be the cubic meter of existing concrete demolished and removed. 

 

The tendered rates shall include full compensation for all demolition and for loading, transporting and 

disposing of the products of demolition, including an unlimited free haul distance to an approved 

dumping site. 
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Payment shall distinguish between plain and reinforced concrete. For the purposes of this item, 

reinforced concrete shall be defined as concrete containing at least 0,2% of steel reinforcement 

measured by volume. 

 

SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

B5101 SCOPE 

Add to Clause 5101 the following; 

 

The section also covers the saw cutting of various types of in-situ material with a 

mechanical saw cutting machine. 

 

B5102 MATERIALS 
 

Add new Sub-Clause to Clause 5102 

5102 (i) Mechanical Saw Cutting 

(a) plant 
 

Saw cutting machines shall be power driven saws suitable and capable to cut accurately to 

required depths and alignment in various materials as specified. Skill operator shall be 

required for operating sawing machines. Operators shall be equipped with suitable safety 

equipment (e.g. industrial goggles, suitable boots as well as clothing) for operating the 

sawing machines. 
 

(b) Preparation to saw cutting 

 

Before saw cutting may commence, the cut line shall be accurately pre-marked to the 

specified dimensions in term of the drawings or as instructed by the engineer. 

 

(c) Construction tolerances 

 
Mechanical saw cutting shall be undertaken within the following dimensional 

tolerances: 

 

(a) Horizontally 

 

Mechanical deviation from the specified line shall not be more than 5mm 

 

(b) Vertically 

 

The cut depth shall never be less than the specified depth but shall not exceed the specified 

depth by more than 15mm. 

 

 

 

 



Contract: BM25/24/25     
Part C: Scope of work 

Section: Project Specifications 

217 

 

 

 

SECTION 5600 ; ROAD SIGNS 

B5609 MEASUREMENT AND PAYMENT 

This quantities listed in the schedule of quantities is for tender purposes only. Final sign drawings 

will be issued during construction. 

ITEM UNIT 
 

B56.01 Road sign boards with painted or colored semi-matt 

background. Symbols, lettering and borders in 

semi-matt black or Class I retro- reflective 

material, where the sign board is constructed 

from: 

 

(c) Pre-painted galvanized steel plate (chromadek m2 

1,6mm thick or approved equivalent): 

 

The tender rate shall include full compensation for all labour and material, painting, post, 

excavation, backfilling soil etc as may be completing the work in accordance with the details shown 

on the drawing. 

 
ITEM UNIT 

 

B56.09 Raised paved pedestrian crossing complete with 

roads signs and paint markings as typical drawing 

(a)Speed Humps No. 

 
The unit of measurement shall be the number of paved raised pedestrian crossings complete 

with roadsigns, roadstuds and paint markings as indicated on the drawings. The tendered rate 

shall include full compensation for all the labour and material, painting, retro-reflective 

material, posts, excavation, backfilling, etc. as may be necessary for completing the work in 

accordance with the details shown on the drawings.” 

ITEM UNIT 
 

B56.08 Erection of Construction Name board 

 
(a)Erection of Construction Name board as per the design 

drawing 
No.

 

The tender rate shall include full compensation for all labour and material, painting, post, 

excavation, backfilling soil etc as may be completing the work in accordance with the details shown 

on the drawing. 
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ITEM UNIT 
 

B56.09 Raised paved pedestrian crossing complete with 

roads signs and paint markings as typical drawing 

(a)Speed Humps No. 

 
The unit of measurement shall be the number of paved raised pedestrian crossings complete 

with roadsigns, roadstuds and paint markings as indicated on the drawings. The tendered rate 

shall include full compensation for all the labour and material, painting, retro-reflective 

material, posts, excavation, backfilling, etc. as may be necessary for completing the work in 

accordance with the details shown on the drawings.” 

B5704 MECHANICAL EQUIPMENT FOR PAINTING 
 

Add to Clause 5704 the following: 
 

The machine shall always operate in the direction of the traffic when applying lane 

markings. 
 

C3.3   PARTICULAR SPECIFICATIONS 
 

In addition to the Standardised and Project Specifications the following Particular Specifications shall 

apply to this contract and are bound in hereafter. 

 
▪ SCHEDULE B: ENVIRONMENTAL MANAGEMENT SPECIFICATION 

General Environmental Guidelines 

 
This EMPr has been compiled in fulfilment of the requirements of the National Environmental 

Management Act (Act 107 of 1998) and other associated regulations and is therefore legally binding. 

BLM’s responsibilities include the appointment of an independent an Environmental Control Officer 

(ECO) for the duration of the project; responsible for implementing the EMPr and associated policies, 

procedures, and bylaws. The ECO is required to ensure that all personnel involved in the project are 

trained and familiar with the requirements of the EMPr. 

There are several management actions required to ensure that the EMPr objectives are met. The 

construction and operational activities must ensure that the following is adhered to: 

● Works are conducted in accordance with relevant environmental statutory 

requirements and non-statutory policy, as detailed throughout this EMPr; 

● Works are conducted to cause the least possible disturbance to the environment and to aid 

rehabilitation; 
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● Works are conducted in such a way as to minimise the likelihood of environmental 

degradation; 

● Works are conducted in such a way as to manage the impact of the works (e.g., noise, traffic, 

etc.) on neighbouring properties; 

● All employees engaged in the works comply with the requirements of the EMPr; 

● Clear procedures are provided for the management of environmental impacts, including 

corrective actions; 

● Identify management responsibilities and reporting requirements to ensure compliance with the 

EMPr; and 

● To ensure safe and healthy conditions for humans and animals during the road 

maintenance. 

 
 

Environmental Control Officer (ECO) 

As indicated above, the ECO will be responsible for implementing the EMPr and will also conduct 

monthly audits and a detailed audit report must be submitted to MLM for review and correction of non-

compliance where applicable. If queries or problems arise for issues that cannot be proficiently 

addressed by the ECO, he must seek advice from a person or persons that are knowledgeable and 

experienced in the relevant field. Outstanding non-compliances will be conveyed to MLM who will 

further communicate, in writing, with the National Department of Environment Forestry and Fisheries 

(DEFF) or the Provincial Authorities who will then decide on appropriate action. 

 

Failure to comply with the Environmental Considerations 

The ECO will, acting reasonably, have the authority to order the contractor to suspend part or all the 

works if he causes unacceptable damage to the environment by not adhering to the specifications set 

out below. The suspension will be enforced until the offending parties’ actions and procedures are 

corrected, and adequate mitigation measures are implemented. 

 

Progress / Site Meetings 

Environmental issues shall be put on the agenda as a discussion point during meetings. The ECO, or a 

designated person involved with environmental issues on the project, shall attend the progress and or 

site meetings regularly to provide feedback on any outstanding or contentious environmental matters. 

 

1.1 Public Engagement 

The links to the community that will be established must be maintained and utilised to the mutual benefit 

of all parties. The ECO is responsible for addressing any environmental problems or queries raised by 

the community and must maintain close contact with the representatives thereof. This EMPr will be 
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made available, on request, for perusal by the public. 

 
The ECO must keep a complaint register where all complaints raised by the Interested and Affected 

Parties (I&APs) must be included in the register and addressed. The following must be recorded: 

● Complainant’s name; 

● Address; 

● Phone number; 

● Description of complaint; 

● Date when the complaint was raised; and 

● Action taken. 

applicable legislation 

Following the requirement of Appendix 4 of the EIA Regulations of 2014 as amended, the EMPr must 

provide a detailed list of applicable legislation, presented in Table 3. The table highlights the acts and 

legislation relevant to the project, and pertinent to the activities undertaken on site. The EMPr considers 

Municipal policies, plans, and by-laws as well as world best practices. The legislation applicable to the 

project is not an exhaustive analysis; however, it provides a guideline to the relevant aspects of each 

act. 
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Applicable Bi-laws and Legislation 

Aspect Relevant 
Legislation 

Brief Description 

Human The Constitution of 

South Africa, 1996 

(Act No. 108 of 1996 

The Constitution of South Africa, 1996 (Act No. 108 

of 1996) provides for an environmental right 

(contained in the Bill of Rights, Chapter 2). In terms 

of Section 7, the state is obliged to respect, promote, 

and fulfil the rights in the Bill of Rights. The 

environmental right states that: 

 
“Everyone has the right - 
a) To an environment that is not harmful to 

their health or well-being; and 

b) To have the environment protected, for the 

benefit of present and future generations, through 

reasonable legislative and other measures that - 

● Prevent pollution and ecological 

degradation; 

● Promote conservation; and 

● Secure ecologically sustainable 

development and use of natural resources 

while promoting justifiable 

economic and social development.” 

Environment National 

Environmental 

Management: Act 

1998, (Act No. 107 

of 1998) 

The overarching principles of sound environmental 

responsibility are reflected in the National 

Environmental Management Act, 1998 (Act No. 

107 of 1998) (NEMA). The 

principles set out in the National Environmental 

Management Act, 1998 (Act No. 107 of 1998), 

hereafter, are referred to as NEMA. Construction 

and operation must be conducted in line with the 

generally accepted principles of sustainable 

development, integrating       social,       economic,       

and 
environmental factors. 

Biodiversity National 

Environmental 

Management: 

Biodiversity Act, 

2004 (Act No. 10 of 

2004) 

The purpose of the National Environmental 

Management Biodiversity Act, 2004 (Act No. 

10 of 2004) (NEMBA) is to provide for the 

management and conservation of South Africa’s 

biodiversity within the framework of the NEMA 

and the protection of species and ecosystems that 

warrant national protection. As part of its 

implementation strategy, the 
Biodiversity permit must be applied for the 
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  removal of the protected trees (Morula trees) 

noted on site. 

Protected Areas National 

Environmental 

Management: 

Protected Areas 

Act, 2003 (Act No. 57 

of 2003) 

The purpose of this Act is to provide for the 

protection, conservation, and management of 

ecologically viable areas representative of South 

Africa’s biological diversity and its natural 

landscapes. 

Heritage 

Resources 

National Heritage 

Resources Act, 1999 

(Act No. 25 of 

1999) 

The proposed road maintenance exceeds 300m in 

length. 

Due to the nature of the project, the project is the 

maintenance of the road, it is very unlikely that any 

sites or features dating to the pre- colonial history 

of the region would still exist in the study area. 

However, isolated objects such as Stone artefacts 

might be 

exposed in areas close to stream beds. 

 
The National Heritage Resources Act, 1999 (Act 

No. 25 of 1999) legislates the necessity for cultural 

and heritage impact assessment in areas earmarked 

for development, which exceed 0.5 ha. The Act 

makes provision for the potential destruction of 

existing sites, pending the archaeologist’s 

recommendations through permitting procedures. 

Permits are administered by the South African 

Heritage Resources Agency (SAHRA). The current 

activities do not trigger any activity listed in the 

heritage Act. Current operations do not trigger any 

HIA listed activities; Due to the nature of the 

project, the project is maintenance of the road, it is 

very unlikely that any sites or features dating to the 

pre-colonial history of the region would still exist 

in the study area. However, isolated objects such as 

Stone Age artefacts might be 
exposed in areas close to stream beds. 

Air quality 

management and 

control 

 
National 

Environmental 

Management: 

 Air Quality

 Act, 2004 

(Act 39 of 2004) 

The object of the Act is to protect the environment 

by providing reasonable measures for the 

protection and enhancement of air quality and to 

prevent air pollution. 

 
Section 32 of the National Environmental 

Management: Air Quality Act, 2004 (Act 39 of 

2004) deals with dust control measures in respect of 

dust control.   It provides that the 

Minister or MEC may prescribe measures for the 

control of dust in specified places or areas, 
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  either in general or by specified machinery or in 

specified instances, the steps to be taken to 

prevent nuisance by dust or other measures 

aimed at the control of dust. 

Noise Management 

and Control 

Noise Control 

Regulations in terms of

  the 

Environmental 

Conservation, 1989 

(Act 73 of 1989) 

The assessment of impacts relating to noise 

pollution management and control, where 

appropriate, must form part of the EMPr. 

Applicable laws regarding noise management and 

control refer to the National Noise Control 

Regulations issued in terms of the Environment 

Conservation, 1989 (Act 73 of 

1989). 

There is no requirement for a noise permit in 

terms of the legislation. 

Water National Water Act, 

1998 (Act 36 of 

1998) 

This Act provides for fundamental reform of the law 

relating to water resources and use. The preamble 

to the Act recognizes that water resource 

management aims to achieve sustainable use of 

water for the benefit of all users and that the 

protection of the quality of water resources is 

necessary to ensure sustainability of the nation’s 

water resources in the interests of all water users. 

● Under S21 of the Act, water uses must be 

licensed unless such water use falls into one 

of the categories listed in S22 of the Act or 

falls under the general authorisation. 

● In terms of S19, the project proponent must 

ensure that reasonable measures are taken 

throughout the life cycle of this project to 

prevent and remedy the effects of pollution 

to water resources from occurring, 

continuing, or recurring. 

● The proposed development requires a 

Water Use License as per the following 

regulations: 
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  ● Section 21 (i): altering the bed, banks, 

course, or characteristics of a watercourse. 

● Requirements set by S19 will apply 

throughout the life-cycle of the project 

Agricultural 

Resources 

Conservation  of 

Agricultural 

Resources Act, 

1983 (Act No. 43 of 

1983) 

The Act aims to provide control over the utilization 

of natural agricultural resources to promote the 

conservation of the soil, water resources, and 

vegetation and to combat weeds and invader plants. 

Section 6 of the Act makes provision for control 

measures to be applied to achieve the objectives of 

the Act. 

Regulation 15 of GNR1048 provides for the 

declaration of weeds and invader plants, and these 

are set out in Table 3 of GNR1048. Declared 

Weeds and Invaders in South Africa are categorised 

according to one of the following categories: 

● Category 1 plants: are prohibited and must 

be controlled. 

● Category 2 plants: (commercially used 

plants) may be grown in demarcated areas 

providing that there is a permit and that 

steps are taken to prevent their spread. 

● Category 3 plants: (ornamentally used 

plants) may no longer be planted; existing 

plants may remain, as long as all reasonable 

steps are taken to prevent the spreading 

thereof, except within the flood line of 

watercourses and wetlands. 

An alien species management plan to be included 

in the requirements of the EMPr. 

Waste National 

Environmental 

Management Waste 

To reform the law regulating waste management to 

protect health and the environment     by     

providing     reasonable 
measures for the prevention of pollution and 
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 Act, 2008 (Act 59 of 

2008) 

ecological degradation and for securing 

ecologically sustainable development; to provide 

for institutional arrangements and planning 

matters; to provide for national norms and standards 

for regulating the management of waste by all 

spheres of government; to provide for specific 

waste management measures; to provide for the 

licensing and control of waste management 

activities; to provide for the remediation of 

contaminated land; to provide for the national 

waste information system; to provide for 

compliance and enforcement; and to provide for 

matters connected therewith. 

In terms of GNR921, no waste license is required 

for the project 

● Waste handling, storage and disposal 

during construction and operation are 

required to be undertaken in accordance 

with the requirements of this Act, as 

detailed in the applicable EMPr, as well as 

in accordance with 

the relevant Norms and Standards. 

 

 

Method statements for the activities to be carried out 

 
 

The following Method Statements (MS) related to site activities must be prepared and signed by the 

Project Manager (PM) to ensure compliance with applicable legislation. This list has not exhausted all 

the activities/aspects that may require MS of the railway siding activities: 

● Site establishment 

● Preparation of the site (i.e., clearing vegetation, compacting soils, and removing existing 

infrastructure and waste). 

● Soil management/stockpiling and erosion control. 

● Excavations and backfilling procedure. 

● Stipulate norms and standards for water supply and usage (i.e.: comply strictly with licence 

and legislation requirements and restrictions) 

● Stipulate the stormwater management procedures recommended in the storm water 

management method statement. 



Contract: BM25/24/25     
Part C: Scope of work 

Section: Project Specifications 

226 

 

 

 
 

● Ablution facilities (placement, maintenance, management, and servicing) 

● Solid Waste Management: 

● Dust and noise pollution 

● Hazardous substance storage 

● Fire prevention and management measures on-site. 

● Fauna and flora protection process on and off-site 

● Incident and accident reporting protocol. 

● General administration 

● Rehabilitation 

● Decommissioning 

 

Project team Roles and responsibilities 

 

 
The roles of the responsible people on site are included below: 

 

 
The Client/Developer (BLM) 

● The developer (refers to as BLM) remains responsible for ensuring that the maintenance is 

implemented according to the requirements of the EMPr. 

● Although the developer appoints specific role players to perform functions on his/her behalf, 

this responsibility is delegated. 

● The developer is responsible for ensuring that sufficient resources (time, financial, human, 

equipment, etc.) are available to the other role players (e.g. the ECO, Engineer, and contractor) 

to efficiently perform their tasks in terms of the EMPr. 

● The developer is liable for restoring the environment in the event of negligence leading to damage 

to the environment. 

● The developer must ensure to appoint an independent Environmental Control Officer (ECO to 

monitor and audit the implementation of the EMPr and environmental authorisation. 

● The ECO must have the appropriate experience and qualifications to undertake the necessary 

tasks 
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● The developer must appoint an independent Environmental Control Officer (ECO) during the 

construction phase to oversee all the environmental aspects relating to the development. 

 

Contractor and service providers 

All contractors (including sub-contractors and staff) and service providers are responsible for: 

● sand the service providers are bound to the EMPr conditions through their contract and 

appointments with the developer Accordingly the contractors and service providers should; 

Thoroughly familiarise themselves with the EMPr requirements during construction phases 

and must request clarification on any aspect of these documents, should they be unclear. 

● Ensuring that they have provided a sufficient budget for complying with all EMPr 

conditions at the tender stage. 

● Ensuring adherence to the environmental management specifications. 

● Ensuring that Method Statements are submitted to the Site Manager, and ECO, for approval 

before any work is undertaken. Any lack of adherence to this will be considered as non-

compliance to the specifications of the EMPr. 

● Ensuring that any instructions (whether verbal or written) issued by the site manager, project 

manager or site engineer, ECO, in terms of the EMPr are adhered to. 

 
Environmental Control Officer (ECO) 

● The Environmental Control Officer (ECO) is appointed by the developer as an independent 

monitor of the implementation of the EMPr. He/she must form part of the project team and be 

involved in all aspects of project planning that can influence environmental conditions on the 

site. The ECO must attend relevant project meetings, conduct inspections to assess compliance 

with the EMPr, and be responsible for providing feedback on potential environmental problems 

associated with the maintenance. In addition, the ECO is responsible for: 

● Assisting in ensuring that the necessary environmental authorisations and permits have been 

obtained before construction commencing. 

● Reviewing the Contractor’s construction Method Statements. 
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● Monthly site inspections of all construction areas with regard to compliance with the EMPr. 

● Monitoring and verifying adherence to the EMPr, and approved Method Statements at all 

times. 

● Monitoring and verifying that environmental impacts are kept to a minimum. 

● Taking appropriate action if the specifications are not followed. 

● Monitoring the undertaking by the Contractor of environmental awareness training for all new 

personnel coming onto site. 

● Advising on the removal of person(s) and/or equipment not complying with the 

specifications. 

● Auditing the implementation of the EMPr monthly. 

● Compiling a final audit report regarding the EMPr and its implementation during the 

construction period after completion of the contract and submitting this report to the Employer 

and the project team. 

The ECO has the right to enter the site and conduct monitoring inspections and auditing at any time, 

subject to compliance with health and safety requirements applicable to the site (e.g., wearing safety 

boots and protective headgear). 

 

Resident Engineer (RE) 

The Resident Engineer (RE) will be appointed by the ‘Developer’ and will be required to oversee the 

construction program and construction activities performed by the Contractor. The RE is expected to 

liaise with the Contractor and ECO on environmental matters, as well as any pertinent engineering 

matters where these may have environmental consequences. He/she will oversee the general 

compliance of the Contractor with the EMPr and other pertinent site specifications. The RE will also 

be required to be familiar with the EMPr specifications and further monitor the Contractor’s 

compliance with the Environmental Specifications on a daily basis, through the Site diary, and enforce 

compliance. 

 
The National and or Local/Provincial Environmental Authority 

The competent authorities are responsible for authorising any required licenses or permits and to enforce 

compliance with the legislative requirements. They have the right to access the site for compliance 

monitoring inspections at any given time, subject to compliance with health and safety requirements 

applicable to the site (e.g., wearing of safety boots and protective headgear). 
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ENVIRONMENTAL MANAGEMENT MEASURES 

 
 

The following section serves to prescribe mitigation measures to prevent, reduce, eliminate, or 

compensate for impacts, to acceptable/insignificant levels. 

 
Pre-Construction Management Programme 

 
 

The pre-construction management program is to be used as a guide during the planning, design and 

detailing of the development components. This part of the programme is to be referenced by all involved 

in decision making during the planning and design phases. 

 
Monitoring programme 

This section focuses on the systems and procedures required to ensure that the environmental 

specifications contained in the EMPr are effectively implemented, monitored and recorded. A copy of 

the EMPr will be available on site at all times. 

 
The appointed ECO is responsible for ensuring compliance with the EMPr. It is recommended that 

periodic EMPr compliance reports (audits) are compiled by the ECO and submitted to MLM and 

contractor for review and correction of non-compliance issues. It is the responsibility of the ECO to report 

any non-compliances to the relevant authorities. 

 
The I&APs must be allowed access to the EMPr document. They have the right to monitor specific 

aspects of the EMPr in conjunction with the Client; however, no member of the public may enter the 

construction site without prior approval from the Client. 

 
The ECO shall keep a record of all complaints received from the community and communicate them to 

the project manager. These complaints must be addressed and mitigated, within reason. Records relating 

to the compliance/non-compliance with the conditions of the EMPr as well as audits reports shall be 

kept in good order and shall be made available to Authorities as requested. 

 
OBJECTIVE: Monitor the performance of the control strategies employed against environmental 

objectives and standards 

 
A monitoring programme must be in place not only to ensure conformance with the EMPr, but also to 

monitor any environmental issues and impacts which have not been accounted for in 
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the EMPr that are or could result in significant environmental impacts for which corrective action is 

required. The contractor project manager will work with the site manager of the contractor to ensure 

that monitoring is conducted and reported. The aim of the monitoring and auditing process would be to 

routinely monitor the implementation of the specified environmental specifications, in order to: 

 
• Monitor and audit compliance with the prescriptive and procedural terms of the 

environmental specifications. 

• Ensure adequate and appropriate interventions to address non-compliance. 

• Ensure adequate and appropriate interventions to address environmental degradation. 

• Provide a mechanism for the lodging and resolution of public complaints. 

• Ensure appropriate and adequate record keeping related to environmental compliance. 

• Determine the effectiveness of the environmental specifications and recommend the requisite 

changes and updates based on audit outcomes, in order to enhance the efficacy of environmental 

management on site. 

 
Method of Monitoring 

The independent ECO will ensure compliance with the EMPr and will conduct monitoring activities. 

The ECO will undertake site inspections on a monthly basis. The ECO will report all non-compliances 

to the Site Manager and submit such reports to the Developer. 

 
Monitoring report 

 
A monitoring report will be compiled by the ECO on a monthly basis and must be submitted to the 

Developer and presented to the project team as deemed practical or with the Final audit report. The 

report should include details of the activities undertaken in the reporting period, any non-conformances 

or incidences recorded, corrective action required and details of these non-conformances or incidents 

which have been closed out. 

 
 

Emergency Procedures 

 
 

The Contractor must ensure that all emergency procedures are in place prior to commencing work. 

Emergency procedures shall include, but are not limited to, fire, spills, contamination of the ground, 

accidents to employees, use of hazardous substances and materials, etc. 
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The Contractor shall ensure that lists of all emergency telephone numbers/contact persons (including 

fire control) are kept up to date and that all numbers and names are posted at relevant locations 

throughout the construction and operational phases. 

 

Environmental Incidents 

“Incident” means an unexpected sudden occurrence including a major emission, fire or explosion 

leading to danger to the public or potentially serious pollution of or detriment to the environment 

whether immediate or delayed. In terms of Section 30 of the National Environmental Management Act 

107 of 1998 (NEMA), the incident must be reported to the Environmental Officer (ECO) as soon as the 

incident is discovered. The ECO must, through the most effective means reasonably available, provide 

details of the incident (as outlined in NEMA) to the Director General of the Department of Forestry, 

Fisheries and Environment (DFFE), the South African Police Services (SAPS) and the relevant fire 

prevention services, the relevant provincial Head of Department and all persons whose health may be 

affected by the incident. 

 
The ECO, as the responsible person, must as soon as reasonably practical after knowledge of the 

incident undertake the following: 

● Take all reasonable measures to contain and minimise the effects of the incident, including its 

effect on the environment and any risks posed by the incident to the health, safety and property of 

persons. 

● Undertake clean-up procedures. 

● Remedy the effects of the incident. 

● Assess the immediate and long-term effects of the incident on the environment and public 

health. 

 
The ECO, as the responsible person, must, within 14 days of the incident; report to the persons outlined 

above such information as is available to enable an initial evaluation of the incident. Records of all 

incidents must be retained for a period not less than five years. 

 

Safety 

The Client shall ensure the following: 

● Compliance with the Occupational Health and Safety Act 85 of 1993; 

● Reasonable measures are taken to ensure the safety of all site staff; 
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● All vehicles using public roads are in a roadworthy condition, drivers adhere to the speed 

limits, and loads are secured. 

● All Local, Provincial and National regulations are adhered to; and 

● All accidents and incidents are recorded and reported to the SHE officer and/or relevant 

authority (Labour, LEDET etc.). 

● The SHE officer must have contact details of the nearest emergency rooms 

(hospitals) to the site, of both private and public hospitals. 

 

Failure to comply with the Environmental Considerations 

 
 

The project manager will, acting reasonably, have the authority to order the contractor to suspend part 

or all the works if he causes unacceptable damage to the environment by not adhering to the 

specifications set out above. The suspension will be enforced until such time as the offending parties’ 

actions, procedures and/or equipment are corrected, and adequate mitigation measures implemented. 

 
1800: DAYWORKS 

 
This part of the Project Specifications deals with the provision for Dayworks in the Schedule of 

Quantities. Rates for Dayworks shall be entered in Schedule D of the Schedule of Quantities in 

accordance with the following specifications. 

 
D. 1 SCOPE 

 
According to clause 6.5 of the general conditions of contract for construction works (GCC) 

2015 3rd edition, certain work may be carried out using rates tendered in the daywork 

schedule. A schedule of personnel, plant and equipment which may be necessary to perform 

work on a daywork basis is included in the schedule of quantities. The quantities used in the 

schedule are for tender evaluation purposes only and the use or not of these items shall not 

constitute a variation in terms of Clause 6.5 of the General Conditions of Contract 2015 3rd 

edition. 

 
No work will be paid for as Dayworks without the written instruction or approval of the 

Engineer. 

 

 
D. 2 TYPE OF WORK 
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The Engineer may order daywork in certain cases where it is necessary to vary or to extend 

the works due to new or unforeseen circumstances to such an extent that the tendered rates 

for specific items of work are no longer applicable, or where no suitable combination of 

tendered rates can be used to pay for such work. 

 
As a general rule, applicable rates for additional work items will be agreed between the 

Contractor and the Engineer. Dayworks will only be used in exceptional circumstances. 

 
D. 3 MATERIALS 

 
Materials for use in works carried out under Daywork shall be purchased by the Contractor 

who shall also arrange for delivery to site, and shall be responsible for any other requirements 

associated with specific materials. A Provisional Sum has been allowed in Section 1800 for 

Daywork materials. The Contractor shall enter a tendered percentage in the section to cover 

his handling costs and profit, as per other provisional and prime cost sums in this Contract. 

 
Materials shall be paid for using the method described in the Pricing Data. No contract price 

adjustment will be applicable to materials. 

 
The Contractor shall submit proof of ownership for any materials used in Dayworks with 

his dayworks claim to the Engineer. Further, if specific materials are required for 

Dayworks, quotations will be called for as per Clause 6.5.2 of the General Conditions of 

Contract 2015 3rd edition. 

 
▪ D. 4 CONSTRUCTION PLANT HIRE 

 

 
Where daywork is ordered, the tendered rates for plant hire in Section 1800 shall be used in 

calculating the payment due for any plant required to execute the daywork. If no rate is 

included in the schedule for a particular piece of equipment, and where no other rate or 

combination of rates would provide suitable compensation, then the daywork method of 

payment described in Clause 6.5.1 of the General Conditions of Contract 2015 3rd edition will 

be used. 

▪ The tendered rates for each item of constructional plant shall include for all operating 

costs associated with the said item of plant. Such costs are deemed to include fuel, re-fuelling 

costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead 

costs, site management costs and administration costs. The tendered rates shall also include 

the plant operator and 
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the general supervision of the plant while it is engaged in the dayworks. 

 

 

▪ D. 5 SALARIES AND WAGES OF WORKMEN 

 

 
▪ The salaries and wages of workmen executing daywork shall be paid for using the tendered 

rates in Section 1800. The tendered rates shall include for all costs associated with the 

employment of personnel, including salaries, wages, allowances, workmen’s compensation, 

medical aid and pension contributions, government levies and taxes, training costs and any costs 

associated with living on the site. The tendered rates shall also include for the transportation of 

the workmen to the site of the dayworks. 

 

 
▪ All overhead costs, administration costs, site management costs and the Contractor’s profit 

are deemed to be covered by the Dayworks rates and no additions or mark ups will be made to 

the tendered rates. 

 

 
▪ The tendered rates shall also include any hand tools normally associated with the 

workmen’s job description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered 

rate for labourers shall also include for the casual supervision by a gang boss or foreman. Only 

when specifically called for by the Engineer, will payment be made for the use of a gang boss 

or foreman supervising on a continuous basis. 

 

 
▪ D. 6 MEASUREMENT AND PAYMENT 

▪ 
 

The following principles shall also apply to the measurement and payment of Dayworks. 

▪ The unit of measurement for plant shall be the number of vibroclock hours worked and each 

item of plant shall be fitted with a vibroclock, the cost of which shall be included in the rates. 

Excessive non-productive time when the engine is idling will not be paid for. Where there is 

ambiguity between the flywheel horsepower and mass of the machine, the flywheel horsepower 

shall govern the measurement category. Where width and mass are specified, mass shall govern 

the measurement category. 
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▪ The Contractor’s attention is drawn to the requirements of Sub-clauses 6.5.3 and 

6.5.4 of the General Condition of Contract 2015 2rd edition with regard to the submission 

of Dayworks claims. 

 

B12.05: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

E1. SCOPE 

 

This specification covers the health and safety requirements to be met by the Contractor to 

ensure a continued safe and healthy environment for all workers, employees and 

subcontractors under his control and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 

amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and 

all other safety codes and specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of 

the Contractor as mandatory to the Employer (client) is that of an employer in his own right, 

responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 

2014. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction 

Regulations 2014, shall be displayed on site or made available for inspection by all workers, 

employees, inspectors and any other persons entering the site of works. 

 

The following are possible risks associated with this project: 

 

▪ Working high above the ground on top and below the bridge, most of the time in a 

restricted environment with limited landings (working platforms) 
 

▪ Working above a continuously flowing river and in a flood plain environment 

subject to flooding 
 

▪ Lifting and lowering of materials and equipment from the ground to the bridge and 

vice versa, exposed to cross winds 
 

▪ Steep and restricted access to the lower flood plain below the bridge 

▪ Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, 

electrical high voltage cables, on the bridge, buried and overhead 
 

▪ Deep excavations in soils requiring shoring or reducing of slopes 

▪ Blasting of hard rock or demolition of concrete 
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▪ High pressure during testing of the new rising main, which could result in 

potentially dangerous situations in the event of the pipeline of fittings failing 

▪ Potentially harmful gasses when tying into the existing sewer mains 

▪ Movement of construction vehicles on site, taking into consideration steep slopes, 

other traffic and existing services 

▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 

▪ Falling debris, tools and materials from bridge 

▪ Non-conformance to specifications with regards to fasteners and materials 

▪ Risks related to general safety and security on site 

 

Additional risks may arise from specific methods of construction selected by the 

Contractor which are not necessary covered in the above. 

 

E2. DEFINITIONS 

 

For the purpose of this contract the following shall apply: 

 

(a) Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract and it shall have the exact 

same meaning as “client” as defined in the Construction Regulations 2014. 

“Employer” and “client” is therefore interchangeable and shall be read in the context 

of the relevant document. 

 

(b) “Contractor” wherever used in the contract documents and in this specification, shall 

have the same meaning as “Contractor” as defined in the General Conditions of 

Contract. 

 

In this specification the terms “principal contractor” and “contractor” are replaced 

with “Contractor” and “subcontractor” respectively. 

 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 

mandatory, without derogating from his status as an employer in his own right. 

 

(c) “Engineer” where used in this specification, means the Engineer as defined in the 

General Conditions of Contract. In terms of the Construction Regulations 
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the Engineer may act as agent on behalf of the Employer (the client as defined in the 

Construction Regulations). 

 

E3. TENDERS 

 

The Contractor shall submit the following with his tender: 

 

(a)  a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2014 and 

will be subject to approval by the Employer; 

 

(b) a declaration to the effect that he has the competence and necessary resources to carry out 

the work safely in compliance with the Construction Regulations 2014; 

 

(c) a declaration to the effect that he made provision in his tender for the cost of the health 

and safety measures envisaged in the Construction Regulations. 

 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 

Contractor will not be able to carry out the work under the contract safely in accordance 

with the Construction Regulations. 

 

E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 

After award of the contract, but before commencement of construction work, the Contractor 

shall, in terms of Regulation 4, notify the Provincial Director of the Department of Labour 

in writing if the following work is involved (7 days before): 

 

(a) Include excavation work; 
 

(b) Include working at a height where there is risk of falling 
 

(c) Include the demolition of a structure 
 

(d) Include the use of explosives to perform construction work. 

 

The notification must be done in the form of the pro forma included under Section T2. 

Returnable documents. 

 

A copy of the notification form must be kept on site, available for inspection by 

inspectors, Employer, Engineer, employees and persons on site. 
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E5. RISK ASSESSMENT 

 

Before commencement of any construction work during the construction period, the 

Contractor shall have a risk assessment performed and recorded in writing by a competent 

person. (Refer Regulation 9 of the Construction Regulations 2014). 

 

The risk assessment shall identify and evaluate the risks and hazards that may be expected 

during the execution of the work under the contract, and it shall include a documented plan 

of safe work procedures to mitigate, reduce or control the risks and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, Employer, 

Engineer, subcontractors, employees, trade unions and health and safety committee 

members, and must be monitored and reviewed periodically by the Contractor. 

 

E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 

6.1 Health and Safety plan 

 

The Contractor shall appoint his employees and any subcontractors to be employed on the 

contract, in writing, and he shall provide them with a copy of his documented Health and 

Safety Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors 

and employees are committed to the implementation of his Safety Plan. 

 

6.2 Health and safety induction training 

 

The Contractor shall ensure that all employees under his control, including subcontractors 

and their employees, undergo a health and safety induction training course by a competent 

person before commencement of construction work. No visitor or other person shall be 

allowed or permitted to enter the site of the works unless such person has undergone health 

and safety training pertaining to hazards prevalent on site. 

 

The Contractor shall ensure that every employee on site shall at all times be in possession 

of proof of the health and safety induction training issued by a competent person prior to 

commencement of construction work. 
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E7. APPOINTMENT OF CONSTRUCTION MANAGER AND SAFETY PERSONNEL 

 

7.1 Construction Manager (Regulation 8(1)) 

 

The Contractor shall appoint a full-time Construction Manager with the duty of 

supervising the performance of the construction work. 

 

He may also have to appoint one or more competent employees to assist the construction 

manager (regulation 8(2)) where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer (Regulation 8(5)) 

 

Taking into consideration the size of the project and the hazards or dangers that can be 

expected, the Contractor shall appoint in writing a full-time or part-time Construction 

Safety Officer if so decided by the Inspector of the Department of Labour.   The Safety 

Officer shall have the necessary competence and resources to perform his duties diligently. 

 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 

construction safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives (Regulation 31) 

 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the 

employer in terms of the Act for the execution of the contract, shall appoint a health and 
safety representative whenever he has more than 20 employees in his employment on 

the site of the works. The health and safety representative must be selected from employees 

who are employed in a full-time capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for 

every 100 employees. 

 

The function of health and safety representative(s) will be to review the effectiveness of 

health and safety measures, to identify potential hazards and major incidents, to examine 

causes of incidents (in collaboration with his employer, the Contractor), to investigate 

complaints by employees relating to health and safety at work, to make representations to the 

employer (Contractor) or inspector on general matters affecting the health and safety of 

employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate 

in consultations with inspectors and to attend meetings of the health and safety committee. 
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7.4 Health and safety committee 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), 

shall establish one or more health and safety committee(s) where there are two or more 

health and safety representatives at a workplace. The persons selected by the Contractor to 

serve on the committee shall be designated in writing. 

 

The function of the health and safety committee shall be to hold meetings at regular intervals, 

but at least once every three months, to review the health and safety measures on the contract, 

to discuss incidents related to health and safety with the Contractor and the inspector, and to 

make recommendations regarding health and safety to the Contractor and to keep record of 

recommendations and reports made by the committee. 

 

7.5 Competent persons 

 

In accordance with the Construction Regulations the Contractor has to appoint in writing 

competent persons responsible for supervising construction work on each of the 

following work situations that may be expected on the site of the works. 

 
 

(a) Risk assessment and induction training as described in Regulation 9 of the 

Construction Regulations; 

(b) Fall protection as described in Regulation 10; 
 

(c) Formwork and support work (temporary works) as described in Regulation 12; 
 

(d) Excavation work as described in Regulation 13; 
 

(e) Demolition work as described in Regulation 14; 
 

(f) Scaffolding work as described in Regulation 16; 
 

(g) Suspended platform operations as described in Regulation 17; 
 

(h) Material hoists as described in Regulation 19; 
 

(i) Bulk mixing plant (Batch plant) operations as described in Regulation 20; 
 

(j) Explosive actuated fastening device (Explosive powered tools) as described in 

Regulation 21; 

(k) Cranes as described in Regulation 22; 
 

(l) Construction vehicle and mobile plant in regulation 23 
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(m) competent person as described in Regulation; 
 

(n) Electrical installation and Machinery on construction sites as described in 

Regulation 24; 

(o) Use and temporary storage of flammable liquids on construction sites as described 

on regulation 25 

(p) Water Environments as described on regulation 26 
 

(q) Housekeeping and General Safeguarding on construction sites as described on 

regulation 27 

(r) Stacking and storage on construction sites as described in Regulation 28; and 
 

(s) Fire precautions on construction sites as described in Regulation 29. 
 

(t) Construction employees facilities as described in regulation 30 
 

(u) Offences and penalties as described in regulation 33 

 

A competent person may be appointed for more than one part of the construction work with 

the understanding that the person must be suitably qualified and able to supervise at the same 

time the construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not 

relieve the Contractor from any of his responsibilities to comply with all requirements of 

the Construction Regulations. 

 

E8. RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the Contractor is bound to keep records 

and registers related to health and safety on site for periodic inspection by inspectors, the 

Engineer, the Employer, trade union officials and subcontractors and employees. The 

following records and registers must be kept on site and shall be available for inspection at 

all times. 

 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 
 

(b) A copy of this Health and Safety Specification; 
 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
 

(d) A copy of the Notification of Construction Work (Regulation 3); 
 

(e) A health and safety file in terms of Regulation 3(6) with inputs by the 
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Construction Safety Officer (Regulation 8(5)); 
 

(f) A copy of the risk assessment described in Regulation 9; 
 

(g) A fall protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(c)) and formwork and 

support work structures (Regulation 6(2)) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept 

on site (Regulation 3); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 

17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists 

(Regulation 7(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record 

book to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 

(Regulations 19(5)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an 

explosive powered tool is used (Regulation 21(2)(f)); 

(o) A register for recording of findings by the competent person appointed to inspect 

construction vehicles and mobile plant (Regulation 23(1)(k). 

 

E9. CONTRACTORS RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined 

in the Act (OHSA 1993), which means that the Contractor has the status of employer in his 

own right in respect of the contract. The Contractor is therefore responsible for all the duties 

and obligations of an employer as set out in the Act (OHSA 1993) and the Construction 

Regulations 2014. 

 

Before commencement of work under the contract, the Contractor shall enter into an 

agreement with the Employer (Client) to confirm his status as mandatory (employer) for the 

contract under consideration. 

 

The Contractor’s duties and responsibilities are clearly set out in the Construction 

Regulations 2014, and are not repeated in detail but some important aspects are 
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highlighted hereafter, without relieving the Contractor of any of his duties and 

responsibilities in terms of the Construction Regulations. 

 

(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 
 

 

In accordance with Section 5 of the Regulations, the Contractor shall liaise closely with 

the Employer or the Engineer on behalf of the Employer, to ensure that all requirements 

of the Act and the Regulations are met and complied with. 

 

(b) The Principal Contractor and Contractor (Regulation 7) 
 

 

The Contractor is in terms of the definition in Regulation 7(1) the equivalent of Principle 

Contractor as defined in the Construction Regulations, and he shall comply with all the 

provisions of Regulation 5. 

 

Any subcontractors employed by the Contractor must be appointed in writing, setting 

out the terms of the appointment in respect of health and safety. An independent 

subcontractor shall however provide and demonstrate to the Contractor a suitable, 

acceptable and sufficiently documented health and safety plan before commencement of 

the subcontract. In the absence of such a health and safety plan the subcontractor shall 

undertake in writing that he will comply with the Contractor’s safety plan, the health 

and safety specifications of the Employer and the Construction Regulations 2014. 

 

(c) Supervision of construction work (Regulation 8) 
 

 

The Contractor shall appoint the safety and other personnel and employees as required 

in terms of Regulation 8 and as set out in paragraph 7 above. Appointment of those 

personnel and employees does not relieve the Contractor from any of the obligations 

under Regulation 8. 

 

(d) Risk assessment (Regulation 9) 
 

 

The Contractor shall have the risk assessment made as set out in paragraph 7 above 

before commencement of the work and it must be available on site for inspection at all 

times. The Contractor shall consult with the health and safety committee or health and 

safety representative(s) etc. on a regular basis to ensure that all employees, including 

subcontractors under his control, are informed and trained by a competent person 

regarding health hazards and related work procedures. 

 

No subcontractor, employee or visitor shall be allowed to enter the site of works 

without prior health and safety induction training, all as specified in Regulation 7. 
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(e) Fall protection (Regulation 10) 
 

 

Fall protection, if applicable to this contract shall comply in all respects with 

Regulation 8 of the Construction Regulations. 

 

(f) Structures (Regulation 11) 
 

 

The Contractor will be liable for all claims arising from collapse or failure of structures 

if he failed to comply with all the specifications, project specifications and drawings 

related to the structures, unless it can be proved 

 

that such collapse or failure can be attributed to faulty design or insufficient design 

standards on which the specifications and the drawings are based. 

 

In addition, the Contractor shall comply with all aspects of Regulation 9 of the 

Construction Regulations. 

 

(g) Temporary work (Formwork and support work) (Regulation 12) 
 

 

The Contractor will be responsible for the adequate design of all formwork and support 

structures by a competent person. 

 

All drawings pertaining to formwork shall be kept on site and all equipment and 

materials used in formwork, shall be carefully examined and checked for suitability by 

a competent person. 

 

The provisions of Regulation 12 of the Construction Regulations shall be followed in 

every detail. 

 

(h) Excavation work (Regulation 13) 
 

 

It is essential that the Contractor shall follow the instructions and precautions in the 

Standard Specifications and Project Specifications as well as the provisions of the 

Construction Regulations to the letter as unsafe excavations can be a major hazard on 

any construction site. The Contractor shall therefore ensure that all excavation work is 

carried out under the supervision of a competent person, that inspections are carried out 

by a Professional Engineer or Technologist, and that all work is done in such a manner 

that no hazards are created by unsafe excavations and working conditions. 

 

Supervision by a competent person will not relieve the Contractor from any of his duties 

and responsibilities under Regulation 13 of the Construction Regulations. 

 

(i) Demolition work (Regulation 14) 
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Whenever demolition work is included in a contract, the Contractor shall comply with all 

the requirements of Regulation 12 of the Construction Regulations. The fact that a 

competent person has to be appointed by the Contractor does not relieve the Contractor 

from any of his responsibilities in respect of safety of demolition work. 

 

(j) Tunnelling (Regulation 15) 
 

 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind 

is involved. 

(a) Scaffolding (Regulation 16) 
 

 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 

Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of 

the Act” should read “Section 43 of the Act”]. 

 

(b) Suspended platforms (Regulation 17) 
 

 

Wherever suspended platforms will be necessary on any contract, the Contractor shall 

ensure that copies of the system design issued by a Professional Engineer are submitted 

to the Engineer for inspection and approval. The Contractor shall appoint competent 

persons as supervisors and competent scaffold erectors, operators and inspectors and 

ensure that all 

 

work related to suspended platforms are done in accordance with Regulation 15 of the 

Construction Regulations. 

 
 

(c) Boatswain’s chains (Regulation 16) 
 

 

Where boatswain’s chains are required on the construction site, the Contractor shall 

comply with Regulation 16. 

 

(d) Material Hoists (Regulation 19) 
 

 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 

17 to the letter. 

 

(e) Bulk moving plant (Batch plants) (Regulation 20) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 

conveyors, etc. used in the operation of a batch plant shall comply with, 
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and that all operators, supervisors and employees are strictly held to the provisions of 

Regulation 20. The Contractor shall ensure that the General Safety Regulations 

(Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations 

(Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 

(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 

(f) Explosive actuated fastening device(Explosive powered tools) 

(Regulation 21) 

 

The Contractor shall ensure that, wherever explosive-powered tools are required to be 

used, all safety provisions of Regulation 19 are complied with. 

 

It is especially important that warning notices are displayed and that the issue and return 

of cartridges and spent cartridges be recorded in a register to be kept on site. 

 

(g) Cranes (Regulation 22) 
 

 

Wherever the use of tower cranes becomes necessary, the provisions of 

Regulation 22 shall be complied with. 

 

(h) Construction vehicles and mobile plant (Regulation 23 
 

 

The Contractor shall ensure that all construction vehicles and plant are in good working 

condition and safe for use, and that they are used in accordance with their design and 

intended use. The vehicles and plant shall only be operated by workers or operators 

who have received appropriate training, all in accordance with all the requirements of 

Regulation 23. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 

person and the findings must be recorded in a register to be kept on site. 

 

(k) Electrical installation and machinery on construction sites (Regulation 24) 
 

 

The Contractor shall comply with the Electrical Installation Regulations (Government 

Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations 

(Government Notice R1953 of 12 August 1993). Before commencement of 

construction, the Contractor shall take adequate steps to ascertain the presence of, and 

guard against dangers and hazards due to electrical cables and apparatus under, over or 

on the site. 
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All temporary electrical installations on the site shall be under the control of a 

competent person, without relieving the Contractor of his responsibility for the health 

and safety of all workers and persons on site in terms of Regulation 22. 

 

(l) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

 

The Contractor shall comply with the provisions of the General Safety Regulations 

(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of 

the Construction Regulations to ensure a safe and hazard- free environment to all 

workers and other persons on site. 

 

(m) Water environments (Regulation 24) 
 

 

Where construction work is done over or in close proximity to water, the 

provisions of Regulation 24 shall apply. 

 

(n) Housekeeping on Construction sites (Regulation 27) 
 

 

Housekeeping on all construction sites shall be in accordance with the provisions of the 

environment Regulations for workplaces (Government Notice R2281 of 16 October 

1987) and all the provisions of Regulation 25 of the Construction Regulations. 

 

(o) Stacking and storage on construction sites (Regulation 28) 
 

 

The provisions for the stacking of articles contained in the General Safety Regulations 

(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 

26 of the Construction Regulations shall apply. 

 
 

(p) Fire precautions on construction sites (Regulation 29) 
 

 

The provisions of the Environmental Regulations for Workplaces (Government Notice 

R2281 of 16 October 1987) shall apply. 

 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, 

to provide adequate and sufficient fire protection equipment, sirens, escape routes etc. 

all in accordance with Regulation 29 of the Construction Regulations. 

(q) Construction welfare facilities (Regulation 30) 
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The Contractor shall comply with the construction site provisions as in the Facilities 

Regulations (Government Notice R1593 of 12 August 1988) and the provisions of 

Regulation 28 of the Construction Regulations. 

 

(r) Non-compliance with the Construction Regulations 2014 
 

 

The foregoing is a summary of parts of the Construction Regulations applicable to all 

construction projects. 

 

The Contractor, as employer for the execution of the contract, shall ensure that all 

provisions of the Construction Regulations applicable to the contract under 

consideration are complied with to the letter. 

 
 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as 

listed in Regulation 30, he will be guilty of an offence and will be liable, upon 

conviction, to the fines or imprisonment as set out in Regulation 33. 

 

The Contractor is advised in his own interest to make a careful study of the 
Act and the Construction Regulations as ignorance of the Act and the 
Regulations will not be accepted in any proceedings related to non- 
conformance to the Act and the Regulations. 

 
E10. MEASUREMENT AND PAYMENT 

 
10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall 

make provision in their tenders for the cost of all health and safety measures during the 

construction process. All associated activities and expenditure are deemed to be included in 

the Contractor’s tendered rates and prices. 

 

(a) Safety personnel 
 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 

Representatives, Health and Safety Committee and Competent Persons referred to in 

clauses 7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional 

payment will be made for the appointment of such safety personnel. 

 

(b) Records and Registers 
 

 
The keeping of health and safety-related records and registers as described in 

8 is regarded as a normal duty of the Contractor for which no additiona
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C4.1 LOCALITY Plan 
 

Refer to Volume 2 
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C4.2 CONSTRUCTION NOTICE BOARD 
 

Refer to Volume 2 



Contract: BM25/24/25 
Part C: Scope of work 

Section: Project Specifications 

424 

 

 

 

 

C4.3 NATURE OF GROUND CONDITIONS AND SUBSOIL CONDITIONS 
 
From the Geotechnical report no ground water was identified during the investigation. The 

geotechnical point to the fact, there are isolated areas with intermediate soil types. 

 

C4.4 EXISTING SERVICES 
 
There are existing services which includes, electrical cables, telecommunication lines, Sewer and water 

lines. 

 

C4.5 MUNICIPAL SUPPLY CHAIN MANAGEMENT (SCM) POLICY 
 
Municipal Supply chain management (SCM) Policy (as amended) is obtainable on Blouberg 

Municipal website i.e. www.blouberg.gov.za under: 

 Key document policies 
 

 Finance Department 

http://www.blouberg.gov.za/

