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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.1 Tender Notice and Invitation to Tender

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23
CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Suitable service providers are invited to tender for the development of CONSTRUCTION OF AVON MULTI-
PURPOSE CENTRE. Bidders are requested to bid as per specification attached to the bid documents that will be
obtainable from e-tender website, www.e-tender.gov.za

A compulsory briefing session will be held on 13 October 2022 at Avon village next to Seakamela Tribal Office,
Co-ordinates 23° 8'18.99"S; 29° 5'45.49"E

Completed bid documents signed by a duly authorised person, sealed in an envelope clearly marked “Tender No.
BM04/22/23: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE must reach the undersigned by
depositing it into the tender box by not later than 11H00 on the 24t of October 2022 when all tenders received
will be opened in public at the Offices of Blouberg Municipality in Senwabarwana.

The Municipality is not bound to accept the lowest or any bid and reserves the right to accept any part of a bid.
Bids must remain valid for a period of ninety (90) days after closing date of submission thereof. Submitted tenders
will be evaluated on 80/20 score points.

Bids which are late, incomplete, unsigned or submitted in pencil or by telegraph or facsimile or electronically by
e-mail, or not having the following documents attached for evaluation or not complying with the tender
specifications, will not be evaluated and will be disqualified:

. Original valid Tax Clearance Certificate

. A certified copy of Company Registration Certificate

. Certified copy/copies of company owner(s) ID Book(s).

. CIDB Certificate, 4GB OR HIGHER

. B-BBEE Certificate

. Copies of Appointment Letter(s) and Completion Certificate(s) of Relevant Projects
. COIDA

. Joint Venture Agreement in cases of Joint Venture

3 months’ municipal rates and taxes letter not in arrears for both director and company if residing at a billing

municipality. If rented lease agreement with municipal rates of the landlord if residing at the village’s tribal authority
letter not more than three months old for both company and director

N.B NONE ATTENDANCE TO BRIEFING SESSION IS AN AUTOMATIC DISQUALIFICATION

All enquiries can be directed to the SCM Manager, M.W Kgowa and PMU Manager, Ms Rabumbulu H at (015)
505 7100.

RJ Ramothwala
MUNICIPAL MANAGER

T1.1.1
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THE TENDER

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T1.2 TENDER DATA

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard
for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette No: 30692, Board
Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it

mainly applies.

Clause
Number
F.1.1 The Employer is:
BLOUBERG MUNICIPALITY
P O Box 1593
Senwabarwana
0790
F.1.2 The Tender documents issued by the Employer comprise the following documents:

THE TENDER

Part T1 : Tendering Procedures

T1.1  Tender Notice and invitation to tender
T1.2 Tender Data

Part T2: Returnable Documents

T2.1  List of Returnable documents

T2.2 Returnable schedules

T1.2.1
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

THE CONTRACT

Part C1: Agreements and Contract Data
C1.1  Form of offer and acceptance
C1.2 Contract Data

C1.3 Performance guarantee

C1.4  Adjudicator’s Contract

Part C2: Pricing Data

C2.1  Pricing Instructions

C2.2 Bill of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site Information

C4 Site Information

F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.4 The Employer’s Agent is:

Oltatech Consulting Address:
Tel: 015291 0775 11 Pierre Street
email: info@oltatech.co.za Bendor. Polokwane. 0699

F.1.5.1 Reject or accept
The Employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for
such a cancellation and rejection, but will give written reasons for such action upon written
request to do so.

F.2.1 Eligibility
Only those tenderers who satisfy the following criteria are eligible to submit tenders:

F.21 Only those Tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry
Development Regulations, for a Contractors with 4GB or Higher that meet the

conditions as stipulated in the class construction work, are eligible to have their tenders

evaluated.
Joint Ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB; with 4GB or

Higher that meet the conditions as stipulated in the tender document
2. the lead partner has a Contractor grading designation in the
class of construction work; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 4GB or
Higher that meet the conditions as stipulated in the tender document

class of construction work or a value determined in accordance with Regulation 25 (1B)

of 25 (7A) of the Construction Industry Development Regulations.

T1.2.2
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

F.22 Compensation of tendering

Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.24 Confidentiality and copyright

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

F2.6 Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension of the closing time stated in the tender data, in
order to take the addenda into account.

F.2.7 The arrangements for a compulsory site meeting are:

Date: 13/10/2022 Location: Avon Village
Starting time: 11H00

F.2.10 Pricing the tender
State the rates and prices in Rand.

F.2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F.2.12 Alternative tender offers

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is
to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It
will be an obligation of the contract for the tenderer, in the event that the alternative is
accepted, to accept full responsibility and liability that the alternative offer complies in all
respects with the Employer’s standards and requirements.

F2.13.3 Tender offer communicated on paper shall be submitted as an original.

F.2.13.5 The Employer’s address for delivery of Tender offers and identification details to be shown
on each Tender offer package are:

Tender No: BM04/22/23, CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

Closing date and time: Closing date: 24/10/2022 Closing Time: 11H00

T1.2.3
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

Location of Tender box: Reception , Blouberg Municipal Offices

Physical address: 2" Bulding Mogwadi/Senwabarwana Road, Senwabarwana

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.14 Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.
F2.15 The closing time for submission of tender offers is as mentioned in F.2.13.5 above and as

stated in the Tender Notice and Invitation to Tender.

F.2.16 The Tender offer validity period is 90 Days.

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the Labour Intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F2.20 The tenderer is required to submit a Performance Guarantee from an approved insurer
within 14 days from appointment. A format is included in Part C1.3 of this document.

The tenderer is to submit to the employer before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions
of contract identified in the contract data.

F.2.23 The tenderer is required to submit with his tender:
(1) Tax Clearance Certificate issued by the South African Revenue
Services; and
(2) an original or certified copy of the Company / CC Registration. In case of Joint Venture
— both companies / cc to submit registration documentation.
(3) In case of Joint Venture — the Joint Venture Agreement.

F.3.4 The time and location for opening of the Tender offers are:

Closing date: 24/10/2022 Closing Time: 11H00
Location: BLOUBERG MUNICIPALITY Offices,

F3.11 Responsive tenders will be evaluatedaccording to the Preferential

Procurement
Regulations, 2017 as published in Government Gazette 40553 dated 20" January 2017.

First stage —Compliance to administrative requirements

Bidders will be evaluated on the following administrative compliance:

Proof of a valid SARS TCS PIN

Company Registration Certificate (CK)

Colour Coding

Attendance of compulsory Briefing Session

YV V ¥V V V

Certified Copies of Company Owner’s ID Book(s) not older than 3 months

» Original or certified copy of up-to-date statement of municipal rates & taxes
and municipal service charges for company and company owners (not more than
three months and not in arrears), if renting a lease agreement. If a bidder is
operating where municipal rates are not applicable, a certified copy of residence
from traditional authority must be submitted

11.2.4

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

» Relevant CIDB Grading (4GB OR HIGHER)
> B-BBEE Certificate (for preferential points)

» Signed Audited Annual Financial Statements for 3 consecutive
years

Letter of intent to sub-contract

Authority for Signatory

Completion of Form of Offer

Completion and Compliance with Addendum
Joint Venture Agreement (if applicable)
COIDA

Completion of Schedule of Quantities

Insurance Statement

Completion of MBD Forms (MBD 1, 2,4,6,7,8 & 9)

vV V ¥V ¥ v v v VvV Vv Vv

The Central Supplier Data Base (CSD)

T1.2 Tender Data

Responsive tenders will firstly be evaluated on functionality. The minimum score for functionality is 70%, and
a bidder who scores below this minimum shall not be considered for further evaluation in terms of the preference

point systems.

Scoring of Functionality:

Functionality Evaluation Criteria

Functionality will be as follows

e Company Reputation and Reference 40%
e Management and key staff experience  35%
e Financial capacity 5%
e Plant and equipment 10%

Contractor Witness 1 Witness 2 Employer

Witness 1
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T1.2 Tender Data

e Company Reputation and References

SCORING CRITERIA

COMPANY EXPERIANCE WEIGHT RATING
e Successful completed e Excellent=5
projects of similar e Very good =4
nature of above R3m 40 e Good=3
million at least 5 or e Fair=2
more e Poor=1
e Appointment letters
e Completion letters
MAXIMUM POINTS 40
¢ Management and Key Stuff
Bidders must submit the certified copies of the certificates
Management and key stuff Weight Rating
PROJECT MANAGER
e Atleast Degree in e Excellent=5
project management e Very good = 4
or (BSc civil Eng., B- e Good=3
tech civil Eng.). With 15 Fair =2
Successive five (5) * air o
years’ Experience in e Poor=1
construction of
projects of similar
nature
e Excellent=5
SITE AGENT e Very cood =4
o Atleast national . Gozlg: 3
diploma in civil Fair =2
engineering and ¢ rar=
successive five (5) e Poor=1
years’ experience in 1 0
construction of
projects
FOREMAN
e Technical certificate e Excellent=5
(N6) and successive 5 e Very good =4
five (5) years’ e Good=3
experience of projects Fair =2
of similar nature * Palr B |
o 0or =
HEALTH AND SAFETY
e Certificate in e Excellent=5
occupational health 5 e Very good =4
and safety with three e Good=3
years’ experience or .
similar o Fair=2
e Poor=1
MAXIMUM POINTS 35
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




e Financial Capacity

Bidders must submit a recent stamped letter from the bank for rating

THE TENDER

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T1.2 Tender Data

FINANCIAL CAPACITY WEIGHT RATING
At least Bank rating A 5 e Excellent=5
e Verygood=4
e Good=3
e Fair=2
e Poor=1
MAXIMUM POINTS 5
e PLANT AND EQUIPMENT
Plant and equipment weight Rating
At least 1 X Hand Compactor
At least 1 X Grader 10 e Excellent=5
At 1xTLB © Verygood =4
tleast 1 x e Good=3
At least 1 X Tipper Truck e Far=2
e Poor=1
At least 1 x Self-propelled rollers
Maximum points 10

This will be assessed against a minimum number of different types of plant and equipment required to successfully

complete the project within the stipulated construction as determined by the employer.

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc. A letter of intent from
hiring and leasing companies starting the number and type of plant and equipment on which arrangement has been

made will be accepted

o Certified Copy of Qualifications

e Copy of Appointment Letter for current projects, and
o Certified Copy of Completion Certificate.

The minimum score required for functionality is 70%, and a bidder who scores below this minimum shall be

disqualified and shall not be considered for further evaluation in terms of the 80/20 preference point system.
NOTE: In order for the Tenderer to claim points for Experience under Functionality, the Tenderer must
also attach the following proof for each of the completed projects to Form T2.1E :

Contractor Witness 1 Witness 2
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

e Third stage —Evaluation in terms of the 80/20 Preference Point System:

Responsive tenders which have achieved the minimum qualification score for functionality
will be evaluated further, using the 80/20 preference point system.

Step 1: Calculation of points for Price

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders
that quoted higher prices will score lower points for price on a pro-rata basis. The formula
to be used for calculating points scored for price is the following:

PSZSO(I—M\

Pmin )
Where
Ps = Points scored for price of the bid or tender under consideration
Pt =  Price (Rand value) of bid or tender under consideration
Pmin = Price (Rand value) of the lowest acceptable bid or tender

Points scored must be rounded off to the nearest 2 decimal places

Step 2: Calculation of points for B-BBEE status level of contributor

Points shall be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of | Number of points
Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant 0

contributor

A bid shall not be disqualified from the bidding process if the bidder does not submit a
certificate substantiating the B-BBEE status level of contribution nor is a non-compliant
contributor. Such a bidder will score zero (0) out of a maximum of 10 points for B-BBEE.

The points scored for price shall be added to the points scored for B-BBEE status level of

T1.2.7
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

contribution to obtain the bidder’s total points scored out of 100.

Award of contract to bids not scoring the highest number of points

(a) A contract must be awarded to the bidder who scored the highest total number of points in terms
of the 80/20 preference point system.

(b) In exceptional circumstances a contract may, on reasonable and justifiable grounds, be
awarded to a bidder that did not score the highest number of points. The reasons for such a decision
must be approved and recorded for audit purposes and must be defendable in a court of law.

Evaluation of bids that scored equal points

(a) In the event that two or more bids have scored equal total points, the successful bid must be the
one that scored the highest points for B-BBEE.

(b) If two or more bids have equal points, including equal preference points for B- BBEE, the
successful bid must be the one scoring the highest score for functionality.

(c) Inthe event that two or more bids are equal in all respects, the award must be decided by the drawing
of lots.

F 3.9 |Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting then in the following manner
a) Where there is a discrepancy between the amounts in figures and in words the amount in words
shall govern
b) If bills of quantity (or schedule of quantities or schedule of rates) apply and there is an error in
the line-item total resulting from the product of the unit rate and quantity, the line-item total shall
govern and the rates shall be corrected, where there is an obviously gross misplacement of the
decimal point in the unit rate, the line-item total as quoted shall govern and the unit rate shall be
corrected
c) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer s addition of prices the total of the price shall govern
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities
apply) to archive the tendered total of the prices
F.3.11.2 | The procedure for the evaluation of responsive tenders is Method 2.
The financial offer will be scoring using Formula 2 (option 1) in Table F1 where the value of
W1 is:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000; or Higher
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have
a value that equals of is less than R 50 000 000.
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the
preference schedule and who are found to be eligible for the preference claimed.
F.3.18 | The number of paper copies of the signed contract to be provided by the Employer is one.

Contractor
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

The additional conditions of Tender are:

1 BLOUBERG MUNICIPALITY may also request that the Tenderer provide written evidence that his
financial, labour and resources are adequate for carrying out the project.

2 BLOUBERG MUNICIPALITY reserves the right to appoint a firm of chartered accountants and
auditors and / or execute any other financial investigations on the financial resources of any Tenderer.
The Tenderer shall provide all reasonable assistance in such investigations.

3 BLOUBERG MUNICIPALITY reserves the right to appoint a different Contractor for each
project. The Tenderer shall be required to complete the form of offer (C1.1) and the Bill of Quantities
(C2.2) for each project.

The tenderer is to note that the following Additional Relevant Documents attached into Part 5
Of this document will form part of this contract:
1 Ministerial Determination No.3: Expanded Public Works Programmes.

2 Municipal Supply Chain Policy

Contractor

T1.2.8
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all Tenders invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

5. TENDER DECLARATION

6.1 Tenderers who claim points in respect of B-BBEE Status Level of Contribution must complete the
following sections:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND
5.1
71 B-BBEE Status Level of Contribution........ = (Maximum o f 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph

5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency
accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer as
contemplated in the CCA).

8 SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)
8.1.1 If yes, indicate:
(i What percentage of the contract will be subcontracted? ..l %
(i)  The name of the sub-contractor? ...
(i)  The B-BBEE status level of the sub-contractor? .
(iv)  Whether the sub-contractoris an EME? YES / NO (delete which is not applicable)
9 DECLARATIONS WITH REGARD TO COMPANY/FIRM
9.1 Name of COmMPpPany/firMm e a e e e e e e

9.2 VAT registration NUMDbDEr e s

9.3 Company registration NUMDEr

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
N one person business/sole propriety

O

T1.2.9
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

9.5

O o0ood

9.7

9.8

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Total number of years the company/firm has been in business? ...,

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the foregoing

certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the contractor may be required to furnish documentary proof to the satisfaction of the

purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any

other remedy it may have —

(a) Disqualify the person from the Tendering process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of that

person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result of having

to make less favourable arrangements due to such cancellation;

(d) restrict the Tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the audit alter am

partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

T1.2.10
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

WITNESSES:

T1.2.11
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T1.2 Tender Data

ATTACH B-BBEE VERIFICATION CERTIFICATE

T1.2.12
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.1 List of Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MURNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

Form A | Compulsory Enterprise Questionnaire
Form B | Record of Addenda to Tender Documents
Form C | Authority for Signatory

Form D | Preference Schedule

Form E | Schedule of Previous Experience

Form F | Schedule of Current Projects

Form G | Declaration of good standing regarding tax & Original Tax Clearance Certificate
Form H | Certificate of Attendance at Site Meeting
Form | Proposed Key Personnel

Form J | Schedule of Plant and Equipment

Form K | Schedule of Proposed Sub-Contractors
Form L | Financial References

Returnable Documents that will be incorporated into the contract

C1.1 Offer Portion of Form of Offer and Acceptance
C1.2 Contract Data (Part 2)

C1.3 Form of Guarantee

C2.2 Bill of Quantities

T2.11
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T2.2

RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This questionnaire is to be completed and submitted in respect of each partner.

1. NamMeE Of ENBerpriSe: .. .o e e

2, VAT Registration number, if any: ...

3. CIDB Registration NUMDET: ........ ..o e

4. Particulars of sole proprietors and partners in partnership:

Name

Identity Number Personal Income Tax Number

* Complete only if sole proprietor or partnership and attach separate page if more than 4 partners.

5. Particulars of companies and close corporations:

Company Registration NUMDE: .. ... e

Close Corporation NUMDET: .. ... et ettt e e et e e e e e aeneaens

TaX FEfErENCE NUMD BT ... et e et e e et et e et e e s e e e te e eeaans

T2.2.1
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

6. Record in the service of the state:

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership of
director, manager, principal stakeholder or stakeholder in a company or close corporation is currently of
has been within the last 12 months in the service of any of the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the National Council of Province
a member of the board of Directors of any Municipal entity

an official of any municipality or municipal entity

N Y s By I A

an employee of any provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)

D a member of an accounting authority of any national or provincial public entity

D an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following information:

Name of sole proprietor, L . . Status of service (tick appropriate column)
. Name of Institution, public office,
partner, director, manager N L
L. board or organ of state and position Within the last 12
or principal stakeholder Current
held months
or stakeholder
Name of Tenderer.........coooiiiiiiii e, Date: ..o
Signature..........oooiii Position: ..........ooiiiii
Full name of signatory............cooiiiiii
T2.2.2

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

1.

ATTACH THE FOLLOWING DOCUMENTS HERETO

For Closed Corporations

CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Shareholders register

3. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
documents in (1) or (2) of each Joint Venture member.

T2.2.3
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMB RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communication received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title of Details

Name of TeNAEIer........ouoiei e Date: oo

Signature..... ..o Position: ...

Full name of signatory.............cccoiiiiiiiiiiiii,

T2.2.4
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORM C AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this form
a duly signed and dated original or certified copy on the Company Letterhead of the relevant
resolution of their members or their board of directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date)...............ccccoimieeeieiiiiiicciiieiieeee

has been duly authorized to sign all documents in connection with the Tender for Contract Number

............................................................... and any Contract which may arise there from on behalf
Of e e

(BLOCK CAPTIALS)
SIGNED ON BEHALF OF THE COMPANY ...
IN HIS CAP A CITY AS e
DA T E e
FULL NAMES OF SIGNATORY e
AS WITNESSES: LT PP U PUPPRPOPPPPPIN

2

T2.2.5
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms
......................................... , authorised signatory of the company .............................., acting in
the capacity of lead partner, to sign all documents in connection with the tender offer an any contract
resulting from it on our behalf.

DULY AUTHORISED

NAME OF FIRM ADDRESS
SIGNATORY

Lead Partner:
Signature: ...
Name: ...,
CIDBRegNO: ....cecvvvininennn. Designation: .......................

Signature: ...
Name: ...,
CIDBRegNoO: ....cccvvvininnnn. Designation: .......................

Signature: ...
Name: ...,
CIDBRegNoO: ....cecvivininnn. Designation: .......................

Signature: ...
Name: ...
CIDBReg NoO: .....ccvvvinnnnns Designation: .................c......

Signature: ...
Name: ...
CIDBRegNoO: .....ccvnvinnnnns Designation: .......................

T2.2.6
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD

T2.2.7

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMD PREFERENCE SCHEDULE

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals. Failure on the part of a Tenderer to sign this form will be interpreted to mean
that point preference is not being claimed.

The acceptable Tenderer obtaining the highest number of points will be awarded the contract. For Tenders with
a Tender amount equal to or below R 500 000 a maximum of 80 points is allocated for price and a maximum of
20 points for meeting specific goals, which may include HDI equity, SMME status, job creation and local (South
African) content. For Tenders with a Tender amount above R 500 000 a maximum of 90 points is allocated for
price and a maximum of 10 points for meeting specific goals.

The points for the meeting of specific goals may only be awarded to an enterprise which is a legal entity, registered
as an income tax payer with the South African Revenue Services, and which is an independent and operating
enterprise which performs commercially useful functions as set out below. Points can be denied where an
enterprise subcontract more than 25% of the value of the contract (excluding SMME’s and emerging contractors
and materials) at the time of award, exclusive of all VAT, allowances for contingencies, escalation and provisional
sums, to other entities.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential Procurement
Policy Framework Act (Act 5 of 2000) and related legislation.

“Council” refers to the BLOUBERG MUNICIPALITY.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an
enterprise.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the case
of a company, the percentage shares that are owned by individuals meeting the requirements of the definition of
a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions
(Referred to as Previously Disadvantaged Individuals (PDIs) in this document)

(i)  Women

(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co-
operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business (Act
102 of 1996).

T2.2.8
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

Tenders are adjudicated in terms of BM Supply Chain Management Policy, and the following framework is

provided as

a guideline in this regard.

1. Technical adjudication and General Criteria

If th

Tenders will be adjudicated in terms of inter alia:
Compliance with Tender conditions
Technical specifications

e Tender does not comply with the Tender conditions, the Tender may be rejected. If technical

specifications are not met, the Tender may also be rejected.

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF THE

TENDER, for example:

Certified or scanned copies of Tax Compliance Status PIN. (Only valid original TCS must be
attached to the Tender document).

Pages to be completed, removed from the Tender document, and have therefore not been
submitted.

Failure to complete the schedule of quantities as required — only lump sums provided.

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of tippex or any erasable ink, e.g. Pencil.

Failure to attend compulsory site inspections

The Tender has not been properly signed by a party having the authority to do so, according to the
Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Particulars required in respect of the Tender have not been provided — non-compliance of Tender
requirements and/or specifications.

The Tenderers’ attempts to influence, or has in fact influenced the evaluation and/or awarding of
the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Contract portion of this Tender document (Part C1 — C4) must be initialled by the
authorised person in order for the document to constitute a proper Contract between the Employer
(GGM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its
directors to the municipality, or to any other municipality or municipal entity, are in arrears for more
than three months.

If any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

T2.2.9
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

Size of enterprise and current workload
Evaluation of the Tenderers’ position in terms of:
= Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract
Staffing profile

Evaluation of the Tenderers’ position in terms of:

=  Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract

Previous experience

Evaluation of the Tenderers’ position in terms of his previous experience. Emphasis will be placed on the
following:

= Experience in the relevant technical field
= Experience of contracts of similar size
= Some or all of the references will be contacted to obtain their input.

Financial ability to execute the contract:

Evaluation of the Tenderers’ financial ability to execute the contract. Emphasis will be placed on the
following:

= Professional indemnity
= Contact the Tender’s bank manager to assess the Tenderers’ financial ability to execute the contract
and the Tenderer hereby grants his consent for this purpose.

Good standing with SA Revenue Services
= Determine whether an original valid tax clearance certificate has been submitted.

= The Tenderer must affix an original valid Tax Compliance Status PIN to the second page of the Tender
document.

If the Tender does not meet the requirements contained in the Blouberg Municipality Procurement
Policy, and the mentioned framework, it will be rejected by the Council, and may not subsequently be
made acceptable by correction or withdrawal of the non-conforming deviation or reservation.

T2.2.10
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

Penalties

The BLOUBERG MUNICIPALITY will if upon investigation it is found that a preference in terms of the Act
and these regulations has been obtained on a fraudulent basis, or any specified goals are not attained in
the performance of the contract, on discretion of the Departmental Head, one or more of the following
penalties will be imposed:

» Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.
= Impose a financial penalty of twice the theoretical financial preference associated with the claim, which

w
= R
M

HDI

Clai

as made in the Tender.
estrict the contractor, its shareholders and directors on obtaining any business from the BLOUBERG
UNICIPALITY for a period of 5 years.

Status

Preference points stipulated in respect of a tender include preference points for equity ownership by
HDIs.

The equity ownership must be equated to the percentage of an enterprise or business owned by
individuals or, in respect of a company, the percentage of a company’s shares that are owned by
individuals, who are actively involved in the management of the enterprise or business and exercise
control over the enterprise, commensurate with their degree of ownership at the closing date of the
tender.

In the event that the percentage of ownership changes after the closing date of the tender, the
tenderer must notify the Council accordingly and such tenderer will not be eligible for any preference
points. Preference points may not be claimed in respect of individuals who are not actively involved
in the management of an enterprise or business and who do not exercise control over an enterprise
or business commensurate with their degree of ownership.

ms made for equity ownership by an HDI must be considered according to the following criteria:

Equity within private companies must be based on the percentage of equity ownership;

A Consortium or Joint Venture may, based on the percentage of the contract value managed or
executed by their HDI members, be entitled to equity ownership in respect of an HDI.

The number of points scored for a Consortium or Joint Venture must be added to the number of
points scored for achieving specified goals.

A person awarded a contract as a result of preference for contracting with, or providing equity
ownership to, an HDI, may not subcontract more than 25% of the value of the contract to a person
who is not an HDI or does not qualify for such preference.

T2.2.11
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THE TENDER

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

I/we apply on behalf of my/our firm for a preference based on:

NON-JOINT VENTURES

HDI
No franchise in
national
elections (black Locality
persons) Women
African,
Coloured,
Indian
Equity ownership
percentage
For office use only:
Number of preference
points awarded by
employer flotal: P Y PP PP e T PP T rrT
JOINT VENTURES
Position HDI Date of % ol
Name occupiet_j in Identity number | Citizenship Status Ownership Owned by
Enterprise (YIN) by HDI’s Women
TOTAL a b
T2.2.12
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

NOTE

Where owners are themselves, a company or partnership, identity the ownership of the holding firm.

In the case of joint ventures equity ownership for each of the JV members are determined as above, and the
combined HDI ownership is then calculated as follows :-

a b c=a * b/100
Joint venture members % Contribution % HDI % HDI
to the JV ownership contribution
Total HDI contribution
HDI
No franchise in
national
elections (black Women Locality
persons)
African,
Coloured, Indian
The percentage of the
contract value managed
or executed by their HDI
members
For office use only:
Number of preference
points awarded by
employer flotal P Y PP PP e T PP T rrT

5. Tender preferences claimed:

I / we apply on behalf of my / our firm for the following preference(s) and by claiming a preference confirm that all
claims for equity ownership are in respect of individuals who are actively involved in the management of the
enterprise or business:

T2.2.13
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THE TENDER
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

Category of preference

(Act 5 of 2000)

Percentage of maximum Preference
tender evaluation points claimed for

provided for in the Category of
Preferential Procurement Preference
Policy Framework Act (Y=yes)

HDI (African, Coloured, Indian) equity ownership

HDI (women) equity ownership

Locality

6. Declaration with respect to preferences claimed in respect of HDI, women and locality:
6.1 List all shareholders by name, identity number, citizenship, status, ownership, as relevant
HDI status .
No franchise in Women | Disabled Percentage equity
national elections person ownership, or in the
Date (black persons) case of a joint venture,
obtained Youth the percentage of the
Name ID Number South PPG Coloure Yes/No contract to be
African (African) | d, Indian managed or executed
citizenship Yes/No Yes/No by target(t:/d) persons
0
6.1.2 How long has the entity beeninexistence ?. .. ....... ... ... ... ... ... ...,
6.1.3 Describe principal business activities:
T2.2.14
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

6.2 Declaration in respect of claim for preference in respect of disabled person

Complete the following with respect to claims for equity ownership relating to disabled persons:

Name Describe what the permanent Outline how the permanent impairment
impairment is. impacts on ability to perform an activity
in the manner or within the ranges
considered normal for a human being? |

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer confirms that he / she
understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the conditions
pertaining to the granting of tender preferences.

ST To =1 (0 (PRSPPI

[V F=1 0 41PN

Duly authorised to sign on behalf Of: ..........oiiiii e e e

Telephone: ...

FaX: o

T2.2.15
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THE TENDER

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORME SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of similar or larger
size and/or which is similar with regard to type of work. This information is material to the award of the

Contract.

o Value (R) Year(s) Reference
Description work .
VAT excluded executed Name Organisation Tel no
Name of Tenderer: ..o, Date: ...
Signature: ...
Full name of signatory: ..o
T2.2.16
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




THE TENDER

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMF SCHEDULE OF CURRENT PROJECTS

Provide the following information on current projects. This information is material to the award of the Contract.

L Value (R) Date Reference
Description . —
VAT excluded | Appointed Name Organisation Tel no
Name of Tenderer: ..........ccoooiiiiiiiii, Date: ..o
Signature: ...
Full name of signatory: ...
T2.2.17
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORM G DECLARATION OF GOOD STANDING REGARDING TAX

SOUTH AFRICAN REVENUE SERVICES Tender NO: ..o,
Closing Date: .............cceuinits

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name of Taxpayer/TENUEIEI: ......oooi it e e

D2 I = Vo (<30 N =1 0 0 L= TSP

3. Identification Number: (If applicable) e

4. Company / Close Corporation registrationnumber: | | [ | | | | | | | |

5. Income Tax reference number: | | | ’ | | | | | | |

6. VAT registration number: (If applicable) R

7. PAYE employer’s registration number: (Ifapplicable) | | | | [ [ | | | | |

8. Monetary value of Bid: | |

DECLARATION

L e the undersigned, the above taxpayer/Bidder, hereby declare
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant
taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That  suitable arrangements have been made with the Receiver of
REVENUE. ... To satisfy them.”

SIGNATURE CAPACITY DATE

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements
have been made with the Receiver of Revenue with regard to any
outstanding revenue/outstanding tax returns.

T2.2.18
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

ATTACH ORIGINAL TAX COMPLIANCE STATUS PIN

THE CERTIFICATE MUST NOT BE OLDER THAN 12 MONTHS

T2.2.19

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMH CERTIFICATE OF ATTENDANCE AT SITE MEETING

THE CLIENT WILL VERIFY ATTENDANCE ON THE SITE BRIEFING ATTENDANCE
REGISTER

Thisisto certify that | ... (Name)

duly authorised representative Of ... (Tenderer)
AGArES S e

Date: oo,

Visited the siteon ...................on (Date)inthe presence of ........c.ccoviiiiiiiiiiiiii

(Engineer)

I have made myself familiar with the site and all the local conditions likely to influence the work and the
cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the said
Engineer and that | understand perfectly the work to be done, as specified and implied, in the execution
of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER

T2.2.20
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMI PROPOSED KEY PERSONNEL

Please list the personnel that you intend to appoint on this contract.

Staff to be appointed on this contract
Name of Full time
DESCRIPTION member

No of Full Time No of Part Time
employment employment

Contract

Site Agent

Clerk

Foreman

Material

Surveyor

Operators

Supervisor

Labourers

Other

2.

3
4.
5

Name of Tenderer: .......ccoooiiiiiiiiiiiiieens Date: ..o

Signature: ...

Full name of signatory: ...........coooiiiiiiiiiiien,

T2.2.21
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORMJ SCHEDULE OF PLANT AND EQUIPMENT

NUMBER OF NUMBER OF UNITS ALLOCATED
1. TRENCH EXCAVATION UNITS OWNED BY TO THIS CONTRACT
CONTRACTOR OWNED HIRED
2. EARTH MOVING EQUIPMENT
3. CONSTRUCTION EQUIPMENT
4. TRANSPORT
Name of Tenderer: ........cooiiiiiiiiiiiees Date: ....ccoooiiiiii
Signature: ......cooiiiiii
Full name of signatory: ..............cooiiiiiinnn.
T2.2.22
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORM K SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR

FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB-CONTRACTOR

Name of Tenderer: .......c.ccevvvieiiiiiiiinn, Date: ..o
Signature: ...
Full name of signatory: ............coooiiiiiiiiiiii

T2.2.23
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.2 Returnable Documents

FORML FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/'We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of
obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence: 0-6 months (Tick which is appropriate)

7-12 months
13-24 months
More than 24 months

Name of Tenderer: .......oooeiiieiii e, Date: ..o

Signature: ...,

Full name of signatory: ...

T2.2.24
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THE TENDER

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
T2.3 List of Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

T2.3 MBD FORMS

T2.3
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BLOUBERG MUNICIPALITY

MBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE BLOUBERG MUNICIPALITY

BID NUMBER: BM04/22/23 CLOSING DATE: 24/10/2022  CLOSING TIME:11H00
DESCRIPTION: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

BID DOCUMENTS MAY BE POSTED TO:

P O Box 1593, Senwabarwana, 0790 (TENDERS TO REACH BLOUBERG MUNICIPALITY BEFORE CLOSING DATE AND
TIME

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Municipal Offices in Senwabarwana Blouberg 0790

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.

The bid box is generally open 7:45h00 to 16h30 a day, 7 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA:

1.Relevant specifications

2.Value for money

3.Capability to execute the contract

4.PPPFA & associated regulations
.......................................................... [insert any other criteria]

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see definition on MBD 4
attached)




THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER

FACSIMILE NUMBER CODE............. NUMBER ...
VAT REGISTRATION NUMBER

HAS AN ORIGINALTAX CLEARANCE CERTIFICATE BEEN ATTACHED (MBD 2)? YES/INO
ARE YOU THE ACCREDITED REPRESENTATIVE?
IN SOUTH AFRICA FOR THE GOODS/SERVICES OFFERED BY YOU? YES/NO

(IF YES ENCLOSE PROOF)
SIGNATURE OF BIDDER oottt
DATE  ———e e

CAPACITY UNDER WHICH THIS BID IS SIGNED ...ttt

TOTALBIDPRICE..........cooii TOTALNUMBER OF ITEMS OFFERED ...

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Municipality / Municipal Entity: BLOUBERG MUNICIPALITY
Department: Supply Chain Management
Contact Person: MW Kgowa

Tel: 015-505 7100

Fax: 015-505 0568

ANY REQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: Ms Rabumbulu H
Tel: 015-505 7100
Fax: 015-505 0568



MBD 2

TAX CLEARANCE REQUIREMENTS

IT IS A CONDITION OF BIDDING THAT

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been made
with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be completed
in all respects and submitted to the Receiver of Revenue where the bidder is registered for tax
purposes. The Receiver of Revenue will then furnish the bidder with a Tax Clearance Certificate that
will be valid for a period of twelve (12) months from date of issue. This Tax Clearance Certificate must
be submitted in the original together with the bid. Failure to submit the original and valid Tax Clearance
Certificate may_invalidate the bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a
separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are
available at any Receiver’ s Office.

MBD?2/ Application for tax Certificate. ..



APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of taxpayer [ DIAAEI: oottt n e

2. T A0E MM e e ——— e —ee——ea——ea—e e —e e ——aa—ea—ea—eate st aaeaaeeaeeaeeaeeans

3. Identification number:

4, Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

1. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate: ...,
1 =TSR
Telephone number: Code... NUMDEL: ..ot
AGAIESS. ettt ettt ettt ettt ettt rerene
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN
FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF
TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2]



3.1

3.2

3.3

34

3.5

3.6

MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statex.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

FUITNGME: ...

ldentity NUMDEI: ..o

Company Registration NUmMber: ...

Tax Reference NUMDEr: .........oviiiiiiiiii e

VAT Registration NUMbDEr: .........uviiiiiiiiiiiii e

Are you presently in the service of the state* YES / NO

3.6.1 If so, furnish particulars.

3.7

Have you been in the service of the state for the past YES / NO
twelve months?

3.7.1 If so, furnish particulars.

3.8 Do you, have any relationship

* MSCM Regulations: “in the service of the state” means to be -

(a)

a member of -

(i) any municipal council;

(ii) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.



3.8.1

3.9

3.9.1

3.10

2

(family, friend, other) with persons in the service of  the
state and who may be involved with the evaluation and or

adjudication of this bid?

If so, furnish particulars.

Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the
state who may be involved with the evaluation and or
adjudication of this bid?

If so, furnish particulars

Are any of the company’s directors, managers, principle
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11Are any spouse, child or parent of the company’s directors,

managers, principle shareholders or stakeholders in service

of the state?

3.11.11f so, furnish particulars.

YES/NO

YES/NO

YES/NO

YES/NO



CERTIFICATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

Position Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
14 The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not 100
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.



DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
quotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad- Based
Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80(1 — ww or Ps = 90(1 — w\|
L Pmin ) \ Pmin )
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
contributor

BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: .......... = (Maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.
7. SUB-CONTRACTING
71 Will any portion of the contract be sub-contracted?
(Tick applicable box)
[YES] | NO | |
7.1.1 If yes, indicate:
i) What percentage of the contract will be
subcontracted..............ooii %
i) The name of the sub-
(oTo] g1 r=Ted (o] P
ii) The B-BBEE status level of the sub-
[o7o] a11 r=Te1 (o) UUUUR TR
iv) Whether the sub-contractor is an EME or QSE
Tick applicable box
YES | | NO |
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations, 2017:
Designated Group: An EME or QSE which is at last 51% owned EME QSE
by: \ \
Black people

Black people who are youth

Black people who are women
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Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of
COMIPANY I e e

8.2 VAT registration
T a1 0

8.3 Company registration
T 0] 0T

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

I B A R

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional service provider

0 Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7 MUNICIPAL INFORMATION

Municipality where business is situated:

Registered Account Number: .............c.ocoviiinnnntn.
Stand Number: ...

8.8 Total number of years the company/firm has been in
business: ...
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8.9

5

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

O DATE
ADDRESS  oovovvoeeeeeeeeeeeeen
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MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution).............c.cooii in accordance with the requirements
and specifications stipulated in bid number...................... at the price/s quoted. My offer/s remain

binding upon me and open for acceptance by the purchaser during the validity period indicated and
calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY

T
SIGNATURE e,

2.
NAME OF FIRM .

DATE: ..o,
DATE




MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS
PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. e IN MY CAPACITY 8S....ueiiitit i
accept your bid under reference number .................. dated........c.coooiiiiiint, for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
THRESHOLD
PRICE (ALL
ITEM APPLICABLE DELIVERY | B-BBEESTATUS | FOR LOCAL
BRAND LEVEL OF PRODUCTION
NO. TAXES PERIOD
INCLUDED) CONTRIBUTION | AND
CONTENT (if
applicable)

4. | confirm that | am duly authorized to sign this contract.

SIGNED AT ..o ON. e

NAME (PRINT) e,

SIGNATURE e

OFFICIAL STAMP WITNESSES

1
2.




MBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (name of the
institution)..........cooii in accordance with the requirements and task directives /
proposals specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s
remain binding upon me and open for acceptance by the Purchaser during the validity period indicated
and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of Bidder’'s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover
all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations will be at
my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e,

WITNESSES
CAPACITY e,

T
SIGNATURE e,

P
NAME OF FIRM e, ..

DATE: ...
DATE e

MBD 7.2



2
CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number .................. dated........c.cooiiiiinnn, for the rendering of
services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of
the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL B-BBEE THRESHOLD
DESCRIPTION OF APPLICABLE COMPLETION STATUS LEVEL FOR LOCAL
SERVICE TAXES DATE OF PRODUCTION
INCLUDED) CONTRIBUTION AND CONTENT

(if applicable)

4. | confirm that | am duly authorised to sign this contract.

SIGNED AT ..o ON

NAME (PRINT) ..ouiiie e

SIGNATURE e

OFFICIAL STAMP WITNESSES
T
2




DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

MBD 8

It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps are

taken to combat the abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

Item Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as
companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

Yes
Yes

L]

No
No

[

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12
0f2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

Yes

4.2.1

If so, furnish particulars:

43

Was the bidder or any of its directors convicted by a court of law (including a court of
law outside the Republic of South Africa) for fraud or corruption during the past five
years?

Yes



http://www.treasury.gov.za/
http://www.treasury.gov.za/

4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other municipality I:‘ |:|
/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes | No
other organ of state terminated during the past five years on account of failure to I:' I:‘
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..coiuiiiiiniiiiiiiiiiiiiiicieieieeieccacnnecnees
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE
TO BE FALSE.

------------------------------------------------------------------------------

Position Name of Bidder



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.



MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. |l understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. |l am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. Forthe purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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10. lam aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect
of the following works:

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract
identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this
Schedule, which must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of Offer and Acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details
6 Subject
Details

C14
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree
to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during
this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral
communication or implied during the period between the issue of the tender documents and the receipt by the
Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between
the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) 3RP Edition,
published by the South African Institution of Civil Engineering. Private Bag x200, Halfway House, 1685. Is
applicable to this contract and is obtainable from www.saice.org.za.

The following contract specific data, referring to the General Condition of Contract for Construction Works,
Second Edition, 2010, are applicable to this contract:.
PART 1: Data provided by the Employer

Clause Data
11.14 The Name of the Employer is BLOUBERG MUNICIPALITY

1.2.2 The address of the Employer is:
Private Bag 1593
Senwabarwana

0790

Telephone: 015 505 7100
Facsimile: 015 505 0568
1.1.15 The name of the Engineer is
OltaTech Consulting

1.2.2 The address of the Engineer is:
11 Pierre Street, Bendor, Polokwane, 0699
Telephone : 015 291 0775
Facsimile : 086 682 2646

1.6 The special non-working days are the official builder’s holiday plus all statutory public holidays.
38 The year-end break commences on 16" December and the first Monday of the subsequent
year.
7 The time to deliver the Deed of Guarantee is 14 days.
7 The Form of Guarantee is to contain the wording of the proforma document included in the
General Conditions of Contract (Pro-forma included in section C1.3 to this document).
7 The liability of the guarantee shall be 10 %.
10 The Contractor shall commence executing the Works within 14 days from the Commencement
Date.
12.2 The Contractor shall deliver his programme of work within 14 days.

35.1.1.2.2 | The value of the materials supplied by the Employer to be included in the insurance sum is nil.
35.1.1.2.3 | The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is nil.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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35.1.3 The limit of indemnity for liability insurance is
42.1 The Works shall be completed within 24 weeks.
43.1 The penalty for failing to complete the works is R 2000.00 per day.
49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %.
49.3 The percentage retention on the amounts due to the Contractor is 10 %.
49.3 The limit of retention money is 10 % of the contract value.
53.1 The Defects Liability Period is 12 months.
The variations to the General Conditions of Contract
4.5.2 Replace the term “Safety” with “Occupational Health and Safety”
49.6.1 to | Replace the term “Bank” with “ Bank of Insurance Company”
4.9.6.3
55.1.8 Replace sub-clause with”
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to
any person in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward
or commission.
42.3.2 The additional clauses to the General Conditions of Contract are:

Extensions of time in respect of clause 42 in respect of abnormal rainfall shall be calculated
using the following formula for each calendar month or part thereof:

V = (Nw — Nn) + (Rw — Rn)
X

Where:

\Y,

Extension of time in calendar days in respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more
has been recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing
rainfall records, on which a rainfall of 20mm or more has been recorded for the calendar
month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records

as stated in the Site Information.

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the
South African Weather Service’s rainfall records of the nearest station to the site.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

C1.7

Contractor
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The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to
subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata
values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent
delays and will be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be
considered to represent a fair allowance for variations from the average in the number of days
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point
on the Site and the Contractor shall at his own expense, take all necessary precautions to
ensure that rain gauges cannot be interfered with by unauthorized persons.

42

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion
of the Engineer, all progress on an item or items of work on the critical path of the working
programme of the contractor has been brought to a halt. Delays on working days only (based on a
five-day working week) will be taken into account for the extension of time, but the Contractor shall

make provision in his programme of work for an expected delay of "n”” working days caused by
normal rainy weather, for which he will not receive any extension of time, where “n” equals ......
days. Extension of time during working days will be granted to the degree to which actual delays,

as defined above, exceed the number of "n" workings days.

Payment for labour-intensive component of the works

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance
with the provisions of the Scope of Work. Any payment for such works shall not relieve the
Contractor in any way from his obligations either in contract or in delict

Linkage of payment for labour-intensive component of works to submission of project data

The Contractor’s payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractor chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and timeframe
stipulated by the Employer. The contractor’s invoices shall not be paid until all pending labour
information has been submitted.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the
Minister of Labour in Government Notice, shall apply to works described in the scope of work as
being labour-intensive and which are undertaken by unskilled workers.

Minimum number of local labourers for the duration of the project shall be 20

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2


http://www.epwp.gov.za/

THE CONTRACT

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C1 Agreements and Contract Data

PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the (General Conditions of Contract for Construction Works
2015)3 Edition, published by the South African Institution of Civil Engineering, in order to
understand the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it
mainly applies.

Clause Data
1.8 The Contractor is:

1.2.2 [N F=1 0 0 1= S
The Address of the Contractor is:
Address (PhySICal): ...

AAAress (POSTAL): ... eneee

Telephone: .......covvveieieiininnn, Facsimile: ............coooiiiii
E-mail: ...
37.2.2.3 | The percentage allowance to cover overhead charges is ....... %.

421 The Works are to be completed within 24 weeks.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.3 FORM OF GUARANTEE

TENDER NO. BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

WHE R E A S e ettt et e e e e bt e e et e e e e s bt e e ante e e an b e e e ante e e e nbe e e anre e e e naeeeanees
A,

(Hereinafter referred to as "the Employer")
entered into, on the ........... Dayof ..o, 2022, At o
A CONMraCt Wit e
At

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ...ttt e ettt e e e e e e e e e e e e e e e e e e s e e e eeaeeae e e e e e enens
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE.......oo et e e e e e e e e as

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act
in any manner authorised and/or contemplated by the terms of the said contract, and/or to agree
to any modifications, variations, alterations, directions or extensions of the Due Completion Date
of the Works under the said Contract, and that its rights under this guarantee shall in no way be
prejudiced nor our liability hereunder be affected by reason of any steps which the Employer
may take under such Contract, or of any modification, variation, alterations of the Due
Completion Date which the Employer may make, give, concede or agree to under the said
Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it, and
to give time to or compound or make any other arrangement with the Contractor.

C1.10
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3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion
in terms of the Contract, unless we are advised in writing by the Employer before the issue of
the said Certificate of his intention to institute claims, and the particulars thereof, in which event
this guarantee shall remain in full force and effect until all such claims have been paid or

liquidated.
4. Our total liability hereunder shall not exceed the sum of (R................ooin. )-
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
IN WITNESS WHEREOF this guarantee has been executed by us at ...............ccceeee. on
this.....cceeeee day of ..o 2022

As witnesses:

LU T OPTPPPRRIN Signature........ccccuvviiiiiii

2 Duly authorised to
Sign on behalf of ...

AdAress

C1.11
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C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO 85 OF 1993)

C1.4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT made at

On this the day of in the year

Between BLOUBERG MUNICIPALITY (hereinafter called "the Employer") of the one part, herein
represented by

in his capacity as

and

(Hereinafter called "the Mandatory") of the other part, herein represented by

in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, viz CONTRACT: TENDER NO.
BMO04/22/23: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to
this Contract.

2 This Agreement shall hold well from its Commencement Date, which shall be the date of a written
notice from the Employer or Engineer requiring him to commence the execution of the Works, to
either

(a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General
Conditions of Contract (hereinafter referred to as "the GCC"),

(b) the date of termination of the Contract in terms of Clauses 9.10f the GCC.

C1.12

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE CONTRACT

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C1 Agreements and Contract Data

3

6

The Mandatory declares himself to be conversant with the following:

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and with
special reference to the following Sections of The Act:

(i) Section8 : General duties of employers to their employees;

(i) Section9 : General duties of employers and self-employed persons to persons
other than employees;

(iii)  Section 37 : Acts or omissions by employees or mandataries, and
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all
his subcontractors.

In addition to the requirements of Clause 8 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract
and to operate and utilise all machinery, plant and equipment in accordance with the Act.

The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or
not selected and/or approved by the Employer.

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms
of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall
remain in force whilst any such workmen are present on site. A letter of good standing
from the Compensation Commissioner to this effect must be produced to the Employer
upon signature of the agreement.

The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective
employers will at all times comply with the following conditions:

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational
Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2
of this Act without the prior written approval of the Employer. If the Mandatory obtains such
approval and delegates any duty in terms of section 16.2 a copy of such written delegation
shall immediately be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the
Mandatory to the Department of Labour as well as to the Employer. The Employer will
further be provided with copies of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms
of section 32 of the Occupational Health and Safety Act into any incident involving the
Mandatory and/or his employees and/or his subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

C1.13
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SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS T

NAME T eeeeeeeeeeeeeeeeseeeseeeee e eenee et e neene e
(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

NAME L SRR UR RO
(IN CAPITALS)

C1.14
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to
this page a duly signed and dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed at a meeting held on

Mr/Ms whose
signature

appears below, has been duly authorised to sign the AGREEMENT in terms of THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY

IN HIS/HER CAPACITY AS

DATE

SIGNATURE OF SIGNATORY

WITNESS L PP P PP

NAME T e
(IN CAPITALS)

C1.15
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C2 Pricing Data

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C2 PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities
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BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C2.1 PRICING INSTRUCTIONS

The Tender Data the Scope of Work and the Drawings are to be read in conjunction with the Schedule
of Quantities.

a. The Schedule comprises items covering the Contractor's profit and costs of general
liabilities and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the Contractor has the right, under various
circumstances, to payment for additional works carried out and that the Engineer is obliged to
base his assessment of the payment to be paid for such additional work on the rates inserted in
the Schedule by the Contractor.

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each
Particular Specification, read together with the relevant clause of the Project Specification, set
out what ancillary or associated activities are included in the rate for the operations specified.

Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up generally
in accordance with the latest issue of "Civil Engineering Quantities". Should any requirement of the
measurement and payment clause of the applicable Standardized Specification, or the Project
Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant
"Civil Engineering Quantities", the requirement of the Standardized, Project or Particular Specification,
as applicable, shall prevail.

Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance
has been made for waste.

C2.1.1
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The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for the work described under the several items. The prices and rates shall be exclusive of
Value Added Tax. Such prices shall cover all costs and expenses that may be required in and for the
construction of the work described, and shall cover the cost of all general risks, liabilities, and obligations
set forth or implied in the documents on which the tender is based.

A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate
allowance under other items for all labour, material and costs required for the execution, not only of the
quantum of work covered by the unpriced item but also for any increase in the said quantum which may
have to be undertaken during the course of the Contract.

C2.1.2

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



OLTATECH CONSULTING

SANS Item Unit | Quantity Rate Amount
Pay Ref No

SECTION NO 1

BILL NO. 1

PRELIMINARIES

FIXED CHARGES AND VALUE RELAT

ED ITEMS
8.3 Fixed Charges
8.3.1 1 | Contractual Requirements SUM
2 | Insurance of works, etc. and damage to
persons and property SUM
3 | Workman's Compensation SUM
4 | Proving of existing services SUM
5 | Dealing with water (subclause 5.5) SUM
6 | Ablution and Latrine Facilities SUM
7 | Tools and Equipment SUM
8.3.2.1 8 | Water Supplies,Electric Power and
Communications SUM
9 | Contract Nameboard SUM
10 | Establishment of Facilities on the Site SUM
11 | Removal of Site Establishment SUM
12 | Other Fixed Charge Obligations SUM
13 | Health & Safety Requirements (H&S file
and H&S offficer) SUM
14 | Environmental Requirements
(compliance with EMP requirements) SUM
Carried Forward R

Section No. 1
Bill No. 1

Preliminaries
AVON MULTIPURPOSE COMMUNITY CENTRE
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8.4

8.4.2.1

15

16

17

18

19

20

21

22

23

24

25

26

27

Brought Forward

TIME RELATED ITEMS

Contractual Requirements

Protection of Underground Services
Supervision for Duration of Contract
Setting Out

Security

Accomodation

F?cilities for Contractor for the duration
of

Construction,except where otherwise st
ated

Offices and storage sheds
Workshops

Allow for work to be Undertaken by a
Nominated Laboratory for Testing of
Materials as Directed by Engineer

DAYWORKS
Labour
Plant
Material

Personal Protective Equipment for
EPWP labour force

Providing the required Personal
Protective Equipment for EPWP labour
force: Your rate to include all below item
and profit

Carried Forward

Section No. 1

Bill No. 1

Preliminaries

AVON MULTIPURPOSE COMMUNITY CI
TENDER NUMBER: BM04/22/23

No

ENTRE
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OLTATECH CONSULTING

R

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM




28

29

30

31

32
33
34
35
36

37
38
39
40
41

42

Brought Forward

for EPWP labour force: Targeted
minimum

a) Overalls

) Gloves

) Dust Masks
) Ear Protection

) Hard Hats

) Reflective Vests

g) Steel toe capped safety boots
h) Other identified in the risk
assessment

b
c
d
e
f

Compensation for landowners

Remuneration of the Project Liaison

(a) Project Liaison Officer
(b) SHE Rep
(c) PSC Sitting for the monthly meetings

Training required for personnel on site:

a) Health and Safety Representative
b) First Aider

c) Emergency Rescue

d) Hazard Identification

e) Training of personnel working at
heights

f) Construction Plant Training

g) Legal Liability

h) COIDA Act

i) Scaffold erector and inspector

j) Other identified in risk management

Ceremony

Allow for opening ceremony upon
completion of the project

Carried to Final Summary

Section No. 1
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R30 000.00

R3 900.00

R2 900.00

R875.00

R36 000.00

R30 000.00

R30 000.00

R27 300.00

R17 400.00

R5 250.00

R36 000.00

R30 000.00




OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 1

FOUNDATIONS (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be sandy
weathered granite, therefore "earth", but possibly
interspersed with "hard rock"

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard
System of Measuring Building Work, excavation for
working space in rock will be measured in cubic metres
to the extent executed and given as "extra over" bulk
excavation or trench and hole excavation as the case
may be

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

Carried Forward R

Section No. 2

Bill No. 1

Foundations (Provisional)
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10

Brought Forward

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Taking out and removing, grubbing up roots and filling in
holes

Tree stump exceeding 200mm and not exceeding
500mm girth

Tree stump exceeding 500mm and not exceeding
1000mm girth

Tree stump exceeding 1000mm and not exceeding
1500mm girth

EXCAVATIONS

Excavation in earth not exceeding 2m deep

Trenches
Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Carried Forward
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403
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12

13

14

15

16

17

18

19

Brought Forward

Keeping excavations free of water

Keeping excavations free of water
FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93% Mod
AASHTO density

Under floors, steps, pavings, etc
Backfilling to trenches, holes, etc

Earth filling of G5 material supplied by the contractor,
compacted to 98% Mod AASHTO density at OMC

Under floors, steps, pavings, etc
Backfilling to trenches, holes, etc

Compaction of surfaces

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density at OMC

Prescribed density tests on filling

"Modified AASHTO Density" test

SOIL POISONING

Soil insecticide to be executed with SABS compliance
by a firm of specialists under a 10 year guarantee

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

To bottoms and sides of trenches etc

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

Carried Forward
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21

22

23

24

25

26

27

Brought Forward

15MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm concrete

Strip footings
Bases

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

REINFORCEMENT

All Diameter bars
MASONRY

Brickwork of NFX bricks in class Il mortar

One brick walls

BRICKWORK SUNDRIES

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

FACE BRICKWORK

Face bricks (purchase price of R5 500 / 1000 delivered
to site excluding VAT) pointed with recessed horizontal
and vertical joints:

Extra over brickwork for face brickwork

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Breeze concrete

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement (12:1), the ash graded up to particles
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated

Carried Forward R

Section No. 2
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Brought Forward
Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formworks to soffits of solid slabs etc shall be deemed
to be slabs not exceeding 250mm thick unless otherwise
described

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

30MPa/19mm concrete

Surface beds cast in panels on waterproofing
Ramps
Beams

Thickening down surface bed to underside, average
350mm wide x 85mm thick, including excavations,
ramming, etc.

Carried Forward
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TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood
float/steel trowel

Surface beds, slabs, etc

Smooth formwork to sides

Beams

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Saw cut joints

6 x 20mm Saw cut joints in top of concrete

REINFORCEMENT

Fabric reinforcement

Mesh reinforcement Ref. 193 fabric reinforcement in
concrete slabs etc

Mesh reinforcement Ref. 245 fabric reinforcement in
concrete slabs etc

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO. 3

PRECAST CONCRETE (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Sizes

Blocks, sills, etc measured linear shall be made in
suitable

lengths. Large size setting out drawings shall be
prepared

where necessary and submitted to the principal agent
for

approval before moulds are made

General
Where kerbstones, blocks, etc are laid in ground

descriptions shall be deemed to include necessary
excavation, filling in and ramming

PRECAST CONCRETE WINDOW SURROUNDS

General

Window surrounds are to be checked at delivery for
squareness. Surrounds out of square will be rejected.

Prices are to include for building into brick walls as
single

units or combinations of two or more units and for
bedding

solid all round in mortar and pointing on both sides with
square recessed joints

Carried Forward R
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Brought Forward

"Winblok" modular precast concrete window
surrounds with and including aluminium frame
window glazing inserts and 6mm clear safety glass
etc finished smooth on exposed surfaces, including
bedding, jointing and pointing:

600 x 600 x 230mm Type WA 260 window surround

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 4

MASONRY (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Linings to concrete

Descriptions of linings to concrete, unless otherwise
described, shall be deemed to include wire ties

Hollow walls etc
Descriptions of hollow walls shall be deemed to include

wire ties and leaving every fifth perpend of the bottom
course of the external skin open as a weep hole

Reinforced brick lintels

Lintels shall bear at least 160mm onto adjacent walling.
Where such bearing cannot be obtained due to the
proximity of adjacent openings the lintel shall be
continuous

Carried Forward R
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Brought Forward
Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

General
Window surrounds shall be built into brick walls and

pointed all round on both sides with 10 x 10mm square
recessed joints

Prices shall include for building in as single units or
combinations in patterns of two or more window units
and for bedding solid all round in mortar and pointing

Note

Aluminium infill windows, glazing and pointing with
sealing compound are measured elsewhere

SAMPLES

Samples of all masonry building units, shall consist of a
minimum of 6 units

PAVINGS

Quarry tiles, precast concrete, cement, terrazzo and
similar tiles

Tiles shall be of approved manufacture, well burnt or
cured, and uniform and true in size, shape and colour

Carried Forward
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Brought Forward

Preparation of concrete floor beds, slabs, etc for pavings

Concrete surfaces shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is
dislodged and swept clean of all loose matter. Surfaces
shall then be wetted and kept damp for at least six
hours before slushing with 1:2 cement/sand and while
still wet, pavings, etc. shall be laid on a 1:4 cement
mortar bed not exceeding 25mm thick. Sand shall be
clean, sharp river sand

Jointing of pavings

Pavings, etc, shall, except for crazy paving, be laid with
continuous joints in both directions

SUPERSTRUCTURE

Brickwork of NFX bricks in class Il mortar

Half brick walls in beamfilling
Piers

Half brick walls

One brick walls

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

"Allied Concrete" prestressed fabricated lintels

220 x 75mm Lintels in lengths not exceeding 3m

220 x 75mm Lintels in lengths exceeding 3m but not
exceeding 4,5m

Turning pieces

115mm Wide turning pieces to lintels etc

Carried Forward
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12

13
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15

16

Brought Forward
230mm Wide turning pieces to lintels etc

FACE BRICKWORK

Face bricks (purchase price of R3 800 / 1000 delivered
to site excluding VAT) pointed with recessed horizontal
and vertical joints:

Extra over brickwork for face brickwork

Brick-on-edge header course copings, sills, etc of face
bricks pointed with recessed joints on all exposed faces:

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 110mm soffit

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

170mm Wide sill set level and slightly projecting
Coping on top of one brick wall

Fair cutting and fitting around pipe not exceeding
110mm diameter (Provisional)

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 5

WATERPROOFING (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee by an approved applicator.
Waterproofing to roofs shall be laid to even falls to
outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Tarkon Black DPC" embossed
damp proof course

1 | Inwalls m2 62

One layer of 250 micron "Tarkon USB Green"
waterproof sheeting sealed at laps with "Gunplas
Pressure Sensitive Tape"

2 | Under surface beds m2 670

JOINT SEALANTS ETC

Carried Forward R
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"abe Durakol G" two-part polysulphide sealing
compound, including "Ethacord" backing cord, bond
breaker, primer, etc

10 x 10mm In vertical expansion joints

Silicon sealant

Between glazed tiles and fittings

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 6

ROOF COVERINGS (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of roof coverings are deemed to include for
straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

0,6mm "Brownbuilt Klip-Lok" roof coverings galvanised
high vyield steel ribbed sheeting with "Chromadek" finish
on one side, in single lengths fixed to steel purlins or
rails and 0,6mm galvanised steel accessories with
"Chromadek" finish on one side

1 | Roof coverings with pitches not exceeding 25 degrees m2 790
2 | Roof coverings side cladding m2 90

3 | Kliplok 700 chromadek ridge capping 2100mm girth
three times bent along girth and notched on site to suit
roof profile m 12

4 | Kliplok 700 chromadek head wall flashing 345mm girth
three times bent along girth and notched on site to suit
roof profile m 102

Carried Forward R
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Standard type FK74 barge or gable flashing 580mm
girth three times bent along girth and notched on site to
suit roof profile

Standard type valley gutter, 600mm girth

ROOF AND WALL INSULATION

'Sagex Kulite' fire retardant 25mm thick, composite
insulated panels, size 1200 x 2000mm, comprising
expanded polystyrene (EPS) core material with a
density of 16kg/m?3, faced on both sides with reflective
aluminium foil, fixed over purlins with support to all
exposed edges by means of H sections screwed or pop
riveted to roof members, all in accordance with the
manufacturer's and/or supplier's specifications and
recommendations.

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 7

CARPENTRY AND JOINERY

(PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of screw and bolt holes

Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Items described as "plugged"” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried Forward R
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PREFABRICATED TIMBER TRUSSES

TRUSSESAII trusses are to be fabricated in a factory by
specialists approved by the Architect.

TIMBERTimber for trusses to be South African softwood
and shall be in accordance with the grades as defined in
SABS Specification No 563 or as defined in SABS
Specification No 1245.

METAL CONNECTOR PLATESThe metal connector
plates shall be fabricated out of not less than 1mm thick
drawn galvanized steel.

The steel shall have a minimum yield strength of 228
Mpa and a minimum ultimate tenstile strength of 330
Mpa.The corrosive resisting coating shall be not less
than 275g/m2 class C hot dipped galvanizing as per
SABS 934 before stamping.

The permissible load to be transmitted in the South
African Pine by the connector plates shall be obtained
from the results of tests carried out by a recognised
authority such as the National Timber Research Institute
of the CSIR.

TRUSS CONSTRUCTIONThe trusses shall be
constructed with jigs specially designed to provide
correct cambers and pitches.

All joints are to be close fitted butt joints and made by
precision pressing of the metal connector plates into
each side of the joint simultaneously.

PRICESPrices to include for the supply of all graded
timber of required grade and type, including all cutting
and waste, cutting to exact length and end angles
necessary to manufacture the respective truss types, the
supply of all connector plates, prefabrication of trusses
in a jig, checking the completed truss for quality, loading
up, transporting to site of the works ( cost of girder
trusses to include cost of required metal truss hangers )
and :

1.1 Unloading and storing under cover and protecting
from the weather, or1.2 Handing over to others for
unloading and storing as in 1.1 above

Carried Forward
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Brought Forward

2. Hoisting up and erecting the trusses at the required
truss centres, truly plum and square on top of wall
plates, all in accordance with site instructions for
erection, bracing an holding down and connections
supplied by the truss fabricator for use by :2.1
themselves ( when responsible for erection )2.2 others (
where applicable )

3. Such site supervision as deemed necessary by the
fabricator of the trusses to ensure that all the erection
details have been complied with to his satisfaction.

TRUSS LOADINGThe trusses shall be designed for a
live load of 0.5Kn/m and a wind load in accordance with
SABS 0160.

TRUSS DESIGNAII trusses shall be designed under the
supervision of a Registered Professional Engineer ( in
accordance wity the draft SABS 0163 Code of Practice
for the Design of Timber Structures ) & SABS 0160
"loadings".

TRUSS SPACINGS AND PITCHThe truss centres and
pitches shall be as described.

DESIGN AND GUARANTEEBoth the design and
guarantee for the prefabricated timber roof construction
complete, ( excludig battens and/or purlins ) to be
designed, constructed and delivered to site by an
approved firm of specialists, under a written guarantee ,
which shall be lodged with the Architect for approval
before the work commenced.

DESIGN SYSTEMSThe Contractor is to take note that
the design system as documented in this section of the
bill is based on the "TRi design 3000" system.

ROOFS ETC

Plate nailed timber roof truss construction

The following is applicable in respec of roof trusses:
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Trusses are at maximum 1200mm centres Roof
covering is 0,6mm "Kliplok" sheeting on purlins. Ceilings
are 4mm sheeting on 38 x 38mm brandering. The
dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained on
the site before design or fabrication commences

The design, manufacture and transportation of the roof
trusses, bracing etc. shall be under the control of a
registered Engineer (in accordance with the draft SABS
Code of Practice for the Design of Timber Structure)
and it shall be required from the manufacturer of the
trusses to lodge a written guarantee that his
construction has been designed by a qualified Structural
Engineer and that he is in possession of a capability
certificate issued by the Institute for Timber Construction
Trusses must further be in accordance with SABS 0163
as well as the additional requirements of OW 371
Clause 8.10 and must be approved by the
Representative/Agent. The manufacturer of the trusses
shall supply a written guarantee that the trusses are
designed, manufactured and erected to support the roof
covering specified. The guarantee shall be valid for a
period of 10 (ten) years.

Allow for the preparation and submission of the following
documents in respect of all buildings

Detailed shop drawings indicating truss sizes, truss
positions, bracings, details, etc. to be submitted for
approval prior the commencement of any fabrication

Design certificate indicating the licensed programme
used, SABS specifications adhered to, general
procedures and loadings adopted, sizes and grading of
timber components, details, etc.

Erection guarantee certificate after the whole completed
roof truss structure have been inspected, all defective
work have been taken out and made good, etc. to the
full satisfaction of the Representative/Agent

ROOF TRUSSES

Carried Forward
Section No. 2
Bill No. 7
Carpentry & Joinery (Provisional)
AVON MULTIPURPOSE COMMUNITY CENTRE
TENDER NUMBER: BM04/22/23

-24-

Iltem

ltem

ltem

OLTATECH CONSULTING

R




10

11

Brought Forward

The following in prefabricated timber roof
construction:

Roof construction to mono pitch roof system
approximately 10m2 on plan overall including trusses,
hipped ends, jack rafters, purlins, battens, permanent
bracing, etc.

Roof construction to mono pitch roof system
approximately 50m2 on plan overall including trusses,
hipped ends, jack rafters, purlins, battens, permanent
bracing, etc.

Roof construction to double pitch roof system
approximately 53m2 on plan overall including trusses,
hipped ends, jack rafters, purlins, battens, permanent
bracing, etc.

Roof construction to mono pitch roof system
approximately 232m2 on plan overall including trusses,
hipped ends, jack rafters, purlins, battens, permanent
bracing, etc.

(End of roof construction timber)

ROOF TIMBERS SUNDRIESSawn Softwood (Grade
5):

38 x 114mm Wall plate

76 x 50mm Beamfill close rail

EAVES, VERGES, ETC

"Everite FC77" pressed fibre-cement

235 x 19mm Fascias and barge boards including
galvanised steel H-profile jointing strips

Sundries

Two coats creosote on sawn timbers

DOORS, ETC
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40mm Wrought meranti framed, ledged, braced and
battened door of 44 x 150mm top rails and stiles, 22 x
150mm middle legde and braces and 22 x 220mm
bottom rail filled in with 22mm V-jointed one side

boarding

Door 813 x 2032mm high

40mm Semi-solid flush panel doors with approved
veneer both sides and two concealed edges hung to
steel frames

Door size 813 x 2032mm high

Door size 914 x 2032mm high

Allow a PC Sum of R12 000.00 including delivery for
62mm fire escape doors with glass unit two hour rating

Door size 1730 x 2032mm high with 1,0mm galvanised
steel sheet
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Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 8

CEILINGS (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Descriptions

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged"” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

CEILINGS ETC

"Aerolite" insulation

1 | 50mm Insulation closely fitted and laid on top of
brandering between roof timbers including lapping,
cutting etc m2 291

NAILED UP CEILINGS

Sawn softwood:

2 | 38 x 114mm Ceiling joists m 65
3 | 38 x 38mm Ceiling joists m 65
Carried Forward R
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4mm Thick "Everite Nutec" fibre cement ceiling boards
120mm wide with and including H type pressed steel
jointing strips and 38 x 38mm sawn softwood brandering
at 400mm centres in one direction and around edges
where required for fixing cornices, securely spiked to
roof timbers:

Horizontal ceiling nailed including 38 x 50mm
branderings

Extra over ceiling for 600 x 600mm hinged pressed
metal trap door including all necessary ironmongery

Cornices, etc.

"Rhino" gypsum plasterboard

75mm Coved cornices
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Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 9

METALWORK (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers Descriptions of expansion anchors and
bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or
concrete Metalwork described as"holed for bolt(s)" shall
be deemed to exclude the bolts unless otherwise
described

Drawings
Tenderers are referred to architect's drawings annexed

to this document for full details of the windows, doors,
etc

ALUMINIUM WINDOWS, DOORS, ETC

AAAMSA guide

All windows, doors, etc shall comply with and meet the
minimum recommended performance requirements as
set out in the General Specification for Architectural
Aluminium and Glass Products (Third Edition) as
published by the Association of Architectural Aluminium
Manufacturers of South Africa (AAAMSA)
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Finish

The windows, doors, etc shall be natural anodised to a
thickness of 25 micron and shall comply with SABS 999
and 1407

Glass

Glazing to be with patent rubber gaskets with glazing
beads and comply with BS 952. Thickness of glass shall
be in accordance with table 1 (Part N : Glazing ). Safety
glass shall comply with SABS 1263. The National
Building Regulations shall be observed with regard to
the specification of safety glass

Design indemnity

The contractor is to submit with his tender the "Form of
Indemnity", annexed to this document, fully completed
and signed

Drawings

Tenderers are referred to architect's drawings annexed
to these bills of quantities for full details of windows,
doors, etc

General

Workshop drawings to be approved by the architect
before manufacture

PRESSED STEEL DOOR FRAMES

1.2mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2032mm high

1.2mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2032mm high

Frame for door 914 x 2032mm high
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1,.5mm Double rebated prime coated grey white
galvanised three sided steel frames with three sided
seal suitable for one brick walls

Frame for door 1730 x 2032mm high

STEEL WINDOWS, DOORS, ETC

Purpose made residential windows with type B2 burglar
bars to all sashes

Window size, 533 x 359mm high
Window size, 2000 x 949mm high
Window size, 1022 x 949mm high

ALUMINIUM WINDOWS, ETC.

Natural anodised aluminium windows including sub-
frames, fixing, silicone sealant all round, ironmongery
and glazing with 4mm frosted glass:

Window size, 600 x 900mm high

Natural anodised aluminium windows including sub-
frames, fixing, silicone sealant all round, ironmongery
and glazing with 4mm clear glass:

Window size, 1800 x 900mm high

Natural anodised aluminium doors including sub-frames,
fixing, silicone sealant all round, ironmongery and
glazing with 6.38mm laminated safety glass:

Double door overall size 1730 x 2032mm high

SHOP FRONTS ETC
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Natural anodised aluminium shopfronts, doors, windows
etc including sub-frames, fixing, silicone sealant all
round, ironmongery and glazing with 6.38mm laminated

safety glass:

Shopfront overall size 4720 x 2032mm high
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Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 10

PLASTERING (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SCREEDS

Screeds on concrete

1 | 30mm Thick on floors and landings m2 670

INTERNAL PLASTER

Cement plaster on brickwork finished with a steel/wood

float:
2 | On walls m2 1188
3 | On narrow widths m2 16

EXTERNAL PLASTER

Cement plaster on brickwork finished with a steel/wood

float:
4 | On external walls m2 390
5 | On narrow widths m2 7

CORNER PROTECTORS, DIVIDING STRIPS,
ETC

6 | 4 x 35mm Dividing strip between floor finishes m 120
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SECTION NO 2

BILL NO 11

TILING (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall bedeemed to include 1:3 plaster
bedding

WALL TILING

White ceramic wall tiles fixed with adhesive to plaster
(plaster elsewhere) (PC Amount R120,00/m2 (VAT excl.
delivered to site)

1 | On walls m2 370
2 | On narrow widths m2 3
FLOOR TILING

Ceramic floor tiles on concrete and flush pointed with
tinted waterproof jointing compound (PC Amount
R120,00/m2 VAT excl. delivered to site)

3 | On floors and landings m2 670
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Skirting 75 x 100mm high skirting tiles with and including
edge strip

Mosaic floor tiles on concrete and flush pointed with
tinted waterproof jointing compound (PC Amount
R120,00/m2 VAT excl. delivered to site)

On floors and landings
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Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 12

PLUMBING AND DRAINAGE

(PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster and descriptions
shall be deemed to include therefor

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

Gratings, covers, etc

Gratings, covers, etc shall be as manufactured by
"Besaans du Plessis Foundries", unless otherwise
described
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Sealing of edges

Outer edges of sinks, basins, urinals, etc are to be
sealed against adjacent surfaces with "Bayer 400F"
silicone

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class described. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copperflux
composition
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 63mm, only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm, all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building or suspending not exceeding 1m
below suspension level

Disinfection of water pipework

All water pipework is to be disinfected in accordance
with SABS 1200L

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Hard rock" shall be as defined in "Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following:
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SABS 1200L : Medium-pressure pipelines
SABS 1200LD : Sewers
SABS 1200LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1to0 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be class B bedding

General

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 93% Modified AASHTO density and
disposal of surplus material on site

Descriptions of copper service pipes and flexible
connecting pipes shall be deemed to include
connections to taps, cisterns, etc and to steel pipes

Descriptions of wc pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors separately measured)

As-built drawings

Where required, the contractor shall at all times keep an
updated set of "as-built" drawings. At completion of the
contract the contractor shall hand these drawings to the
architect for reproducing onto the originals for handing
over to the employer (Provision for allowance of as-built
drawings elsewhere)

SOIL DRAINAGE

uPVC pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)
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110mm Pipes laid in and including trenches not
exceeding 1m deep including backfilling, bedding
material, preparation of trench bottoms, etc.

110mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep including backfilling,
bedding material, preparation of trench bottoms, etc.

Extra over uPVC pipes for fittings

110mm Bend
110mm Junction

110mm Access bend

uPVC qulleys

110mm Gulley not exceeding 750mm deep including
pre-cast concrete gulley sorround

SUNDRIES

Extra over excavation in earth for pipe trenches,
chambers, etc for excavation in hard rock

Concrete encasing to 110mm horizontal pipe
Concrete encasing to 110mm vertical pipe
100mm Cast iron "ABC" cleaning eye
Testing soil drainage pipe system

SANITARY FITTINGS ETC

"Citimetal" stainless steel or equal approved

Series 300 Double centre bowl overlay sink, size 1800
x 535mm fitted to top of cabinet (cabinet e/m)
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"Vaal" or equal approved

Vaal Sanitaryware Hibuscus Elite White closed coupled
suite c(code: 772402) and matching 6/3 litre front flush
cistern (code: 710539) including lid, fitments and
flushpipe elbow, with a heavy duty toilet seat

"Protea Paraplegic 7502" vitreous china wash down pan
with enlarge pedestal and trap, matching "710536" 9
litre cistern complete with side flush lever mounted on
wall adjacent to cistern, double flat heavy duty plastic
toilet seat, complete and bed pan to concrete floor

Vaal Sanitaryware White Flamingo vitreous china
lavatory basin (code : 7007), size 560 x 405mm with
one taphole including integrated overflow and chainstay
hole bolted to wall with two 10mm bolts (code: 844820)
and sealed with silicone sealant where basin meets
wall.

Vaal Sanitaryware White Hibuscus vitreous china
lavatory basin (code : 702303), size 510 x 405mm with
one taphole including pedestal (code: 715000) and
integrated overflow and chainstay hole bolted to wall
with two 10mm bolts (code: 8448Z0) and sealed with
silicone sealant where basin meets wall.

Flatback top inlet urinal (code: 705326)

WASTE UNIONS ETC

"Cobra Watertech" or equal approved

32mm "Cobra 301" slotted waste union with "Cobra 309-
32" anti-theft plug with spindle

TRAPS ETC

'Marley"

40mm "P" or "S" trap

"Cobra Watertech" or equal approved

32mm 340 CP bottle trap
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50mm Shower trap including stainless steel grating

TAPS, VALVES, ETC

"Vaal" or equal approved

Ref. 232-10 Angle regulating valve with connection
pipes etc.

15mm 3366/041/10ST Stella sink mixer

Cobra Watertech Star 15mm pillar tap with flanged
backnut (Code: 111-15), manufactured in accordance
with SANS 226:2004 Type 1 (BS 5412).

Cobra Watertech 15mm chrome plated elbow action
raised nose pillar tap with blue indicator for cold water
(Code: 503-21B), manufactured in accordance with
SANS 226:2004 Type 2 (BS 5412).

15mm "Carina" 186CP shower mixer
15mm 027CP overhead shower arm
15mm "Concorde" 068BJ shower rose
20mm Cobra FJ6.000 urinal flush valve

SANITARY PLUMBING

uPVC, soil and vent pipes

50mm Pipes
110mm Pipes
50mm Pipes chased into brickwork

50mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds

110mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds
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Extra over uPVC, soil and vent pipes for fittings

50mm BSP adaptor

50mm Reducer

50mm Bend

110mm Bend

110mm Pan connector

50mm Junction

110mm Junction

50mm Access bend

110mm Access bend

50mm Access junction

110mm Access junction

110 x 110 x 50mm Access reducing junction
110mm Access double junction
110mm Air vent cowl

Sundries

Testing waste pipe system

WATER SUPPLIES

Class 12 HDPE pressure pipes with solvent welded
joints

63mm Pipes laid in and including trenches, backfilling
etc not exceeding 1m deep

Extra over class 12 HDPE uPVC pressure pipes for
fittings with solvent welded joints

63mm Tee
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63mm Bend

Anchor/thrust Blocks

Concrete class 10Mpa/19mm including all materials,
excavation and formwork

Pipe Marker:

On site construction pipe markers

Valve Chambers

Construct brickwork valve box complete with manhole
frame and cover

Extra over for brickwork valve box for the variation in
height as specified

1000mm to 2000mm

Extra over for valve chamber box for the following
fittings on 63mm diameter HDPE pipes

Isolation flange valves ckass 12

Sundries
Testing water pipe and fire water pipe systems

ELECTRIC WATER HEATERS

250 Liter 'Kwikot' horizontal floor /wall mounted electric
water heater

Hydroboil

Sundries:

22mm Brass gate valve.

35mm Brass gate valve.

35mm Cobra watertech 1050 strainer.

PB1.10RB Vacuum breaker.
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Brought Forward
PA1.1RB "Kwikflo" 400kpa pressure reducing valve.
Tray
22mm overflow pipe 500mm girth twice bent.

FIRE APPLIANCES ETC

"Chubb"”

"Everyway" hose reel complete with 30m plastic hose,
chromium plated stopcock, shut-off nozzle and wall
bracket

9kg Dry chemical powder fire extinguisher, including
standard hard wood backing plugged and backing
finished with one coat dark stain and two coats clear
suede polyurethane varnish

WATER SUPPLIES TO FIRE APPLIANCES

Class 0 copper pipes with capillary couplings

50mm Pipes

Extra over class 0 copper pipes for capillary fittings

50mm Union
50mm Elbow
50mm Reducing bush

AS-BUILT DRAWINGS

Allow for an updated set of as-built drawings to be
handed to the architect at completion of the contract
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 13

GLAZING (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

GLAZING TO STEEL WITH PUTTY

6.8mm Clear float glass fixed with self setting putty

1 | Panes not exceeding 0,1 m2 m2 1
2 | Panes exceeding 0,5m2 and not exceeding 2m2 m2 1
3 | Panes exceeding 2m2 and not exceeding 4m2 m2 1

6.8mm Frosted glass fixed with self setting putty

4 | Panes not exceeding 0,1 m2 m2 19

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors with
bevelled edges, holed for and fixed with chromium
plated dome capped mirror screws with rubber buffers to
plugs in brickwork or concrete

5 | Mirror 450 x 600mm high with four screws No 12

Carried Forward to Summary of Section No. 2 R
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Item Quantity Rate Amount
No

SECTION NO 2

BILL NO 14

PAINTWORK (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

SUPPLEMENTARY PREAMBLES

Colours:

Certain bright or ultra-deep (base 6) colours often
present poor ability to cover,

hence requiring numerous coats to obliterate the
substrate. We recommend that the first finishing coat
be tinted from a base 9 to a colour corresponding to
the colour of the topcoat. This will reduce the number
of topcoats required for full hiding.

PREPARATORY WORK FOR NEW WORK

New Concrete:

Ensure that concrete is fully cured and sound.

Remove any uncured cement, grease, and mould

release agents by high-pressure water blast, or wash

with a strong solution of Dulux Sugar Soap or similar apprt
solution. Rinse off thoroughly with clean water and

allow drying. Ensure surfaces are sound, clean and

thoroughly dry.
Moisture to not exceed 12%

Carried Forward R
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Brought Forward

New Plasterwork:

Ensure that plaster is dry, sound and non-friable.
Fresh cement plaster should be allowed one week
drying for every 5mm thickness; and longer in cold or

damp weather.
Moisture to not exceed 12%

New Plasterboard:

Spot-prime metal strips and nail heads with
appropriate metal primer. For very absorbent
surfaces more than one coat of the appropriate
primer could be required to achieve correct binding
and sealing properties.

Moisture to not exceed 12%

New PVC:
Lightly sand surfaces to improve adhesion.
Clean and degrease with Dulux Brush Cleaner or similar

Degreaser or a water-miscible household degreaser.
Rinse thoroughly with water and allow drying.
Moisture to not exceed 12%

New Metal - Mild Steel:

Inspect shop-primer thoroughly for damage by
installation if steel is pre-primed. Remove all rust,
scale and dirt by scraping or with steel wire brushes,
and then sanddown to a bright metal finish. Ensure
that the sanded areas are dry and free of grease and
dust. A solvent wash (rags dipped in lacquer thinner)
may be used. Allow drying.

Moisture to not exceed 12%
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New Metal - Galvanised Iron:

To remove all dust and debris, as well as white rust,
acid, and salts, bristle scrub the entire surface with
Dulux Galvanised Iron Cleaner thinned 20% with
water. Before the Dulux Galvanised lron Cleaner
dries, Remove residues with clean running water,
preferably under pressure. To ensure that the surface
is thoroughly clean, test for a "water-break" free
surface (running water should not form droplets).
Moisture to not exceed 12%

New Timber:

Ensure wood is dry (less than 12% moisture content).
Treat all knots and resinous areas to prevent
subsequent staining of paint coatings. The ends

of items are to be sealed by every coat to

avoid moisture penetration.

Moisture to not exceed 12%

New Cement Floors:

Ensure that cement floors and freshly rendered
concrete are protected by suitable damp coursing
and well cured for 6 weeks before any preparation
and painting is attempted, sound and free from dust,
oil, grease, dirt, and debris. Surfaces must be
thoroughly dry - no more than 12% moisture content.
Moisture to not exceed 12%

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable fil ler and finished
smooth

Carried Forward
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINTWORK, ETC TO NEW WORK ON

ON FLOATED PLASTER

One coat plaster primer and two coats exterior quality
acrylic emulsion matt paint

On external walls

One coat plaster primer and two coats polyurethane
sheen enamel paint

Internal walls
ON METAL

Spot priming defects in pre-primed surfaces with one
coat red oxide zinc chromate primer, one coat universal
undercoat and two coats high gloss enamel paint on
steel

Pressed steel door frames
On windows with burglar bars

ON WOOD
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Prepare, touch up knots with Spic & Span oil based
wood primer (UK2) stop with mendall 90 and apply two
coats Polyurethane high gloss varnish paint coating
colour to match formica finish

Doors

Prepare, stop, sand down and apply oil based wood
primer and apply two coats polyurethane high gloss
varnish

Doors

ON FIBRE-CEMENT

Prepare and apply one coat universal undercoat and
two full coats internal quality super acrylic PVA paint on:

Ceilings

Prepare and apply one universal undercoat and two
coats gloss enamel paint:

Fascias and barge boards

Carried Forward to Summary of Section No. 2
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OLTATECH CONSULTING

Item Quantity Rate Amount
No

SECTION NO 2

BILL NO. 16

EXTERNAL WORKS (PROVISIONAL)

PREAMBLES

For preambles see "Specifications of materials and
methods to be used - PW371-A" as issued by the

Department of Public Works

Aprons and Ramps:

1 | Excavate in earth to reduce ground levels m3 23
2 | Rip and scarify ground level m2 230

3 | Cart away surplus material from excavations to a
dumping site to be located by the contractor m3 23

4 | Compaction of ground surface under aprons, etc
including adding suitable material where necessary and

compacting to 93% Mod AASHTO density m2 230
5 | Ant poisoning surface of ground under aprons m2 230
6 | Weed killer m2 230
7 | 25MPa Concrete to aprons cast in panels m3 23
8 | 25MPa Concrete to ramps m3 3
9 | Extra over concrete for thickening size 300mm deep m 230
10 | Finishing top surfaces of concrete with a wooden float m2 230
FENCING
Carried Forward R
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Brought Forward

Diamon mesh fencing, with bitumen dipped steel
standards and bitumen-aluminium painted (two coats)
steel pipe posts, stays, gates, etc including galvanised
steel bolts, straining eye bolts, etc, site clearance, holes,
concrete and preparation of ground etc complete:

Security fencing 1,80m high vertically with 600mm wide
45 degree overhang to one side, of Y section standards
with overhang at not exceeding 3m centres, 7 strands of
straining wire and 3 strands of barbed wire tied to
standards, posts and eye bolts and the vertical height
covered with wire mesh tied at 250mm centres to each
straining wire

Double gate of 40mm diameter framing 5200 x 1800mm
high vertically, each leaf with stiles extended at top to
form 600mm 45 degree overhang to suit the security
fencing, with one intermediate stile and two diagonal
braces, the vertical section covered with galvanised wire
mesh and the overhang with 3 strands of barbed wire,
including hinges, heavy duty lockable barrel bolt, 51mm
"Union 3122" padlock and two heavy duty long barrel
bolts, each with two 200mm long keeps in and including
300 x 300 x 300mm concrete anchor blocks

SOIL DRAINAGE

uPVC pipes class 34 heavy duty

110mm Pipes laid in and including trenches not
exceeding 1m deep including backfilling, bedding
material, preparation of trench bottoms, etc.

110mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep, including backfilling,
bedding material, preparation of trench bottoms, etc.

Extra over uPVC pipes for fittings

110mm End cap
110mm Bend
110mm Inspection eye bend

110mm Junction
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Brought Forward
110mm Inspection eye junction
110mm Rodding eye
Manholes

Supply and install complete precast concrete manholes
including excavation and backfill in all materials and
dispose of surplus material, fitting concrete cover (MD)
and frame, spacer, Adaptor slabs and step irons for the
following depths(measured to invert level of sewer pipe):

Up to 1m
Over 1m to 2m

SEWER DISPOSAL

Septic Tank

Construct the septic tank as indicated on Drawing
Including all plumbing equipment and fittings

French Drains

Construct the french as indicated on Drawing Including
all connections equpment and fittings

Carried Forward to Summary of Section No. 2
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Bill
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10

11

12

13

14

15

SECTION SUMMARY - Building Works

Foundations (Provisional)

Concrete, Formwork & Reinforcement (Provisional)

Precast Concrete (Provisional)
Masonry (Provisional)
Waterproofing (Provisional)

Roof Coverings (Provisional)
Carpentry & Joinery (Provisional)
Ceilings (Provisional)

Metalwork (Provisional)
Plastering (Provisional)

Tiling (Provisional)

Plumbing & Drainage (Provisional)
Glazing (Provisional)

Paintwork (Provisional)

External Works (Provisional)
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Item
No

SECTION NO 3

BILL NO. 1

PROVISIONAL SUMS

CASH DISCOUNT

No cash discount. All provisional sums are Nett.
The Contractor is to note the following:
The Client reserves the right to omit any or all of the

provisional sums allowed for in this tender without claim
for loss of profit by the contractor.

ELECTRICAL INSTALLATIONS

Allow the amount of R890 000.00 (Eight Hundred and
Ninety Thousand Rands) for electrical installations.

Allow for profit on if needed
Allow for general attendance, etc.

IRONMONGERY

Provide the amount of R45 000.00 (Fourty Five
Thousand Rands) for ironmongery.

Allow for profit on if needed
Allow for general attendance, etc.

JOINERY FITTINGS

Provide the amount of R45 000.00 (Fourty Five
Thousand Rands) for joinery and fittings

Allow for profit

Allow for general attendance
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10

11

12

Brought Forward

STRUCTURAL STEEL WORK

Provide the amount of R580 000.00 (Five Hundred and
Eighty Thousand Rands) for structural steel works

Allow for profit on if needed
Allow for general attendance, etc.

BOREHOLE

Provide the amount of R150 000.00 (One Hundred and
Fifty Thousand Rands) for new borehole with stand

Allow for profit on if needed

Allow for general attendance, etc.

BUDGETARY ALLOWANCE

CONTINGENCY

Provide the Sum of R 77 600.00 (Seventy Seven
Thousand Six Hundred Rands) for contingencies to be
used at the discretion of the Engineer or deducted in
whole or part if not required.

Carried to Final Summary
Section No. 3
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FINAL SUMMARY
Section Page Amount
No No
1 | Preliminaries 3
2 | Building Works 55
3 | Provisional Sums 57
Sub total (VAT excl) R
VAT @ 15% R
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction Work
(2015) (3RP Edition) are applicable.

C 341

DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective

The project entails the construction of a multi-purpose centre to service the community of Avon
village within Blouberg Local Municipality. The construction of the multi-purpose centre will come
in handy. This facility will be used by both the young and old from the local community and those
from nearby surrounding areas. Due to its diversity in terms of what it has to offer, the Multi-
Purpose Centre will accommodate people with different interests and hence become a truly
communal facility meeting the needs of the general population as a whole.

This infrastructure will be used by both the youth and senior citizens. It will help keep the youth
engaged in activities that build them to be better citizens. The youth will have a way to keep them
away from activities such as drugs and crime.

On completion the multi-purpose centre building will be have a floor area of 717m? and the facility
will consist of a strip foundation (reinforced or unreinforced) is to support the 230mm thick
brickwork, one face brick and one common brick, used for the exterior and interior perimeter
respectively. Finishes to the multi-purpose hall include plaster and painting on the inside wall,
IBR roof sheets fixed on a portal frame are to be used for the roofing and ceiling boards for the
interior of the building roof. Other finishes include cupboards for the kitchen and floor tiles.

C3.1.2 Overview of the Works

The multi-purpose centre will consist of the following features:
The main hall footprint of approximately 717m? to house approximately 485 seats and consist
of:

C3.1

Contractor
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SCOPE OF WORK
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C3 Scope of Work

C3.1.3 Extend of the Works

Ablutions

Ablutions

Cashier
Conference Room
Female Change room
Hall

Kitchen

Lobby

Male change room
Office 1

Office 2

Store

Total

Other Features

* The 2.1m high diamond mesh fencing, 400m long perimeter

Area

41 m?
16 m?
47 m?
13 m?
485 m?
16 m?
28 m?
13 m?
18 m?
18 m?
22 m?
717 m2

* 80m long x 3m wide road works.

* Borehole and Elevated Tank

* Electricity: The multi-purpose centre will be electrified since the area has been serviced by

ESKOM.
* Septic Tanks
» Concrete apron

Under this contract, the successful contractor will be required to undertake the following works:

e Setting out of the facility
e Site clearing.
e Earthworks for the platform and foundations

e Structural Concrete works to foundations and Structural Steel Installation

e Brickwork and plaster to walls to internal walls

e Face brick and cladding finish to external walls

e Construction of perimeter fencing

e Painting, flooring, ceilings installation and general sundry items

C3.2

Contractor

Witness 1

Witness 2

Witness 2



SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

C31.3

C314

C3.1.5

Location of the Works

The project is located in Avon under Blouberg Municipality. GPS co-ordinates —
Latitude 23° 8'18.39"S
Longitude 29° 5'45.06"E

Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and
the construction period will be a major factor in the award of the tender.

Tenderers shall submit with their tender their preliminary weekly programme for the
construction of the Works under this contract to suit their proposed method of executing the
Works. The programme shall be sufficiently detailed to differentiate between the various activities
so that the contract may be properly evaluated.

Change in works

The Engineer may, from time to time by order in writing without in any way vitiating the Contract
or giving to the Contractor any claim for additional payment, require the Contractor to proceed
with the execution of the works in such order as in his opinion may be necessary, and may alter
the order of or suspend any part of the Works at such time and times as he may deem desirable
and the Contractor shall not, after receiving such written order, proceed with work ordered to be
suspended until he shall receive a written order to do so from the Engineer. Where the work
must of necessity be carried out in conjunction with work of other Contractors, or with that of the
Employer, it shall be co-ordinated and arranged in such a manner as to interfere as little as
possible with the progress of such other work so as to offer every reasonable facility to other
Contractors or to employees of the Employer.

C3.2 ENGINEERING
C3.2.1 Design services and activity matrix
Description Responsibility
Design of Works Engineer
Concept, feasibility and overall process Client
Basic Engineering and detail layouts to tender stage | Engineer
Final Design of Works Engineer
Final Design to approved for construction stage Client
Preparation of tender documentation & adverts Engineer
Appointment of soil test / topographical surveyors Client
Appointment of sub-contractors Contractor
Supervision Engineer
Preparation of as-built drawings Contractor / Engineer
Completion certificate Engineer / Client / Contractor
C3.3
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

C3.3

C3.4

C3.2.2 Drawings

The Engineer will provide the Contractor with one full set of drawings, which will be used
exclusively for the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be
required to be entered on these drawings. These drawings, fully marked up, will be handed to
the Engineer at the issue of the Certificate of completion, which will not be issued until the as-
built information has been received.

The applicable drawings are at the end of this book

The applicable drawings mentioned above are attached at the end of this section (C3 — Scope
of Work).

PROCUREMENT

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of the Supply
Chain Management Policy of the BLOUBERG MUNICIPALITY and The Standard Conditions of Tender
as contained in Annexure F of the September 2005 edition of the CIDB Standard for Uniformity in
Construction Procurement.

SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the Engineer in writing. The
Contractor is to submit to the Engineer in writing a request for appointment of a particular sub-contractor.
Accompanying this request is to be the full detail of the sub-contractor, including:

= Previous experience
=  Work which will be sub-contracted to him/her
= Approximate value of the work to be sub-contracted

Before the Engineer in terms of Clause 49 hereof issues any certificate that includes any payment in
respect of work done or goods supplied by any sub-contractor appointed in accordance with the
provisions of Clause 6.3 of the General Conditions of Contract for Construction works (2004), he shall be
entitled to call upon the Contractor to furnish reasonable proof that all payments (less retention moneys)
included in previous certificates in respect of the work or goods of such sub-contractors have been made
or discharged by the Contractor, in default of which, unless the Contractor:

v Informs the Engineer in writing that he has reasonable cause for withholding or refusing such
payment; and
v" Submits to the Engineer reasonable proof that he has so informed such sub-contractor in writing.

C34
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

C3.5 CONSTRUCTION

C3.5.2

C3.5.3

Plant and materials

All materials shall comply with the requirements of the South African Bureau of Standards, and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Engineers approval of
such material must be gained before use thereof.

Construction Equipment

All equipment on site shall be in a good working order, and is to be in such a condition that it can
achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently
to such an extent that it affects the progress on the project, the Engineer may instruct the
Contractor to replace such equipment.

C 3.5.4 Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere with,
trespass on, or damage adjoining lands, building properties, roads, structures, places and things
in the vicinity of the Works, and he shall free and relieve the Employer of any liability that may be
incurred in consequence of his failure to do so.

The services existing on the site will be either shown on the drawings or pointed out on site by
the Engineer and / or the Municipality. No excavation work will commence unless a representative
of the Municipality and/or the Engineer have been requested to point out existing services in the
area under construction. Written confirmation of services that have been pointed out by the
Municipality is to be obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable
for the cost involved in the repair of the services and any other consequent cost that may arise
due to the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted
and he has pointed out the existing services to the Contractor and confirmed it in writing. The
same shall apply to all Telkom services in the area.

C3.5
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

C3.5.5 Site Establishment

Source of Water Supply

The Contractor is to arrange with the Local Authority for water and be responsible for the costs
of water for construction purposes.

Sources of power supply

The Contractor is to arrange with the Local Authority for a connection. The Contractor will be
responsible for the costs of electricity consumed as well as the connection costs.

Location of camp and depot

The Contractor shall make arrangement of the Contractors camp to the Contractor during the
site inspection.

Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will be
governed by the requirements of the Local Authority. The contractor shall pay all sanitary fees
and charges due.

Temporary offices

The Contractor is required to provide a specific office space for the Engineers, for the Engineer
to perform administrative functions on an ad hoc basis.

Neither housing nor shelters will be provided for the contractor's employees, and the
Contractor shall make his own arrangements to house his employees and transport them to

the Site.

Laboratory facilities

The use of commercial laboratories will be allowed, but the laboratory to be used is subject to
the approval of the Engineer.

Sanitary facilities

The facilities are, however, to be kept in a clean and hygienic condition, to the satisfaction of
the Engineer. All sanitary facilities are to conform to the by-laws of the Local Authority.

Name Boards

One name boards shall be provided in positions as ordered by the Engineer. The Engineer
will provide the lettering required once the tender is awarded.

C3.6
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

Survey assistant and equipment

The Contractor will however make 2 survey assistants available to the Engineer as and when
required, as well as theodolite and/or level plus accessories.

C3.5.6 Site Usage

Ground and access to the works

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all
the necessary barricades and signs in accordance with the stipulations of the South African
Road Traffic Signs Manual, and in strict accordance with the requirements of the Protective
Services of the BLOUBERG MUNICIPALITY.

The Contractor shall further ensure that all public roads that are used for access to the site
are kept free of debris at all times. The Contractor shall also take adequate measures to
ensure that dust is kept to an acceptable level. The term acceptable is to be deemed as
acceptable to the Engineer.

Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting necessary
for the protection of all persons, animals, vehicles, etc., from injury by reason of the Works.
He shall provide ample warning signs, guard rails, etc., around open excavations, stacks of
materials, excavated material, debris or the like, and he shall be held liable for all claims made
upon himself or upon the Employer by reason of his neglect of all such precautions and
provisions.

During the periods of construction of the Works and the repair of defects, the Contractor shall,
at his own cost, to the satisfaction of the Engineer and the relevant Authority, take sufficient
and adequate measures to avoid interrupting the use of all roads, footpaths, water courses,
drains, pipes, telephones, electric wires and cables, premises, places and works, public or
private, which may in any way be interfered with by the operations; and shall also afterwards
permanently restore all structures and everything which may have been temporarily displaced
or otherwise interfered with, all to the satisfaction of the Engineer and the relevant Authority,
without extra charge beyond the Contract price.

Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf
boundary pegs and reference beacons. Should the Contractor disturb any such pegs and
beacons, he shall have them replaced at his own cost by a registered Land Surveyor. The
Contractor is to provide the Engineer with written confirmation from the Land Surveyor that he
has replaced the relevant beacons.
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The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as
amended) in this regard.

Blasting

As the construction takes place within a built-up area, extreme care is to be taken during any
blasting operations. No blasting shall be permitted without prior written consent from the
Engineer. Written as well as verbal notice will be given to all house owners in the affected
area 24 hours prior to the blast being set off, and the contractor is to do a survey of all the
houses (internal and external) in the area prior to blasting.

A full daily report of all blasting operations (in duplicate) is to be completed by the Contractor.
This report shall inter alia contain the following information:

» Date and time of each blast

» Number of holes

» Charge per hole
>

Use of relays, etc.

This report is to be submitted to the Engineer on a weekly basis, and is to be countersigned
by the Engineer.

The contractor is to be noted that he is not to use or permit any person to use an explosive
powered tool, unless—

(a) it is provided with a protective guard around the muzzle end, which effectively
confines any flying fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not
function unless—

(i) it is held against the surface with a force of at least twice its weight; and

(i) the angle of inclination of the barrel to the work surface is not more then
15 degrees from a right angle:

Protection of existing vegetation

Before any tree is cut down and removed from the site, the Contractor shall confirm the
necessity of such action with the Engineer or his Representative.

Access to individual erven

Access to all public and private property must be maintained at all times. Where excavations
cross the access point to any property, the Contractor is to make sure that access be properly
done for vehicles to pass.
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The Engineer must approve the method of providing access before any excavation
commences.

Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants—
(a) are of an acceptable design and construction;

(b) are maintained in a good working order;

(c) are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;

(d) are operated by workers who-
(i) have received appropriate training and been certified competent and

been authorised to operate such machinery; and
(ii) are physically and psychologically fit to operate such construction
vehicles and mobile plant by being in possession of a medical
certificate of fitness;
(e) arrangements to guard against the dangers relating to the movement of

vehicles and plant, in order to ensure their continued safe operation;

(f) are prevented from falling into excavations, water or any other area lower than
the working surface by instaling adequate edge protection, which may include
guardrails and crash barriers;

(9) where appropriate, are fitted with structures designed to protect the operator
from falling material or from being crushed should the vehicle or mobile plant
overturn;

(h) are equipped with an electrically operated acoustic signalling device and a
reversing alarm; and

() are on a daily basis inspected prior to use, by a competent person who has
been appointed in writing and the findings of such inspection is recorded in a
register.

() no person rides or be required or permitted to ride on any construction vehicle
or mobile plant otherwise than in a safe place provided thereon for that
purpose;

(k) every construction site is organised in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to
health;

() the traffic routes are suitable for the persons using them, sufficient in number, in
suitable positions and of sufficient size;

(m) every traffic route is, where necessary indicated by suitable signs for reasons of
health or safety;

(n) bulldozers, scrapers, loaders, and other similar mobile plant are, when being

repaired or when not in use, fully lowered or blocked with controls in a neutral
position, motors stopped and brakes set;

(o) whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;
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(p) when workers are working on or adjacent to public roads, reflective indicators
are provided and worn by the workers.

3.6 MANAGEMENT

C3.6.1 Management of the Works

Planning and programme

The Contractor shall deliver to the Engineer within 14 days, calculated from the
commencement date, a realistic programme showing the order of procedure, the duration of
activities making up the programme and method which he proposes to use in carrying out the
Works in order to meet the due completion date for this project.

The tenderer is to note that the penalty for failing to complete the works is R 2000.00 per day.

Setting out of the works

Generally, the positions of the works have been fixed on the plans according to the existing
stand boundaries. The Engineer is to approve all setting out prior to commencement of
excavation.

Excavation of works & safety

The contractor shall ensure that all excavation work is carried out under the supervision of a
competent person who is been appointed in writing. The Contractor will evaluate, as far as is
reasonably practicable, the stability of the ground before excavation works begin and he/she
shall not permit any person to work in an excavation which has not been adequately shored
or braced.

The Contractor will cause convenient and safe means of access to every excavation area in
which person are required to work and such access hall not be further than 6m from the point
where any worker within the excavation is working.

The Contractor must ascertain as far as is reasonably practicable the location and nature of
electricity, water, gas or other similar services which may in any way be affected by the work
to be performed, and shall before the commencement of excavation work that may affect any
such service, take the steps that may be necessary to render the circumstances safe for all
persons involved;

The Principal Contractor shall cause every excavation which is accessible to the public or
which is adjacent to public roads or thoroughfares, or whereby the safety of persons may be
endangered, to be:
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(i) adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and

(i) provided with warning illuminants or any other clearly visible boundary indicators at night
or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an excavation
within which persons are working or carrying out inspections or tests.

Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view before
the Engineer has inspected same, the Contractor shall at his own cost open the covered work
for inspection. The Contractor shall also be responsible for making good any work damaged
by such uncovering.

Employment of local labour

It is a specific criterion of this project that should as far as possible adhere to EPWP principles,
and to meet these principles the following procedures will be followed:

All labourers are to be sourced from Avon within Blouberg Municipal area of jurisdiction and
a minimum of 20 local labours have to be employed for the duration f the project and the
Contractor may only bring in key personnel from outside this area. The fixed rate for the
appointment of local labour will be R 165 per day. This will be payable by the Contractor on
monthly basis.

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor for
each discipline, and operators of plant where the operator must be seated.

A Monthly labour report on all local labour i.e. payments and labour days should be
submitted to the Engineer at the end of each month in order for the Engineer to submit
a report to the Employer.

None of the Works shall be executed except between sunrise and sunset on Monday to

Saturday, inclusive, of any week, and none of the Works shall be executed on any special

non-working days stated in the Contract Data, unless:

v" The Engineer’s permission in writing is obtained, subject to such conditions as my be laid
down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v" Work is unavoidable or necessary for the saving of life or property or for the safety of the
Works.
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Site Meetings

Regular meetings will be held between all relevant parties to establish the progress and / or
delays and problems that might occur on site. Any problems of delays will be address
accordingly and the Contractor will receive proper instructions with reference to this matter.

Communication

The Engineer’s representative on this project will be: Mr Lutendo Ratshisuka
Contact No: 015 291 0775/ 082 065 0620

The contact person for the Employer is: Ms Herminah Rabumbulu

Contact No: 015 505 7100

Daily Records

Daily records of resources (equipment and people employed) must be kept and must be
available on site at all times. These records will include i.e. site instruction book, site diary,
site visit register, contractual documentation and minutes of all project meetings. Labour
information should be kept updated at all times.

Compliance with applicable laws

The Contractor shall, in performance of the Contract, comply with all applicable laws,
regulations and statutory provisions and agreements, and shall in particular, on the request of
the Engineer, provide proof that he has complied therewith with regard to amongst others:

v Wages and conditions of work; and
4 Safety

Payment Certificates

As consideration for the construction, completion and defects correction of the Works, the
Employer shall pay the Contractor in terms of the provisions of the Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from the site all
Construction Equipment, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a safe condition. All streams and
watercourses (where applicable) shall be cleaned and restored to the condition as at the
commencement of the Works. If the Contractor does not, within a reasonable time, comply
with this requirement, the Employer may have the site cleared and recover the cost thereof
from the Contractor.
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Termination of Contract

If application is made for the sequestration of the Contractor’'s estate, or if the Contractor
publishes a notice of surrender of his estate or presents a petition for the acceptance of the
surrender of his estate as insolvent, or makes a compromise with his creditors, or assigns in
favour of his creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or (being a company) goes into liquidation, whether provisionally of
finally (other than a voluntary liquidation for the purposes of amalgamation or reconstruction),
or if the contractor assigns the contract without having first obtained the Employer’s consent
in writing, or if execution is levied on his goods or if the Engineer certifies reference to this
Clause, that in his opinion the Contractor:

v" Has abandoned the contract; or

v" Without reasonable excuse has failed to commence the Works in terms of Clause 10 of
the General Conditions of Contract for Construction Works (2015), or has suspended the
progress of the Works for fourteen (14) days after receiving from the Engineer written
notice to proceed or

v" Has failed to proceed with the Works with due diligence; or

v' Has failed to remove materials from the site or to pull down and replace work within
fourteen (14) days after receiving from the Engineer written notice that the said materials
or work have been condemned and rejected by the Engineer in terms of these conditions;
or

v"Is not executing the Works in accordance with the Contract, or is neglecting to carry out
his obligations under the Contract; or

v' Has, to the detriment of good workmanship or in defiance of the Engineer’s instruction to
the contrary, sublet any part of the Contract; or

v' Has assigned the Contract or any part thereof without the Employer’s consent in writing;
or

v" The contractor or anyone on his behalf or in his employ would pay, offer or offer as
payment to any person in the employ of the Employer a gratuity or reward or commission;
or

v" The contractor furnished inaccurate information in the Schedules forming part of this
Contract.

Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor,
terminate the Contract and order the Contractor to vacate the Site and to hand it over to the
Employer, and the Employer may then enter upon the site and the Works and expel the
Contractor there from without thereby affecting the rights and powers conferred on the
Employer of the Engineer by the Contract, and the Employer may himself complete the Works
or may employ another contractor to complete the Works, and the Employer or such other
contractor may use for such completion so much of the construction equipment, temporary
works and materials bought onto the site by the Contractor as the Employer may think proper,
and the Employer may at any time sell any of the said construction equipment, temporary
works and unused materials and apply the proceeds of sale toward payment of any sums that
may be due or become due to the Employer by the Contractor under the Contract. In such
circumstances the Contractor shall forthwith vacate the site and shall not be entitle to remain
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on the site on the grounds that he is entitled to do so on a right of retention until amounts due
to him have been paid, neither will the contractor be entitled to any further payments of this
Contract.

C3.7 HEALTH AND SAFETY

Health & Safety Issues

All work is to be carried out in accordance with the Occupational Health and Safety Act and
Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of
(Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No
22 of 1941).

The Contractor’s notice is drawn to the stipulations of the Construction Regulations 2003, a regulation
of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The construction
regulation will be applied vigorously on the project.

The Contractor to be appointed must have made provision for the cost of health and safety measures
during the construction process. The contractor must have the necessary skills, competencies and
resources to carry out the work safely. A proper Safety Plan is to be submitted by the Contractor and
a copy thereof is to be made available to all applicable appointed labourers and permanent workers
on this project.

The Contractor is to ensure that the legal compliance for the Health and Safety issues are in place.
Audits will be carried out to ensure that the Contractor is registered and in good standing with the
Workmen’s Compensation fund and that the Contractor has affected insurance indemnifying the
Employer against penalties levied upon the Employer due to the acts of omissions of the Contractor
in failing to comply with the provisions of the OHS regulations 2003. A compliance audit will also be
carried out to ensure that the Contractor has appointed a full-time competent person in writing to deal
with the issues of the OHS and that a risk assessment has been conducted and a copy of the Safety
plan is on site before any work commences.

Operational audits will be carried out on the following important issues:
v' That the Safety Plan is on site at all times
That the Contractor’s Safety file is on site at all times
That the Safety Officer is on site at all times
That Safety meetings are conducted as per the Safety Plan
That employees are working under safe conditions
That the public is not placed in danger
That there is no harm to the environment

AN NE NN

=  Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

C3.14

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

The Contractor is to provide all necessary barricades, signs and lighting in accordance with
the stipulations of the South African Road Signs Traffic Manual, and the Protective Services
of the BLOUBERG MUNICIPALITY. All work is to be to the satisfaction of the Engineer.

= Reporting of accidents

In addition to any statutory regulations, the Contractor shall, as soon as practicable, report to
the Engineer every occurrence on the Works or the site causing damage to property of injury
of death of persons. If required by the Engineer, the Contractor will submit a report in writing
to the Engineer within 48 hours of such requirement setting out full details of the occurrence.
The Engineer shall have the right to make any enquiries either on the site or elsewhere as to
the cause and results any such occurrence and the Contractor shall make available to the
Engineer the necessary facilities for carrying out such enquiries.

PROJECT SPECIFICATIONS

C3.2 PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND
ADDITIONAL SPECIFICATIONS

In certain clauses the standard specifications allow a choice to be specified in the project
specifications between alternative materials or construction methods, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this contract are contained in this part of the project specifications. It also
contains some additional specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists
of the prefix B followed by a number corresponding to the number of the relevant clause or payment
item in the standard specifications. The number of a new clause or a new payment item that does
not form part of a clause or a payment item in the standard specifications and is included here, is
also prefixed by B followed by a new number. The new numbers follow on the last clause or item
number used in the relevant section of the standard specifications.

B2 SECTION 1100: DEFINITIONS AND TERMS

B1156 LABOUR-OPTIMISING CONSTRUCTION

ADD THE FOLLOWING NEW CLAUSE:

The cost-effective employment of as great a portion of labour as is practically and technically feasible
to produce a standard of construction as required by the Specifications, thus the economic substitution
of plant and mechanical equipment in favour of available labour using hand tools, on condition that
this method is not more expensive than the conventional construction practices.
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The number of each payment item in the schedule of quantities for the above clause will consist of the
Prefix L1 forward by a number corresponding to the number of the relevant Clause or Payment Item
in the Standard Specifications.

B3. SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES

ADD THE FOLLOWING NEW PARAGRAPH:

“Before work commences”, the Contractor if required, shall contact all private owners or public
authorities controlling services to allow them to protect, move or relocate a service as required, or to
confirm that all such work has been completed.

No payment will be made for inconvenience to the contractor due to services crossing the site or any
authority working on such services, nor will delays caused by such workings be accepted as a basis

for claiming an extension of time for completing the works”.

B1204 PROGRAMME OF WORK

(a) General requirements

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”.
Add the following after the third paragraph:

“The bar-chart programme to be provided by the contractor shall show the various activities in such
detail as may be required by the engineer. Progress in terms of the programme shall be updated
monthly by the contractor in accordance with the progress made by the contractor.

In compiling the programme of work, the contractor shall indicate and make due allowance for the
following, as specified elsewhere in the contract documents:

The requirements regarding the accommodation of traffic and areas that may be occupied at any time
for construction purposes (as indicated on the drawings and specified in Section 1500 of the
specifications)

Requirements regarding the training of labourers and Emerging Contractors (EC’s).

The requirements for work to be undertaken by labourers and work to be undertaken by EC'’s.

(b) Programme of work for rehabilitation work

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) chart”.

B1205 WORKMANSHIP AND QUALITY CONTROL

Add the following to the third paragraph:

“The engineer shall, however, undertake acceptance control tests for the judgement of workmanship
and quality, without accepting any obligations vested with the contractor in terms of the contract with
specific reference to quality of materials and workmanship. Such acceptance control test done by the
engineer shall not relieve the contractor of his obligations to maintaining his own quality control
system.”

Add the following at the end of this clause:
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"The engineer shall, for the purpose of acceptance control on products and workmanship, assess test
results and measurements in accordance with the provisions of section 8300 of the standard
specifications. Where small quantities of work are involved, a lot shall mean a full day's production for
a specific item of work subject to acceptance control testing."

B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS

Add the following:

“The contractor shall be responsible for the true and proper setting out of the Works and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for the
provision of all necessary instruments, appliances and labour in connection therewith.”

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-out
beacons are not displaced or destroyed without the consent of the Engineer. Property beacons and
trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a
registered land surveyor, who shall certify such replacement.

The cost of replacing all beacons displaced or destroyed during the course of the Contract without the
consent of the Engineer shall be borne by the Contractor.”

B1209 PAYMENT

(b) Rates to be inclusive
Add the following:

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of
Quantities”.

(e) Materials on the site
Add the following:

"In addition, the engineer may at his sole discretion also allow payments under "Materials on Site" in
respect of any construction materials if stored off-site providing that:

(a) The site selected for this purpose is approved by the engineer

(b) Such land is physically separated from any production plant or operation

(c) Only materials for use under this contract is stockpiled on such land

(d) The contractor has provided proof of an agreement with the owner of such land that the
owner has no claim whatsoever on any materials stockpiled on such land

(e) Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's)
shall remain the responsibility of the contractor after payment has been made in respect of materials
on site.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Add the following after the first paragraph of this clause:
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"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms of
inclement weather shall be determined according to the requirements of Method ii (critical-path
method).”

Method (ii) (Critical path method)

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph of the
description of this method.

Delete the last sentence of the second paragraph of the description of this method and replace with
the following:

“The value of “n” shall be taken as two (2) working days per calendar month.

If normal rainy or inclement weather, resulting in delays, occurs for less than two (2) working days in
any calendar month, the difference between the two (2) working days and the actual number of
working days on which normal rainy or inclement weather occurred, shall be ignored and not
accumulated for the duration of the contract period for the purposes of determining an extension of
time due to normal rainy weather, nor due to any other reason.

Iltems of work on the critical path of the programme of work which are subject to climatic limitations,
shall also be considered for extension of time if such items of work are delayed by e.g. cold weather,
high winds or other inclement weather conditions.

In this regard, reference shall be made to weather limitations specified for the application of various
bituminous products. However, for months during which seal-work cannot be undertaken in terms of
the specifications, no extension of time shall be claimed for.

RAINFALL RECORDS IN BLOUBERG

month 1 2 3 4 o i K a 10 11 12
mm 126 140 81 27 17 4 8 21 a8 79 53
“C 26.0 25.1 24.2 21.6 1%.4 16.9 16.8 18 21.0 22.6 24.2 25.7
"C (min) 20.4 19.9 1%.1 15.%9 12.3 9.3 9.4 11.1 14.1 16.3 18.4 19.9
“C o (max) 31.6 30.3 29.3 27.4 26.5 24.5 24.3 26.0 28.0 29.0 30 31.5
N 7E.& TV.2 V5.6 V0.9 66.9 62.4 62.2 65.3 69.8 TFE.V T75.6 V8.3
"F (min) g8.7 6&7.8 66.4 60.6 54.1 48.Y 48.9 52.0 57.4 61.3 63.1 6&67.8
*F (max) B8.9 B6.5 B4.7 Bl1.3 V9.Y V6.1 V5.7 VR.B BZ.4 B4.2 B6.2 BE.T
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B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE
CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED

Add the following sub clause:

"(h) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing shall be
constructed prior to the completion of the bituminous surfacing."
B1207 NOTICES, SIGNS AND ADVERTISEMENTS

REPLACE THE FOURTH PARAGRAPH WITH THE FOLLOWING:
“The sign-boards shall be painted with the legend in English”.

B1227: MONTHLY SITE MEETINGS

ADD THE FOLLOWING:

The Contractor or his authorized representative attending these meetings shall be a person who is
empowered to take contractually binding decisions.

B1228: LEGAL PROVISIONS

ADD THE FOLLOWING NEW PARAGRAPHS:

“The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2003 as promulgated in Government Gazette No 25207 and Regulation
Gazette No 7721 of 18 July 2003. Non-compliance with these regulations, in any way whatsoever, will
be adequate reason for suspending the works.

The proposed type of work, materials to be used and hazards likely to be encountered on this Contract,
and which cover the Employers’ health and safety specifications (sub clause 4(1) of the regulations,
are detailed in the Project Specifications, Schedule of Quantity and Drawings.

The Contractor shall in terms of sub clause 5(1) provide a comprehensive health and safety plan
detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as well as
the Construction Regulations.

No extra over or additional payment shall be made to compensate the Contractor for compliance with
these Regulations, and compensation shall be included in the rates tendered for the applicable items
of work.”

B1229: CEMENT

Where reference is made in this specification or the Standard Specifications to the cement
specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall be
replaced with the new specification:
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SABS EN 197-1: Cement-composition, specifications and conformity criteria Part 1: Common
cements.

SABS EN 197-1: Cement-composition, specifications and conformity criteria Part 1: Common

cements.
CEMENT CEM 1 CEM I CEM II CEMII CEM II CEM II CEM I CEM Il
TYPE A-M A-S B-S A-L A-V B-V A

CEMENT 52,5 42,5R 42,5 32,5
GRADE
Alpha Rapid - Portland - - - All All Building

Hard Cement Purpose Purpose Cement

Cement Cement
Alpha - - - - - - - - Multi
Swaziland Purpose
Cement
Lafarge Duracas - Duratech Powercr - - - - Buildcrete
t ete 32,5
NPC - Eagle - - Eagle Eagle - - - Eagle
Super Plus/ Plus Pro
Premiu
m
PPC Rapo Rapo OPC - - - Surebuild Surebuild Surecrete
PPC - - - - - - - Surebuild Botcern
Botswana
Slagment - - - - - - - - - Geotech
50*

* This product is intended for road stabilisation purposes only. It is generally only available in bulk.
** Note that all products listed above bear the SABS mark. Information correct in October 2001.

B1230: COMMUNITY LIASON OFFICER (CLO)

The Contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after
consultation with the Project Co-ordinating Committee, the Engineer and the Employer. The
Contractor shall direct all his liaison efforts with the local communities through the appointed officer.
The Contractor shall, however, accept the appointed officer as part of his management personnel.

(a) Duties of the Community Liaison Officer
The Community Liaison Officer’s duties will be:

(i) To be available on site daily between the hours of 07:15 and 10:30 and at other times as the need
arises. His normal working day will extend from 07:15 in the morning until 15:15 in the afternoon.

(ii) To determine, in consultation with the Contractor, the needs of the temporary labour for relevant
skills training. He will be responsible for the identification of suitable trainees and will attend one of
each of the training sessions.

(iii) To communicate daily with the Contractor and the Engineer to determine the labour requirements
with regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution.
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

(iv)To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of
a “labour desk”.

(v) To attend all meetings in which the community and/or labour are present or are required to be
represented.

(vi)To assist in the identification, and screening of labourers from the community in accordance with
the Contractor’s requirements.

(vii) To inform temporary labour of their conditions of temporary employment and to inform
temporary labourers as early as possible when their period of employment will be terminated.

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable.
(ix) To keep a daily written record of his interviews and community liaison.
(x) To attend monthly site meetings to report on labour and RDP matters.

(xi)All such other duties as agreed upon between all parties concerned.

(b) Period of employment of the Community Liaison Officer

The period of employment of the Community Liaison Officer shall be as decided upon jointly by the
Contractor, Engineer and Employer

B1231 MEASUREMENT AND PAYMENT
“ADD NEW ITEMS”
1200: General Requirements and Provisions
B1201 (i) Payment of Community Liaison Officer R3900 per month Provisional Sum

(Prov. Sum)
(ii) Handling costs and profit in respect of 12.01(i) above .......... Percentage (%)
The provisional sum allowed in Item (i) for the payment of the Community Liaison Officer and the

percentage allowed under Iltem B1201 (ii) shall include full commission for all obligations, overheads,
administration charges and incidental ltems of cost necessary.

B4. SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B 1301: SCOPE

ADD "as well as all costs related to conforming to the requirements of the Construction Regulations,
2003" AFTER “It also covers" IN THE FOURTH LINE...
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

B5. SECTION 1400: HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER’S SITE
PERSONNEL

B1402: OFFICES AND LABORATORIES

(a) General

ADD THE FOLLOWING:

“All offices and laboratories shall be supplied with approved burglar proofing”
ADD THE FOLLOWIN SUB-CLAUSE:

“(h) Telecommunication System

One (1) cellular phone shall be provided for the use of the Engineer and his staff. The system shall
be compatible with an existing system in the area. On completion of the contract the cellular phone
will be returned to the contractor”.

“Item Unit

B14.11 Telecommunication System Supply

(a) Supply one (1) cellular phone ..........cccceviiiiiiiiiiieeieennnns Lump Sum (L/S)

(b) Monthly Rental ..........cooiiiiiiiiii e Month

(c) Cost of calls by Engineer ..........ccccooviiiiiiiiiiiininiieennnns Prime Cost Sum (PC Sum)
(d) Handling cost and profit in respect of sub-clause 14.11(b) & (c) above... Perc (%)

The tendered rates shall include full compensation for the supply of units. The rates shall include for
all costs of any agreement with the Cellular Services used. The cost of the calls will be paid on invoice
from the Cellular Services and also the tendered rates for sub-item B14.11 (d) shall include full
commission for all obligation, overheads, administration charges and incidental items of cost
necessary.

B1403 HOUSING

(c) Rented Accommodation

REPLACE THE FULL STOP AT THE END OF THE FIRST SENTENCE OF SUB-SUBCLAUSE (c) (ii)
WITH A COMMA AND ADD “and for all services connected with such accommodation”.

B1404 SERVICES

ADD THE FOLLOWING SUB-CLAUSE
“(e) Testing of materials

The Contractor shall arrange with an approved laboratory to carry out sufficient tests on a regular
basis as agreed between him and the Engineer to determine whether the degree of compaction, and,
where applicable, the quality of materials used, comply with the specifications and shall submit the

results of these tests to the Engineer in a form of approved by him”.
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

B6. SECTION 1500 : ACCOMMODATION OF TRAFFIC

B 1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH:

"All temporary road signs, devices, sequences, layouts and spacing’s shall comply with the requirements
of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 2000, the South
African Road Traffic Signs Manual, the requirements of the relevant road authority and the drawings. All
temporary ftraffic control facilities shall also comply with the guidelines set in SA Road Traffic Signs
Manual, Volume 2, and Chapter 13: Roadwork’s Signing, (SARTSM, June 1999, obtainable from the
Government Printer, Pretoria)”.

(c) Channelization devices and barricades

ADD THE FOLLOWING:

"Drums shall not be used as channelization devices.
TW 401 and TW 402 delineators shall comply with the following requirements:

(i) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade
portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on its own
or be stabilized by means of sandbags when used on the road.

(ii) The blade shall be retro-reflectorized, with class | yellow sheeting on the side facing oncoming traffic.

(iii) It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of the delineator shall not
be more than 200 mm above the road surface.

(iv) It shall be subject to the approval of the Engineer.

The maximum spacing between centres of delineators shall be as shown on the Drawings or as directed
by the Engineer."

ADD THE FOLLOWING CLAUSE:

"B 1518 RETRO-REFLECTIVE MATERIAL

Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for
weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure
and classification are described in Clause B 8118. The values of the Coefficient of Retro-Reflection shall
be at least 60% of the values indicated in Table B8118/1."
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SCOPE OF WORK

Tender No: BM04/22/23
Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C3 Scope of Work

B 1517 MEARSUREMENT AND PAYMENT

ltem

Unit

B1510 Accommodation of Traffic where the road is constructed in half widths

‘DELETE THE FIRST PARAGRAPH AND ADD THE FOLLOWING”

kilometre (km)

The unit measurement for accommodating traffic where the road is constructed in half widths shall be
kilometre measured along the centre line of the road which road is regravelled in half widths. No payment
will be made for the newly constructed section of road.

B7. SECTION 1700: CLEARING AND GRUBBING

B1703 EXECUTION OF WORK

(a) Areas to be cleared and grubbed

DELETE “normally” IN THE SECOND PARAGRAPH.

B8. SECTION 1800: DAYWORK SCHEDULE

Note: This is a new section added to the Standard Specifications.

ADD THE FOLLOWING:
B1801 SCOPE

This section covers the listing of day work items for use in determining payment for work which cannot
be quantified in specific pay item “units” in the bill of quantities or work ordered by the engineer during
the construction period which was not foreseen at tender stage for which no applicable rate exists in
the schedule or for work of a special or different character warranting special payment as decided by

the engineer.

B1802 ORDERING OF DAYWORK

No day work shall be undertaken unless specific written authorisation is obtained from the engineer.

B1803 MEASUREMENT AND PAYMENT

The engineer may order the following day work items:

ITEM DESCRIPTION UNIT

B18.01 Labourers:
0] Unskilled Hour (h)
(i)  Semi-skilled Hour (h)
(i) Skilled Hour (h)

B18.02 Foreman Hour (h)
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SCOPE OF WORK
Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C3 Scope of Work

B18.03

B18.04
B18.05
B18.06
B18.07

B18.08

B18.09

Tipper trucks:

(i) 3-5ton

(i) 5,1—-10ton
Loader (0,5m?3)
Grader (CAT 140G
or similar)

LDV

Compaction Rollers:
(i) Vibrator roller
(i) Tamping roller
(i)  Grid roller

(iv)  Pneumatic
roller

Hand Controlled
Compactors

(i) Pedestrian
roller (Bomag BW90)
(i)  Vibratory plate
(i) Rammers
Water truck (min
10000 1)
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

The unit of measurement shall be the actual number of hours worked by labourers or foremen or an
item of plant.

The tendered rates shall include full compensation for all cost items including overheads, head-office
expenses and profits as described in sub clause 40(3) of the general conditions of contract and shall
be subject to contract price adjustment as provided for in the contract.

The mark-ups on day work items in accordance with the Appendix to the Tender shall not be applicable
on day work items listed in the bill of quantities in terms of the above specifications. In the event of
new day work rates being requested for items not appearing in the bill of quantities, then the provisions
of the general conditions of contract and the Appendix to the Tender shall apply.

Prior to the commencement of any work by the labourers described under item B18.01, the contractor
must obtain written consent from the engineer regarding the classification and composition of all
labourers in terms of “unskilled” and “skilled” labourers required for the work as ordered by the
engineer.”

B.2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS
B.2210 (b)(l) Cast in situ invert slabs

"B2201 SCOPE

“All rectangular culverts with spans from 0,9m up to and including 2,4m shall be constructed with
precast units.

The attention of the contractor is drawn to the fact that information given on the plans, longitudinal
sections or drainage schedules may have to be altered to suit actual site conditions and, therefore,
the contractor shall only construct these culverts after the engineer has verified the information on
the drawings from detail surveys taken on site by the contractor as directed by the engineer.
Precast units shall be ordered by the contractor from actual measurements of length acquired on the
site and not from lengths stated in the drainage schedule or from the bill of quantities.

No precast units shall be ordered until the engineer has satisfied himself that the proposed units
have been manufactured to the required tolerances and loading standards. The engineer must be
given the opportunity to load test units if he considers this necessary”.

B2203 MATERIALS
(f) Skewed Ends

Delete the second and third paragraphs and substitute with the following:

“Precast portal and rectangular culverts placed on a skew shall be supplied with cast in situ skewed
ends as shown on the drawings. In situ skew ends are to be constructed simultaneously with the
wing walls and headwalls”.

B2204 CONSTRUCTION METHODS

Add the following:

“In all cases where soft founding materials is classified as suitable for culvert bedding construction,
the in situ material shall be ripped, moistened and compacted to 90% or 93% modified AASHTO
density. The depth of preparation and compaction of founding material shall be as indicated on the
drawings or as specified by the engineer. Allowance for measurement and payment for this work is
made in the bill of quantities under this section.”

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction and
management requirement for works contracts- Part 5: Earthworks activities which are to be
performed by hand and should be included in the scope of works without amendment or modification
as set out below.
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) Trenches having a depth of less than 1.5 metres

b) Storm water drainage

c) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

a) Granular materials:

i)  whose consistency when profiled may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

b) Cohesive materials:

i)  whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

i)  where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

Note:

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the
horizontal) into the material being used.
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

Table 1: Consistency of materials when profiled.

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily when Very soft Geological pick head can easily
scraped with a geological pick. be pushed in as far as the shaft

of the handle.

Loose Small resistance to penetration]Soft Easily dented by thumb; sharp
by sharp end of a geological end of a geological pick can be
pick. pushed in 30-40 mm;can be

moulded by fingers with some
pressure.

Medium dense Considerable resistance o Firm Indented by thumb with efiort;
peneiration by sharp end of sharp end of geoclogical pick
a geological pick. can be pushed in upto 10 mm;

very difficult to mould with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumb-nail;
penetration by the sharp end slight indentation produced
of geological pick; requires by pushing geological pick point
many blows for excavation. into soil; cannot be moulded by

fingers.

Very dense High resistance to repeated Very stiff Indented by thumb-nail with
blows of a geological pick. difficulty; slight indentation

produced by blow of a geological
pick point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not

exceeding 100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than
10% gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.

The excavation of any material which presents the possibility of danger or injury to
workers shall not be excavated by hand.

(@)

Drainage of excavations

The contractor shall apply suitable, effective drainage and dewatering methods for preventing the
ingress of water into the excavation and to keep them dry.
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

Drainage measures, with the exception of pumping, shall be maintained until the backfilling has been
completed. Between various construction stages, pumping may be interrupted in consultation with
the engineer.

Any draining or pumping of water shall be done in a manner as will preclude the concrete or
materials or any part thereof from being carried away.

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations is
made in the schedule in this section”.

Delete sub clause B.2210 (b) (ii): “Prefabricated floor slabs.”

B.2211 BACKFILLING OF PREFABRICATED CULVERTS

Change the last sentence in the fourth paragraph to read "90% or 93% as shown on the drawings or
as directed by the engineer."

B2212: INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES
Concrete work
Add the following:

“The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings.
Generally all exposed faces shall be of Class F2 formwork and faces covered by backfill shall be Class
F1. The top of parapet walls and wing walls shall be finished to a Class U2 surface finish.”

(h) Prefabricated inlet and outlet structures
Add the following:

“The use of precast concrete inlets and outlets as described in clause 2212(h), shall not be allowed
under any circumstances. Cast in situ concrete wing wall type inlets and outlets shall be constructed
as indicated on the drawings and shall be in accordance with section 6000 of the Standard
Specifications. Allowance for measurement and payment for wing wall type inlets and outlets is made
in the schedule in this section.”

B2218: MEASUREMENTS AND PAYMENT

Add the following:

“Item

Unit
B22.01(c)
Extra over sub item B22.01(a) for excavation by hand using hand tool cubic metre (m3)

Measurement shall be as specified for pay item 22.01 of the standard specifications. The bided rate
shall include full compensation for carrying out the excavations by hand where circumstances prevent
the use of mechanical excavators.

ltem Unit

B22.07 (f) Formwork for joints in cast in situ concrete invert slabs

(iYTransverse construction joints (type indicated) square metre (m2)
(ii)Longitudinal joints (as per drawing) metre (m)
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SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

Measurement and payment shall be as specified in item 22.07 of the standard specifications with the
exception that formwork for construction joints in cast in situ invert slabs in trench conditions as
indicated on the drawings, shall be measured and paid for in accordance with section 6200 of the
standard specifications. No payment shall be made for formwork to the outside edges of invert slabs
(closest to excavated face)."

Add the following to pay item 22.08:

"In addition to the requirements for measuring concrete backfill to rectangular culverts as specified for
item 22.08, the following shall apply:

Concrete backfill shall be measured to the actual dimensions of the precast units, i.e. actual volumes
between ribs and haunches shall be taken into account. For the purpose of calculating concrete
backfill quantities, the horizontal dimensions of the concrete backfill on the outside of the culvert(s)
(closest to excavated face), shall be taken as 100mm maximum irrespective of what type or make of
precast portal is used or the actual width of the excavation. The width of the concrete backfill between
portals in the case of multiple culverts, shall be taken as 80mm for precast units with a leg height of
1500mm and 100mm for precast units with a leg height exceeding 1500mm. The vertical dimensions,
in both cases, shall be equal to the height of the portal".

Add the following new items:

“ltem Unit
B22.29

Tie bars for joining in situ concrete invert slabsto inlet and outlet structures, as indicated on the
drawings (Type, diameter and length indicated) Number (No.)

The unit of measurement shall be the number of tie bars installed as specified and indicated on the
drawings.
The bided rate shall include full compensation for supply and installation of the tie bars.

ITEM UNIT
B22.30a) Preparation and compaction of in-situ bedding material to 90% of Mod. AASHTO density
(Depth indicated) cubic metre (m3)

B) Extra over sub-item B22:30(a) for compaction to 93% of Mod. AASHTO density (depth indicate)
cubic metre (m3)

The unit of measurement shall be the cubic metre of material ripped and compacted as specified.
The bided rate shall include full compensation for the ripping of the in-situ material to the specified
width and depth, wetting of the material to such an extent that the specified density can be achieved.

ITEM UNIT
B22.31 Dewatering and keeping dry of culvert excavations NO.

The unit of measurement shall be the number of culverts constructed. The bided rate shall be full
compensation for dewatering and keeping dry of the culvert excavations until the backfill is completed.

Payment shall be as follows:

80% of the payment shall be made after the barrel of the culvert has been constructed and backfilled.
Remaining 20% of the payment shall be made after the wing walls have been constructed and
backfilled.
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Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

ITEM UNIT
B22.32Cutting of concrete pipes
a) Diameter indicated Number (No.)

The unit of measurement shall be the number of pipes that have been cut. The bided rate shall be full
compensation for the cutting, by means of mechanical saw (angle grinder) and finishing off of the pipes
for the specific angle of skew at which the pipes must be laid. Cutting of pipes shall only be paid for if
the headwall of the wing walls are at such a skew angle in respect to the centre line of the pipes that
cutting is required and where non-standard lengths are required. The maximum skew angle at which
pipes are allowed to be cut shall be 30 degrees and the minimum length of pipe, measured along the
shortest side, shall be 1,5m.”Classification of soft/hard materials as well as all quantities shall be
agreed upon and finalised as the work progresses.

B10.SECTION 3100 : BORROW MATERIALS

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES

RENUMBER THE EXISTING SUB-CLAUSE (c) AS SUB-CLAUSE (d) AND ADD THE FOLLOWING
SUB-CLAUSE (c):

“Should borrow pits located on ground not owned by the Employer be required during the contract, all
negotiations and compensation will be arranged by the Employer. Before the Contractor enters private
property for the purpose of opening borrow pits, constructing access roads, temporarily occupying certain
land or inspecting relevant areas, he shall notify the Engineer well in advance of such action being
undertaken. If any negotiations with land owners are required, the Employer will enter into such
negotiations and obtain the necessary permission”.

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS

(d) Excavating borrow material
ADD THE FOLLOWING:

“The Contractor shall at all times ensure that the removal of the material is carried out in such a manner
that the stability of the exposed faces is not prejudiced and safe working conditions are maintained”.

B11.SECTION 3300 : MASS EARTHWORKS

B 3307 FILLS
ADD THE FOLLOWING SUB-CLAUSE:
“(k) Preparation of formation of existing road
0] General
“Re-shaping” means performing minor earthworks and grading so that the final cross-section of the road

complies with the typical cross-section for the type of road specified and the vertical alignment complies
with the information provided by the Engineer.
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Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

The Contractor shall supply the Engineer with a full set of cross-sections before commencing any
construction activities in the road reserve.

(i) Earthworks

The re-shaped formation shall be constructed true to line, level and cross-section as shown on the
drawings or as directed by the Engineer.

The re-shaping process shall in general be carried out using material obtained from within the road
reserve which is moved laterally and placed in the road formation. It is not the intention that material be
moved longitudinally along the road over any significant distant during this process.

After re-shaping the road formation with material from within the road reserve and prior to any material
being imported from borrow pits, the Contractor shall supply the Engineer with a set of cross-sections at
the same positions as the original cross —sections for the purpose of calculating quantities.

Unsuitable or excess material from the road prism shall be removed and disposed of to spoil. Any
shortfall in material shall be made up by importing suitable material.

Material in the road formation shall be placed, watered, mixed and compacted to a minimum of 90% of
modified AASHTO density for gravel, or 95% for non plastic sand where >20% passes through the
0,075mm sieve, or 100% for sand where <20% passes through the 0.075mm sieve.

The Contractor’s attention is specifically drawn to the requirement that only material approved by the
Engineer may be used to bring the road up to the specified new formation (sub-base) level. To obtain
better material characteristics in the fill, wearing course material from the existing road formation may be
mixed with material obtained from the adjacent road reserve.

After the road has been brought up to the specified new formation level, whether material was imported,
moved laterally in the road reserve or the existing profile was only re-shaped, a full set of cross-sections,
on the same positions as the original set, shall be supplied to the Engineer. The Engineer must approve
the new levels, profile and alignment before any importation of wearing course material shall be
permitted.

During the re-shaping process, the road side drains and cut and fill slopes shall be trimmed and finished
true to line, level and cross-section. No additional payment will be made for trimming and finishing of
cut and fill slopes”.
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Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

B3312 MEASUREMENT AND PAYMENT

Item
B33.01 Cut and borrow to fill, including free-haul up to 0,5km
ADD THE FOLLOWING TO THE PAYMENT PARAGRAPH:

“The tendered rates shall also include full compensation for trimming and finishing-off the road side
drains and cut and fill slopes true to line, level and cross-section.

ADD THE FOLLOWING ITEM:
Item Unit

B33.20 Reshaping the road formation with material obtained from the road reserve and
compaction to 90% of modified AASHTO density ..........ccccvveiiiriinnennnn. cubic meter (m3)

The unit of measurement is the cubic metre of material computed by the method of average end areas
from levelled cross-sections taken along the ground line after clearing, with the final cross-sections,
before importation of materials from borrow pits, superimposed thereon at intervals not exceeding 20m
along the centre line of the road.

The tendered rate shall include full compensation for the work involved in reshaping the road to the
correct profile and cross-section, benching, terracing, selecting material from the road prism, watering,
mixing and compacting to a minimum of 90% of modified AASHTO density for gravel material, or 95%
for non-plastic sand where >20% passes through the 0,075mm sieve, or 100% for sand where <20%
passes through the 0,075mm sieve, and for trimming and finishing of the roadside drains and cut and fill
slopes.

Roadbed preparation will be paid under item 33.10”.
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B12.SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL

B 3401 SCOPE

ADD THE FOLLOWING:

“This section also covers the reprocessing or replacement of existing pavement layers over part of or
over the full road width.

B3403 CONSTRUCTION

ADD THE FOLLOWING SUB-CLAUSE:
“(f) Temporary stockpiling of material

The Contractor shall plan his activities so that materials excavated from borrow areas and cuttings can
be directly transported to and placed at the designated points.

The temporary stockpiling of material will not be paid for separately unless instructed by the Engineer,
and full compensation will be deemed to have been included in the rates tendered for the various

payment items for work in which the material is to be used”.

B3406 ROUTINE INSPECTION AND TESTS

REPLACE THE SECOND PARAGRAPH WITH THE FOLLOWING:

“Test results and measurements will be assessed in accordance with the provisions of section 8300”.

C3.4.2.17 SECTION 5200: GABIONS
B.5201 SCOPE

Add the following paragraph

“This section also covers the removal, dismantling and stacking of existing gabion work, and the reuse
of these materials where authorised by the engineer.”

B 5203: CONSTRUCTION OF GABION CAGES

(a) General
Add the following new sub-clause:

“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno mattresses
are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, diaphragm spacing 0,6m).
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B 5204:CONSTRUCTING GABIONS

(b) Assembly

Delete and substitute with:
(c) Assembly, erection and stretching
(i) Assembly

“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched to remove
any kinks and bends. The gabion boxes shall then be assembled individually by raising the sides, ends
and diaphragms ensuring that all creases are in the correct position and that the tops of all four sides
are even. The four corners of the gabion boxes shall be laced first followed by the edges of internal
diaphragms to the sides. In all cases lacing shall commence at the top of the box by twisting the end of
the lacing wire around the selvages. It shall then be passed round two edges being joined, through each
mesh in turn and securely tied off at the bottom. The ends of all lacing wire shall be turned to the inside
of the box on completion of each lacing operation.

(i) Erection

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or end, from
which work is to proceed, shall be secured to either completed work or by rods or stakes driven into the
ground at the corners. These must be secured and reach at least to the top of the gabion box. Further
gabions shall then be positioned in the structure as required, each being securely laced to the preceding
one at all corners and diaphragm points.

(iii) Stretching

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched using a
wire strainer or winch of at least one ton capacity firmly secured to the free end of the assembled gabion
boxes. Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and
sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.”

(d) Rock filling
Add the following new sub-sub-clause:
(iii) General

“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall consist of
rock of size not less than 120mm and not greater than 250mm so placed to produce a neat face and line
with a minimum of voids. Internal horizontal bracing wire shall be provided at 500mm vertical centres or
such spacing to ensure a ratio of four to every 1m3 of filling. These bracing wires shall be wrapped
around two mesh wires and extended from front to back so positioned to ensure a neat face and line
free of excessive bulges and depressions. Gabion boxes shall be filled in stages and horizontal bracing
wires inserted as filling is brought up. Similar bracing wires used vertically shall be provided in 0,5mm
deep gabions at 330mm horizontal centres where waterfalls directly onto gabions or where a neat face
is required.
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Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh from
slackening. Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent
settlement of the filling."

Add the following new sub-clauses:
(e) Final wiring

“Closing and wiring down of lids shall proceed as soon as possible after filling operations and certainly
in the likelihood of storms or floods during construction. The wiring down shall consist of wrapping
around wire at such intervals as required or specified. Lids shall be stretched tight over the filling with
bars and wired down securely through each mesh along all edges, ends and diaphragms. The ends of
all tying and bracing wires shall be turned into the gabion box on completion of all lacing operations.
Tightness of mesh, well packed filling and secure lacing is essential in all structures.”

(f) Removal, dismantling and stacking of gabions

“Existing gabions, either damaged or not, that require to be removed or moved to a new location shall
be dismantled. Material not required for re-assembly or unsuitable for re-use shall be neatly stacked at
approved locations in accordance with the engineer’s instructions. Payment will be made only for
gabions removed in accordance with the written instruction of the engineer.

Where gabions require moving, or as declared suitable by the engineer are re-usable, the contractor
shall re-use all the material, plus supply such new materials as may be required to re-assemble the
gabion again to the standard specification for new gabions.”

B.5205 MEASUREMENT AND PAYMENT

Add the following new items:
“ITEM UNIT

B52.05 Removal and dismantling of existing damaged gabions. Cubic metre (m3)

The unit of measurement for the removal and dismantling of existing damaged gabions shall be the cubic
metre of each type of gabion removed and dismantled on the instruction of the engineer.

The bided rate shall include full compensation for removing and dismantling gabions, and stacking all
the materials. The bided rate shall further include for the disposal of unsuitable material.

ITEM UNIT

B52.06 Gabions constructed from re-usable materials
Galvanised gabion boxes:

(i) 4d4m x Tm x 1m Cubic metre (m3)
(i) 3mxITmx1m Cubic metre (m3)
(iii) 2mx 1mx1m Cubic metre (m3)

Galvanised gabion mattresses

(i) 0.3m Deep Cubic metre (m3)
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The unit of measurement for re-assembling gabions from re-usable materials shall be the cubic metre of
rock filled cages for each type of gabion that is re-usable and approved by the engineer, as specified in
the standard specification.

The bided rate shall include full compensation for using the existing wire cages and rock fill, and for
supplying new binding and connecting wires, the assembling and filling of the cages, and any other work

for the re-construction of the gabions to conform to the specifications.”

B17. SECTION 5600: ROAD SIGNS

B5602 MATERIALS

(g) Retro-reflective material

IN THE FIRST SENTENCE, REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE "and the
adhesion requirements of CKS 191."

ADD THE FOLLOWING:
"When measured with a field retro-reflectometer in accordance with section B8118, the coefficient of
retro-reflection of a retro-reflective material shall not be less than the appropriate value given in Table
B8118/1”.

(k) Black vinyl

IN THE SECOND SENTENCE REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE THE
REST OF THE SENTENCE.

ADD THE FOLLOWING SUBCLAUSE:
"(m) Temporary covers for road signs

When required, existing road signs shall be fully or partially covered with burlap or other approved
material to obscure destinations that are temporarily inapplicable or irrelevant.

The covers shall be neatly applied and firmly fixed in position on the rear side of the sign so that they will
be able to withstand strong gusts of wind or eddies caused by passing traffic”.

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(a) Road sign boards
(i) Steel plate road sign boards
ADD THE FOLLOWING AS THE FOURTH PARAGRAPH:

"Steel plate used to manufacture guidance signs shall be pre-punched by means of an automated
process with 5 mm holes in a rectangular grid pattern not exceeding 150 mm c/c”.
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5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

B5902 FINISHING THE ROAD AND ROAD RESERVE

Add the following to the first paragraph:

“The contractor shall pay special attention to the collection and removal of all waste materials originating
from the construction activities. All materials trimmed or excavated from the road shall be collected and
removed from the road reserve to the satisfaction of the engineer.

This requirement shall be deemed to be incorporated in the tendered rates for item 59.01 of the bill of
quantities or such other items as the contractor may decide upon.

The engineer may order additional finishing of the road reserve which will entail the collection and
disposal of loose rocks etc. Payment for this work will be made under daywork items included in section
5900 of the bill of quantities as described in section 1800 of these project specifications.”

C3.4.2.21 SECTION 6100: FOUNDATIONS FOR STRUCTURES

B.6106 FOUNDING

Add the following paragraph:

"Where founding takes place in soils or at "founding level" before the placing of foundation fill the in-situ
material in the bottom of the excavation shall be compacted to a density of 90% or 93% of modified
AASHTO density as directed by the engineer. The depth of preparation and compaction of founding
material shall be specified by the engineer. Allowance for measurement and payment for this work is
made in the schedule of quantities under this section."

B.6108 BACKFILL AND FILL NEAR STRUCTURES
(a) General
Add the following:

(iv) "During backfilling within 1,0m of any concrete structure, or as directed by the Engineer, only hand
operated mechanical compaction equipment shall be used to achieve the required density."

B.6109 FOUNDATION FILL

Add the following after the 3rd paragraph:

"Granular foundation fill shall be constructed from selected subgrade material.

Add the following after the 6th paragraph:

Concrete screeds shall extend 200mm beyond the horizontal dimensions of all footings to facilitate the
placing of formwork, unless otherwise directed by the engineer. In the case of structures where excessive

ground water is encountered, the screed shall extend over the full plan area of the base of the excavation.
Payment shall be made for the quantity of concrete calculated as the product of the specified thickness

C3.38

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



SCOPE OF WORK

Tender No: BM04/22/23

Tender Name: CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE
C3 Scope of Work

of the screed and the actual area of screed specified by the engineer up to a maximum area of the
product of the neat footing length plus 750mm and the neat footing width plus 750mm."

B.6115 MEASUREMENT AND PAYMENT

Add the following new items:
"ltem

Unit
B61.51

(a) Preparation and compaction of in situ founding material to 90% Mod. AASHTO  density  (depth

indicated) cubic metre (m?3)
(b) Extra over item B61.51 (a) for compaction to 93% of Mod. AASHTO density (depth indicated) cubic
metre (m?3)

The unit of measurement shall be the cubic metre of founding material prepared and compacted to the
density as specified in accordance with Clause B6106 of these project specifications. The bided rates
shall include full compensation for shaping, scarifying, mixing of in-situ and imported material if required,
and preparing and compacting the material as specified."

C3.4.2.22 SECTION 6400: CONCRETE FOR STRUCTURES

B.6402 MATERIALS

Cement
Replace this sub-section with the following:

“Refer to section 1142 for specification of cement.”

CEM I 32,5, CEM Il A-S 32,5, CEM II/A-V 32,5, or CEM lll A may be used for the manufacture of
reinforced concrete members.

B.6404 CONCRETE QUALITY

Strength concrete

Add the following paragraph:

“The cement content for any class of structural concrete or mass concrete used in structures shall not
be less than 300kg/m? of concrete. The contractor must provide the engineer with complete mix designs

and materials for strength concrete at least two (2) weeks before the first concrete is cast on the project”.

B.6405 MEASURING THE MATERIALS
(c) Aggregates

Add the following:

"All concrete for structures shall be manufactured by mechanical mass batching unless authorised
otherwise by the engineer for minor concrete structures or for labour-intensive methods."
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B.6407 PLACING AND COMPACTING
(a) General
Add the following after the third paragraph:

"Concrete shall only be placed up to 20:00 at the latest. Under exceptional circumstances the Engineer
may allow night work on condition that proper lighting arrangements can be made and a new and rested
shift for night work is provided and ambient temperatures are such as to not adversely affect the setting
of the concrete."

B.6408 CONSTRUCTION JOINTS
(a) General
Add the following:

"No construction joints other than those indicated on the drawings will be permitted without the written
approval of the engineer".

B.6409 CURING AND PROTECTING
Add the following:

The surface area of bridge and culvert floor slabs and decks shall be cured as follows:
(i) The area of freshly cast and finished concrete surface shall be immediately covered as specified in
clause 6409(e).

(iii)After the concrete has set sufficiently the entire area shall be treated with an approved curing
compound as specified in clause 6409(f)."

B.6414 QUALITY OF MATERIALS AND WORKMANSHIP
(a) Criteria for compliance with the requirements
Add the following:

"Quality control shall be carried out by the engineer as specified in Section 8200: Quality Control
(Scheme 1)."

Add the following new paragraph:
(c) Concrete cores - strength requirements

“Cores will only be drilled if authorised by the engineer. This will only be considered if the contractor's
own cubes, when crushed by the engineer, attained the required 28-day cube strength."

B.6416 MEASUREMENT AND PAYMENT

Item Unit

B64.01

Cast in situ concrete: cubic metre (m3)

Add the following after the first paragraph:

"Where foundation slabs are set directly against the face of excavations, the volume of concrete
measured for payment shall include the total volumes of concrete placed, allowing for up to a maximum
over the neat footing dimensions of 200mm where in the opinion of the engineer accurate excavation to
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neat lines and levels indicated on the drawings is not possible. (No formwork to the footing shall be
measured when the concrete is cast against the face of the excavations)."

B18.SECTION 8100: TESTING MATERIALS AND WORKMANSHIP

ADD THE FOLLOWING CLAUSE:

B8118 TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS

On site testing of the retro-reflective properties of road signs shall be done with a field retro-
reflectometer measuring at an entrance angle of 5,0° and an observation angle of 0,33°. The
coefficient of retro-reflection so determined shall not be less than the relevant values given in Table B
8118/1 below. The coefficients of retro-reflection are expressed in candelas per lux per square metre
(cd/(lux/m?)).

TABLE B 8118/1 COEFFICIENTS OF RETRO-REFLECTION

1 2 3 | a| 5 | e | 7 | 8 | 9 | 10 | 1

Class Observation | Entrance
angle angle
(degrees) (degrees)

Coefficient of retro-reflection for different colours of material when measured
with Standard llluminate A* (cd/(lux/m?)) minimum

Red Orange | Yellow | Green Blue | Purple White Brown
| 0,33 5 10 20 35 7 3 2 50 3
Il 0,33 5 20 40 70 14 6 4 100 6
Il 0,33 5 30 60 105 21 9 6 150 9
*See CIE
Publication 15 (E-1.3.1)"'"
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C 01 SCOPE

This Specification covers the provisions and requirements relating to the provision of the temporary
workforce.

C 02 INTERPRETATIONS

C 02.01 Supporting documents

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and statutory
minimum requirements relating to the employment and remuneration of labour shall inter alia be read in
conjunction with this Specification.

C 02.02 Definitions and abbreviations

For the purposes of this specification, the definitions given in the Conditions of Contract, the Standard
Specifications and the Project Specifications, together with the following additional definitions shall, unless
the context dictates otherwise, apply:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey technicians, trainers,
supervisors, foremen, skilled plant operators, artisans and the like, and all other personnel in the
permanent employ of the Contractor or Subcontractor who posses special skills and/or who play key roles
in the Contractor's or Subcontractor's operation

(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the Contractor, (or
their nominated representatives) as well as representatives of the temporary workforce, which is convened
from time to time at the discretion of the Engineer, for the purposes of acting as an avenue for effective
communication and liaison between all the parties referred to, in all matters pertaining to the Contract

(c) "Subcontractor" means any person or group of persons in association, or firm, or body corporate
(whether formally constituted or otherwise) not being the Contractor, to whom specific portions or aspects
of the Works are sublet or subcontracted by the Contractor in accordance with the provisions of the Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the Contractor's
key personnel, nor any key personnel of any Subcontractor, who is engaged by the Contractor, a
Subcontractor or the Employer to participate in the execution of any part of the Contract Works and shall
include unskilled labour, semi-skilled and skilled labour, clerical workers and the like

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context
dictates otherwise, include the workforces of the Contractor and all Subcontractors

(f) "Liaison Officer" means a representative from the temporary workforce, duly elected by them, to
act on their behalf and through whom all matters pertaining to the temporary workforce can be channelized.
C 02.03 Status

Where any provisions or requirements of this Specification are in conflict with anything elsewhere set out
in the Contract, the provisions and requirements of this Specification shall take precedence and prevail.

C 03 PERMITTED SOURCES OF TEMPORARY WORKERS
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The Contractor shall as far as possible make optimum use of the human resources outside his own
workforce and the workforces of all subcontractors. The temporary workforce which is to be used in the
execution of the Works in terms of Part A may consist of the workers of various communities, and shall not
be bound to one particular community.

C 04 EMPLOYMENT RECORDS TO BE PROVIDED

(a)The Contractor shall maintain accurate and comprehensive records of all workers engaged on the
Contract and shall provide the Engineer at monthly intervals from the commencement of the Contract, with
interim records substantiating the actual numbers of employment opportunities which have been generated
to date and the amounts actually paid in respect thereof. Such interim records shall be in a format approved
by the Engineer.

(b)The Contractor shall, on completion of the Contract, and as a pre-requisite event to the release of any
retention money in terms of the Conditions of Contract, provide the Engineer with copies of the Terms of
Employment as well as independently audited documentary evidence of the total number of temporary and
permanent employment opportunities actually generated during the Contract.

C 05 VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision of this
Contract, the Contractor shall not be entitled to any additional payment or compensation whatever, in
respect of any differences as may result between the production rates actually achieved by workers in the
course of the execution of the Contract Works and those production rates on which he has based his
tender.

C 06 TRAINING OF THE TEMPORARY WORKFORCE

(a) Selected members of the workforce are to be provided with structured training in
accordance with the provisions of Part D.

(b) The Contractor shall make all necessary allowances in his programme of work to
accommodate and facilitate the delivery of such structured training and shall comply fully
with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the Contractor
of any of his obligations in terms of the Conditions of Contract and the Contractor shall
remain fully liable for the provision, at his own cost, of all training of the workforce, additional
to that as provided for in Part D, as may be necessary to achieve the execution and
completion of the works strictly in accordance with the provisions of the Contract.

C 07 RECRUITMENT AND SELECTION PROCEDURES

C 07.01 the Contractor shall be fully responsible for the recruitment and selection of workers to constitute
the temporary workforce.

C 07.02 The Contractor shall advise the Engineer in writing of the numbers of each category of temporary
worker which he requires, together with the personal attributes which he considers desirable that each
category of worker shall posses (taking due cognisance of the provisions of the Contract relating to
training).
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C 07.03 the Contractor shall, at his own cost, take all necessary actions to advertise within the communities
comprising the personnel resources, the fact that temporary employment opportunities exist and the time
and place where recruiting will occur.

C 07.04 the Contractor shall record in writing, the details of all persons applying for employment, including
inter alia:

(a) Name, address, age and sex

(b) Marital status and number of dependants

(c) Qualifications and previous work experience (whether substantiated or not)
(d) Period since last economically active

(e) Preference for type of work or task.

C 07.05 the Contractor shall make his selection of workers from amongst the applicants, taking due
cognisance of his requirements for the workforce and the provisions of the contract in regard to the provision
of training to the workforce and in accordance with the following principles:

(a) No potential temporary worker shall be precluded from being employed by the Contractor on the
execution of the Works, by virtue of his lack of skill in any suitable operation forming part of the Works,
unless -

(i) All available vacancies have been or can be filled by temporary workers who already posses suitable
skills, or

(i) The Time for Completion allowed in the Contract, or the remaining portion of the Contract Period
(as the case may be) is insufficient to facilitate the creation of the necessary skills.

(b) Preference shall be given to the unemployed and single heads of households.

(c) The Contractor shall, in so far as is reasonably practicable, give priority to accommodating the
applicants' expressed preferences regarding the types of work for which they are selected.

(d) The selection process shall not be prejudicial to youth (over the age of fifteen years) and
women.

C 07.06 After making his selection, the Contractor shall advise the Engineer thereof, in writing and the
Engineer shall, without undue delay, ratify the Contractor's selection.

C 07.07 The provisions of this clause shall apply mutatis mutandis in respect of the selection of additional
or replacement members of the workforce as may be necessary from time to time during the Contract.

C 07.08 the Contractor shall, after selecting his temporary workforce, arrange at his own cost for the
appointment of the Liaison Officer as representative of the workforce to act on their behalf with regards to
all matters pertaining to the workforce."
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C 08 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE TEMPORARY
WORKFORCE

C 08.01 All temporary workers engaged in accordance with the provisions of Part A of the Project
Specifications, shall be employed on the terms and conditions of employment as are consistent with those
as set out in this Contract. The Contractor shall implement and adhere strictly to such terms and conditions
relating to the employment of the temporary workforce, and subject only to the provisions of this Contract,
shall not employ any temporary worker on terms and conditions which are less favourable to the worker or
inconsistent with the standards and norms generally applicable to temporary workers in the Civil
Engineering Industry and applicable to the particular area.

C 09 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

C 09.01 the Contractor, as the Employer of the workforce, shall be fully responsible for the establishment
and maintenance at his own cost, of satisfactory labour relations on site and the resolution of all grievances
of temporary workers as may occur.

C 09.02 The Contractor shall at all times adhere to the accepted norms and standards of labour relations
prevailing generally in the Civil Engineering Construction Industry and shall conduct himself in a fair and
reasonable manner, within the constraints as may be imposed upon him by the terms of the Contract.

C 09.03 In the event of any temporary worker engaged by the Contractor in terms of the Contract, being
aggrieved with regard to his Terms of Employment, working conditions and training, he shall have the right,
at his discretion, to be supported in any inquiry or disciplinary hearing or investigation instituted by the
Contractor in terms of Sub clause C 09.02 above, by one member of the temporary workforce and one
member of the Project Committee, which persons shall be nominated by the worker.

C 09.04 In the event of any grievance not being satisfactorily resolved through the application of normal
dispute resolution procedures in accordance with Sub clauses C 09.02 and C 09.03, then either the
Contractor or the worker concerned may require that the matter be referred to the Project Committee for
further consideration, with a view to facilitate the resolution thereof.

C 10 THE SUBCONTRACTORS' WORKFORCES

C 10.01 The provisions of this Part C shall apply mutatis mutandis to the workforces employed by all
subcontractors engaged by the Contractor and the Contractor shall be fully responsible for ensuring, at his
own cost, that the terms of every subcontract agreement entered into are such as to facilitate the application
of these provisions in respect of the workforces of all subcontractors.

C 10.02 The Contractor shall at his own cost and to the extent necessary, assist and monitor all
subcontractors in the application of the provisions of this Specification, and shall, in terms of the Conditions
of Contract, remain fully liable in respect of the acts, omissions and neglects of all subcontractors, in respect
of the application of the provisions of this Specification.
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C 11 MEASUREMENT AND PAYMENT

The Contractor will not be separately reimbursed or compensated in respect of the provision of the
workforce and creation of temporary employment opportunities and all the Contractor's costs associated
with compliance with the provisions of this part of the Project Specifications shall, except to the extent
provided for in Part D as relevant, be deemed to be included in the rates tendered for the various items of
work listed in the Schedule of Quantities.
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BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C4 SITE INFORMATION

Site Inspection
The bidder shall inform him/herself on the nature of the site and inspect the site.

The Engineer will consider a bid only if the site inspection and/or bidder’s meeting arranged by the Engineer has
been attended by a representative who must;

- Be suitably qualified to comprehend the implications of the work involved and
- Be the bidder him/herself or a person in the direct employ of the bidder.

Site Information

A geotechnical study has been conducted and the information will be provided when required.

Locality Plan

See attached.

C4.1

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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BLOUBERG MUNICIPALITY

BM04/22/23

CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C5 RELEVANT DOCUMENTATION

The following documents are attached hereto and form part of the Contract:

(i) Ministerial Determination No.3: Extended Public Works Programmes
(ii) Blouberg Municipality Supply Chain Management (SCM) Policy

C5

Witness 1 Witness 2

Contractor Witness 1 Witness 2 Employer
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CONSTRUCTION OF AVON MULTI-PURPOSE CENTRE

C5.1 MINISTERIAL DETERMINATION NO.3:
EXTENDED PUBLIC WORKS PROGRAMMES

C5.1
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
No. R. 347 4 May 2012

BASIC CONDITIONS OF EMPLOYMENT ACT, 1997
MINISTERIAL DETERMINATION 4: EXPANDED PUBLIC WORKS PROGRAMMES

I, Nelisiwe Mildred Oliphant, Minister of Labour, hereby in terms of section 50 of
the Basic Conditions of Employment Act, 1997, make a Ministerial Determination
establishing conditions of employment for employees in Expanded Public Works
Programmes, South Africa, in the Schedule hereto and determine the second
Monday after the date of publication of this notice as the date from which the
provisions of the said Ministerial Determination shall become binding.

All the provisions of the Ministerial Determination: Expanded Public Works
Programmes published under Government Notice R949 in Government Gazette
33665 of 22 October 2010 will be superseded by this ministerial determination
with effect from the date of implementation.

NM OLIPHANT, MP
Minister of Labour

/w/mc/ 2002
SCHEDULE

MINISTERIAL DETERMINATION NO: 3 : EXPANDED PUBLIC WORKS PROGRAMMES

Index

Definitions

Application of this determination

Sections not applicable to public works programmes
Conditions

ek Sl =
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1.1 In this determination -

"expanded public works programme:. meansa programme to provide public
or community assets or services through a labour Intensive programme
initiated by government and funded from public resources .

1.2 Without limiting subsection (1), the following programmes constitute
Expanded PublicWorks Programmes.:

(@)

(b)

(c)

(d)

(e)

Application

Environment and Culture Sector Programmes including: Working for
Water, Working on Fire, Working for wetlands, People and Parks,
Working for Energy, Working for Woodlands, Working for the Coast,
Landcare, Working on Waste/ Working for Tourism, Investing in
Culture .Programmes

Infrastructure Sector Programmes and Projects declared part of
EPWP which may include the construction, rehabilitation and
maintenance of: rural and low-volume roads, storm-water drains,
water reticulation, basic sanitation, footpaths, sidewalks, bicycle
paths, schools and clinics.

Social Sector Programmes including Early Childhood Development,
Home, Community Based Care, Community Safety and other
community based programmes

All projects and proqrammes accessing the EPWP wage incentive
including those Implemented by Non Governmental organisations
(NGO) and Community Based Organisations (CBO) and the
Community Works Programme.

Any other programme deemed to be part of the EPWP asdetermined
bythe Department of PubHcWorks

This Determination applies to all employers and employees engaged in expanded
public works programmes.

The following provisions of the Basic Conditionsof Employment Actdo

apply to public works programmes -

3.1 Section 10(2) [Overtime rate]
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3.2 Section 14(3) (Remuneration required for meal intervals of longer
than 75 minutes]
33 Section 29(h)to (p) [Written particulars of employment]
3.4 Section30 [Display of employee's rights]
3.5 Section 41 [Severance pay]
3.6 Section37 [Notice oftermination]
3.7 Sections 51 - 58 [Sectoral Determinations]
Conditions

As set out in the ANNEXURE:
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ANNEXURE

CONDITIONS OF EMPLOYMENT FOR EXPANDED PUBLIC WORKS PROGRAMMES

1. Introduction

1.1 This document contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works

Programme (EPWP). These terms and conditions do NOT apply to persons
employed in the supervision and management of a SPWP.

1.2 In this document -

(@)

(b)

"department" means any department of the State, implementing agent
or contractor;

"employer" means any department, implementing agency or contractor
that hires workers to work in elementary occupations ona EPWP;

(c) "worker" means any person working in an elementary occupation On a
EPWP;

(d) "elementary occopatign"” means any occupation involving unskilled or
semi-skilled work;

(e) "management” means any person employed by a department or
implementing agency to administer or execute an EPWP;

(f) "task" means a fixed quantity of work;

(9) "task-based work" means work in which a worker Is paid a fixed rate
for performing a task;

(h) "task-rated worker" means a worker paid on the basis of the number of
tasks completed;

(1) "time-rated worker" means a worker paid on the basis of the length of
time worked.

2. Terms of Work

2.1 Workers on an EPWP are employed on a temporary basis or contract basis.
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Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to

work-

(a) more than forty hours in any week;

(b) on more than five days Jn any week; and
(c) for morethaneight hourson any d9y.

3.2 An employer and worker may agree that a worker will work four days pet
week. Theworker may then work up to ten hours per day.

3.3 A task-rated worker may not work more than atotal of 55 hours In any week
to complete the tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break
of at least thirty minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may
require a worker to perform duties during a meal break if those duties cannot
be left unattended and cannot be performed by another worker. An
employer must take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.

4.4 A worker 1s not entitled to payment for the period of a meal break. However,

a worker who is paid on the basis of time worked must be paid Ifthe worker
is required to work or to be available for work during the meal break.

Special Conditions for Security Guards

5.1

5.2

A security guard may work up to 55 hours perweek and up to eleven hours
per day.

A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.



8

No. 35310

GOVERNMENT GAZETTE, 4 MAY 2012 No. 35310 8

Daily Rest Period

Every worker is entitled to a daily rest period of at least twelve consecutive hours.
The daily rest period is measured from the time the worker ends work. on one day
until the time the worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours ofwork.("emergency work").

Sick Leave

8.1

8.2

8.3

BA

8,5

8.6

8.7

as

Only workers who work more than 24 hours per month have the right to
claim sick--pay in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to
claim one day's paid sick leave for every full month that the worker has
worked in terms of a contract.

A worker may accumulate a maximumof twelve days'sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another
contract

An employer must pay a task-rated worker the worker's daily task rate for a
day:s sick leave.

An employer must pay a time-rated worker the worker's daily rate of pay for
a dayis sick leave.

An employer must pay a worker sick pay on the worker's usualpayday.
Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness
or injury if the worker is-

(@) absent from work for more than two consecutive days; or

(b) absent from work on more than two occasionsin any eight-week
period.
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A medical certificate must be issued and signed by a medical practitioner; a
qualified nurse or a clinic staff member authorised to issue medical
certificates indicating the duration and reason for incapacity.

A worker Is not entitled to paid sick.leave for a work-related injury or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

Maternity Leave

9.1

9.2

9,3

9.4

9.5

96

A worker may take up to four consecutive months' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits
during maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.

A worker is not required to take the full period of maternity leave. However,
a worker may not work for four weeks before the expected date of birth of
her child or for six weeks afterthe birth of her child, unless a medical
practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave -

(a) four weeks before the expected date of birth; or
(b) on an earlier date -
(i) if a medical practitioner, midwife or certified nurse certifies

that it is necessary for the health of the worker or that of her
unborn child; or

(i) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse
has certified that the worker is able to continue to work without
endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or
bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.
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Family responsibility leave

10.1  Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leave each year in the following circumstances-

when the employee's child is born;

when the employee's child is si.ck;

in the event of a death of -

(i) the employee's spouseor life partner;

(Ii) the employee's parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

Statement of Conditions

11.1  An employer must give a worker a statement containing the following details
at the start of employment -

(@)
(b)
(c)

(d)
(e)

EPWP.

the employer's name and address and the name of the EPWP;
the .tasks orjob that the worker isto perform; and

the period for which the worker is hired or, if this Is not certain, the
expected duration of the contract;

the worker's rate of pay and how this is to be calculated,;

the training that the worker will receive during the

112 An employer must ensure that these terms are explained in a suitable
language to any employee who is unable to read the statement.

11.a An employer must supply each worker with a copy of these conditions of
employment.

Keeping Records

12.1 Every employer must keep a written record of at least the following -

(a)

the worker's name and position;
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{b) copy of an acceptable worker identification
(c) in the case of a task-rated worker, the number of tasks completed by
the worker;
(d) in the case of a time-rated worker, the time worked by the worker;
(e) paymentsmade to each worker.
The employer must keep this record for a period of at least three years after

the completion of the EPWP.

Payment

13.1

t3.2

13.3

13A

135

13.6

13.7

13.8

An employer mustpay all wages at least monthly in cashor by cheque or into
a bank account

A worker may not be paid less than the minimum EPWP wage rate of R63.18
per day or per task. This will be adjusted annually on the 1st of November Ine
line with inflation (available CPI as provided by StatsSA six {6) weeks before
implementation).

A task-rated worker will only be paid for tasks that havebeen completed.

An employer must pay a task-rated worker within five weeks of the work
being completed and the work having been approved by the manager or the
contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by: the worker.

Paymentin cash or by cheque musttake place -
(@) at the workplace or at a placeagreedto by the worker;

(b) during the worker's working hours or within fifteen minutes of the
start or finish of work;

(c) in a sealed envelope which becomesthe property of the worker.

An employer must give a worker the following information in writing -
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(a) the period for which paymentis made;
(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

139 If the worker is paid in cash or by cheque, this information must be recorded
on the envelope and the worker must acknowledge receipt of payment by
signing for it.

131 0 If a worker's employment is terminated, the employer must pay all monies
owing to that worker within one month of the termination of employment.

Deductions

141  An employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

142  An employer must deduct and pay to the SA Revenue Services any income
tax that the worker Is required to pay.

14.3  An employer who deducts money from a worker's pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, courtorder or arbitration award
concerned.

144 Anemployer may not require or allow a worker to -

(a) repay any payment except an overpayment previously made by the
employer by mistake;
(b} state that the worker received a greater amount of money than the
employer actually paid to the worker; or
(c) pay the employer or any other person for having been employed.
Health and Safety

15.1

Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.
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A worker must -

(@) work in a way that does not endanger his/her health and safety or
that of any other person;

(b) obey any health and safety instruction;

(c) obey dN health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the
employer;
(e) report any accident, near-miss incident or dangerous behaviour by

another person to their employer or manager.

Compensationfor Injuries and Diseases

16.1

16.2

163

t6.4

It is the responsibility of the employers (other than a contractor) to arrange
for all persons employed on a EPWP to be covered in terms of the

Compensation for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their
employer or manager.

The employer must report the accident or disease to the Compensation
Commissioner.

An employer must pay a worker who is-unable to work because of an injury
caused by an accident at work75% of their earnings for up to three months.
The employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accident$ or accidents athome.

Termination

17.1

17.3

The employer may terminate the employment of a worker for good cause
after following a fair procedure.

A worker will not receive severance pay ontermination.
A worker is not required to give notice to terminate employment. However, a

worker who wishes to resign should advise the employer in advance to allow
the employerto find a replacement.
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174 A worker who Is absent for more than three consecutive days without
informing the employer ofan intention to return to work wm have terminated

the contract. However, the worker may be re-engaged if a position becomes
available.

17.5 A worker who does not attend required training events, without goad reason,
will have terminated the contract. However, the worker may be re-engaged if a
position becomes available.

Certificate of Service

18.1  Ontermination of employment, a worker Is entitled to a certificate stating -

(@)
(b)

the worker's fullname;

the name and address of the employer;

the EPWP on which the worker worked:;

the work performed by the worker;

any training received by the worker as part of the EPWP;
the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.
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CHAPTER 1
1. INTRODUCTION

A Green Paper on Public Sector Procurement Reform in South Africa was published
in April 1997. The Green Paper recognized that public sector procurement could be
used by government as a mechanism to also achieve certain broader policy objectives
such as black economic empowerment, local economic development spin-offs for
small and medium sized business, skills transfer and job creation. To achieve this,
institutional and economic reform was necessary within two broad themes, namely, to
establish principles of good governance in the area of supply chain management and
to introduce a preference system to achieve certain Socio-economic policy objectives.

This document is to serve as a both a policy guideline and as a general user manual
for the personnel of the BLM in which the policy and directives with regard to supply
chain management are made known. This policy therefore addresses the following as
required by the Local Government: Municipal Finance Act, 2003 and the Preferential
Procurement Regulations of 2004, the Broad-Based Black Economic Empowerment
Act (Act 53 of 2003) and the Draft Supply Chain Management Regulations from
National Treasury (3 May 2005):

Procurement of goods and services;
Disposal of goods no longer needed;

. Selection of contractors to provide assistance in the provision of
municipal services otherwise than in circumstances where Chapter 8 of
the Systems Act applies; and

. Selection of external mechanisms referred to in section 80(1)(b) of
the

Systems Act

This policy does not apply if the municipality contracts with another organ of state
for-

. Provision of goods or services to the municipality;

. The provision of a municipal service or assistance in the provision
of a municipal service; or

. The procurement of goods and services under a contract secured
by that other organ of state, provided that the relevant supplier has
agreed to such procurement.

2. ABBREVIATIONS
BEE Black Economic Empowerment

BBEEA Broad-Based Black Economic Empowerment Act (Act 53 of 2003)

MFMA Municipal Finance Management Act, 2003 (Act 56 of 2003)

BLM Blouberg local municipality established i.t.o. Act No 117 of 1998
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CEO Chief Executive Officer

CFO Chief Financial Officer

CBC Central Bid Committee

HDI Historically Disadvantaged Individual
HOD Head of Department

MM Municipal Manager

PPPFA Preferential Procurement Policy Framework Act, (Act no 5 of
2000)

RDP Reconstruction and Development Programme

RFI Request for Information

RFP Request for Proposal

SCM Supply Chain Management

SFEC Standing Financial Expenditure Committee

SMME Small Medium and Micro Enterprise

TOR Terms of Reference

3. DEFINITIONS

In this Policy, unless a written context otherwise indicates, a word or expression to
which a meaning has been assignment in the Act has the same meaning as in the
Act, and:

“Bid” means a written offer submitted in a prescribed or stipulated form, in
response to an invitation by the Blouberg Municipality for a procurement as part of

a competitive bidding process;

“Competitive bid” means a bid in terms of competitive bidding process;

“Final award” means the final decision on which bid or quote to accept;

“In the service of state” means to be:

(a) a member of

(i) any municipal council;

(i) any provincial legislature;

(iiif) the National Assembly or National Council of provinces;
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(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial
entity or constitutional institution within the meaning of Public Finance

Management Act, 1999(Act No. 1 of 1999)

(e) a member of the accounting authority of any national or provincial public entity;
or

(f) an employee of parliament or a provincial legislature;

“Long term contracts” means a contract with a duration period exceeding one
Year,

“Other applicable legislation” means any other legislation applicable to municipal

Supply chain management, including:

(a) The Preferential Procurement Policy Framework Act, 2000(Act No.5 of 2000)

(b) The Broad Based Black economic Empowerment Act, 2003 (Act No.53 of 2003)

(c) The Construction Industry Development Board Act. 2000 (Act No.38 of 2000)

“Municipality” means Blouberg Municipality;

“Historically Disadvantaged Individual” means a South African citizen:

(a) Who had no franchise in national elections prior to the introduction of the

Constitution of the Republic of South Africa, 1983 (Act no 110 of 1983) or the

Constitution of the Republic of South Africa, 1993 (Act no 200 of 1993) (“the

Interim Constitution”); and/or

(b) Who is a female; and/or

(c) Who has a disability;

(d) Provided that a person who obtained South African citizenship on or after the
coming into effect of the Interim Constitution, is deemed not to be an HDI.

“Small Medium and Micro Enterprise” SMME is as defined in the National Small
Business Act, 102 of 1996. Employing a maximum of 100 employees in any sector
except manufacturing or construction where the maximum is 200 employees.

“Council” means Blouberg Municipal council referred to in Sec 157(1) of the
constitution;

“Delegation” means the issuing of a written authorization by delegating authority to
a delegated body to act in his stead;

“Physically disabled” shall mean suffering from an impairment of a physical,
intellectual or sensory function, resulting in a restriction or lack of ability to perform
an activity in a manner or within a range considered normal.

“Head of department” shall mean a senior manager as referred to in Section 56 of
the Municipal Systems Act.

“the Act” means Local Government: Municipal Finance Management Act, 2003
(Act No. 56 of 2003)
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“the Regulation” means the Local Government: Municipal Finance Management

Act, 2003, Municipal Supply Chain Management Regulations Gazetted in Gazette

Number 865 of 2005;

“youth” means any person who is thirty-five years old and below;

“‘Municipal Finance Management Act” shall mean the Municipal Finance Management Act no 56 of
2003

“‘Municipal manager” shall mean the person appointed in terms of Section 82 of the Municipal
Structures Act.

“Municipal Structures Act” shall mean the Local Government: Municipal Structures Act No. 117 of
1998.

“‘Municipal Systems Act” shall mean the Local Government: Municipal Systems Act No.
32 of 2000.

“Supply chain management policy” shall mean the policy referred to in Section 111 of the
Municipal Finance Management Act.

“‘Budget and treasury office” shall mean the office established in terms of Section 80 of the
Municipal Finance Management Act’

“Chief financial officer” shall mean the person designated as such in terms of
Section 80(2)(a) of the Municipal Finance Management Act No. 56 of 2003.

“Councilor” shall mean a member of the municipal council.
4. LEGISLATIVE ENVIRONMENT & REGULATORY FRAMEWORK
4.1 THE CONSTITUTION

In establishing a supply chain management policy document, the Blouberg
local municipality must produce a document that complies with section 217 of
the Constitution of the Republic of South Africa, 1996 Act 208 of 1996) which
reads as follows:

() When an Organ of State in the national, provincial or local sphere of
government, or any other institution identified in national legislation,
contracts for goods and services, it must do so in accordance with a system
which is fair, equitable, transparent, competitive and cost-effective.

(2) Subsection (1) does not prevent the Organs of State or institutions
referred to in that subsection from implementing a procurement policy
providing for-

(a) categories of preference in the allocation of contracts; and (b)

the protection or advancement of persons, or categories of

persons, disadvantaged by unfair discrimination.

(3) National legislation must prescribe a framework within which the policy
referred to in subsection (2) must be implemented.
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4.2 THE MUNICIPAL SYSTEMS ACT

The “Municipal Systems Act 2000 (Act 32 of 2000) requires that municipalities
assess, according to specific criteria and processes, whether to provide
municipal services internally or externally by way of service delivery agreements.
This Act stipulates the requirements for service delivery agreements through
competitive bidding selection and pre-qualification processes which-
*  Are competitive, fair, transparent, equitable and cost-effective,
* Allow all prospective service providers to have equal and
simultaneous access to information relevant to the bidding
process;
Minimise the possibility of fraud and corruption; and
Make the municipality accountable to communities, residents and
role-players about progress with selecting a service provider and
the reasons for any decision in this regard; and
Take into account the need to promote the empowerment of small
and emerging enterprises.

4.3 THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT

The Preferential Procurement Policy Framework Act, (Act No. 5 of 2000) and
its regulations are applicable to local government. It provides that BLM shall
implement a preference system in the allocation of contracts for categories of
service providers to advance the interest of persons disadvantaged by unfair
discrimination. However, it must be applied without compromising or limiting

the quality, coverage, cost and developmental impact of the services.

4.4 THE LOCAL GOVERNMENT: MUNICIPAL FINANCE MANAGEMENT ACT, 2003 (ACT 56
OF 2003)

This Act and Chapter 11 in particular deals with supply chain management
in detail and it is essential that it is strictly adhered to by the municipality in
order to achieve the objectives as set out in this document. It is compulsory
for a municipality to have a supply chain management policy to give effect
to the relevant provisions of the Act.

The Municipal Finance Management Act, 2003 (Act 56 of 2003) provides that
the municipal supply chain management shall comply with a regulatory
framework that must cover at least the following:
. The range of supply chain management processes that will be used
including tenders, quotations, auctions and other types of competitive bidding.
. When a particular type of process must be used.
. Procedures and mechanisms for each type of process.
. Procedures and mechanisms for more flexible processes where the
value of a contract is below a prescribed amount.
. Open and transparent pre-qualification processes for tenders or
other bids.
. Competitive bidding processes in which only pre-qualified persons
may participate.
. Bid documentation, advertising of and invitations for contracts.
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Procedures and mechanisms for-

. The opening, registering and recording of bids in the presence
of interested persons;

. The evaluation of bids to ensure best value for money;
ONegotiating of final terms of contracts; and
. The approval of bids.

Screening processes and security clearances for prospective Contractors on tenders or other
bids above a prescribed value.

. Compulsory disclosure of any conflicts of interests prospective
contractors may have in specific tenders and the exclusion of such prospective
contractors from those tenders or bids.

. Participation in the supply chain management system of persons
who are not officials of the municipality

. The barring of persons from participating in tendering or other
bidding processes, including persons who were convicted for fraud or
corruption during the past five years;

-Who wilfully neglected, reneged on or failed to comply with a
government contract during the past five years; or -Whose tax
matters are not cleared by SARS.

. Measures for:

dO0Combating fraud, corruption, favouritism and unfair and
irregular practices in municipal supply chain management; and

OPromoting ethics of officials and other role players involved in
municipal supply chain management.

. The invalidation of recommendations or decisions that were
unlawfully or improperly made, taken or influenced, including recommendations
or decisions that were made, taken or in any way influenced by —

. Councillors in contravention of item 5 or 6 of their Code of Conduct;

. Municipal officials in contravention of items 4 or 5 of their Code
of Conduct.

. The procurement of goods and services by municipalities through
contracts procured by other organs of state.

. Contract management and dispute settling procedures.
. Delegation of municipal supply chain management powers and
duties.

5. VISION AND OBJECTIVES

BLM is a municipality that undertakes to ensure equitable distribution of resources
and act as a catalyst for development and service delivery in a co-ordinated,
inclusive and sustainable manner.
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BLM intends to use the new acquisitioning policy as a tool to achieve the following
objectives:

stimulate economic growth

stimulate socio- economic development

enhance quality of services

enhance delivery of services

promote fairness, transparency, competitiveness and cost-

effectiveness

This supply chain management policy is intended to be in line with the prescribed national
procurement policy and will also take into consideration the following key principles:

. Creating opportunities for SMME’s;ensuring that value for money is
obtained; to eliminate and counter any form of corruption, favouritism and
irregular practices;

. Implementation of systems of control and accountability; and
standardisation in procedures of bid evaluations, documentation  and
contracts;

. Effective monitoring and support

. Total quality management

6. DELEGATION OF SUPPLY CHAIN MANAGEMENT POWERS.

(1)The council of the municipality delegate powers and duties to the accounting
officer so as to enable the accounting officer to:

(a) Discharge the supply chain management responsibilities conferred on
accounting officers in terms of chapter 8 or 10 of the Act.

(b) to maximize administrative and operational efficiency in the implementation
of the scm policy

(C) to enforce reasonable cost-effective measures for the prevention of fraud,
corruption, favoritism and unfair and irregular practices in the implementation of
supply chain management policy; and

(d) to comply with his or her responsibilities in terms of section 115 and other
applicable provisions of the Act.

(2) The council may not delegate any supply chain powers or duties to a
person who is not official of municipality or to a committee which is not exclusively
composed of officials of the municipality

3) No decision-making in terms of any supply chain management powers and
duties may be delegated to an advisor or consultant.

CHAPTER 2

Supply chain Management System
Municipality shall use the following system of Supply Chain Management:
(a) demand management;
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(b) acquisition management;
(c) logistics management;

(d) risk management;

(e) performance management;

1. DEMAND MANAGEMENT
1.1 SYSTEM OF DEMAND MANAGEMENT

(a)Accounting Officer must establish and implement an effective demand
Management system in order to ensure that the resources required to support the
strategic and operational commitments of the municipality are delivered at correct
time, at the right price and at a right locations as outlined in the Integrated
Development Plan of municipality.

(b) Every Head of department shall during preparation of budget for the year:

(i) determine which function it must perform;

(i) determine goods and services to be procured in the performance of those
functions;

(iii) determine quantity and specifications for the required goods;

(c) the SCM Unit shall after consultation with Heads of departments compile a

schedule of procurements for capital projects and any other requirements for each

financial year;

2. ACQUISITION MANAGEMENT

2.1 SYSTEM OF ACQUISITION MANAGEMENT
(a) the accounting officer must implement the system of acquisition management
as set out in this section in order to ensure:

® that goods and services are procured by municipality in
accordance with authorized processes only;

(i) that expenditure on goods and services is incurred in terms
of an approved budget and IDP in terms of section 15 of the Act;

(iii) that the threshold values for the procurement for the different
procurement processes are complied with;

(iv) that bid documentation, evaluation and adjudication criteria, and
general conditions of contract, are in accordance with any applicable
legislation; and

(V) that any treasury guidelines on acquisition management are
properly taken into account.

(b) this policy does not apply in respect of procuring goods and services
contemplated in section 110(2) of the Act, including:

® water from department of water affairs or a public entity, another
municipality or municipal entity; and

(i) electricity from Eskom or another public entity, another municipality or
municipal entity.

(c) Accounting officer must ,when procuring goods or services contemplated in
section 110(2) of the Act make public the fact that it procures such goods or
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services otherwise than through its Supply Chain Management system, including:
(i) the kind of goods or services; and (ii) the name of supplier.

2.2 RANGE OF PROCUREMENT PROCESSES
(a) Goods may only be procured by way of:

(i) petty cash purchases, up to a transaction value of R 500(VAT Included);
(i) One quotation for procurement of transaction value of over R 500 up to

R 2000 (VAT included)

(iif) formal written quotations for procurements of transaction value over R
2000 up to R 200 000 (VAT included); and

(iv) Competitive bidding process for procurement above R30000.00R and long
term contracts.

(b) Goods or services may not deliberately be split into parts or items of a
lesser value merely to avoid complying with the requirements of this policy.

() When determining transaction values, a requirement for goods or services
consisting of different parts or items must as far possible be treated and dealt with
as a single transaction.

2.3 GENERAL PRECONDITIONS FOR CONSIDERATION OF WRITTEN QUOTATIONS OR BIDS
A written quotation or bid may not be considered unless the provider who
submitted quotation or bid (a) has furnished the following:

@) full name
(ii) identification number or company or other registration number;
(iii) tax reference number and VAT registration number, if any;

(b) has authorized the municipality to obtain a tax clearance from South African
Revenue Service that the Provider's tax matters are in order.

(c) has indicated

0] whether he or she is in the service of the state or has been in the
service of the state in the previous twelve moths

(i) if the provider is not natural person, whether any of its directors,
managers, principal shareholders or shareholder is in the service of state,
or has been in the service of state in the previous twelve months

; or

(iii) Whether a spouse, child or parent of the service provider or of
director, shareholder or stakeholder referred to in subparagraph(ii) is in
the service of state or has been in the service of state in the previous
twelve months.

2.4 CENTRAL SUPPLIERS DATABASE

(a) The Blouberg Local Municipality must only do a business with Suppliers from
Treasury’s Central Supplier's Database.
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(b) The CSD ‘s report should include the following:

Confirmation and status of Business Registration Documents

Proof of Bank Account Registration

Tax compliance status

Employee in the service of state as defined in the Municipal SCM
Regulations with information only available in the PERSAL system at this
time, namely National and Provincial officials

Identity Documentation

Tender defaulters and restrictions status

2.5 PETTY CASH PURCHASES

The following petty cash procurement process shall apply:
(a) Procurement of goods to a maximum amount of R 500 per transaction may be
made by means of petty cash purchases;

(b) Maximum amount of petty cash on hand shall be R 5000 per month;

(c) Only Supply Chain Manager can give a department a go ahead to request petty
cash after taking into account the nature of expenditure and satisfying himself
that procurement can be done via petty cash and that petty cash system is not
abused.

(d) Each department must compile monthly reconciliation reports to the Chief
Financial Officer, including:

(i) The total amount of petty cash for that amount; and

(i) Receipts and appropriate documents for each purchase.

2.6 WRITTEN OR VERBAL QUOTATIONS.

€) Written or Verbal quotation must be obtained from at least three different
suppliers from, but not limited to, suppliers whose names appear on the suppliers
database of the municipality, provided that if quotations are obtained from
suppliers who are not listed, such suppliers must meet the listing criteria required
by this policy.

(b) To the extent feasible Suppliers must be requested to submit such
guotations in writing.

(c) if it is not possible to obtain three quotations, the reasons must be
approved by Chief Financial Officer, recorded and reported quarterly to accounting
officer;

(d) Accounting officer must record names of potential providers requested to
provide quotations as referred in (c) above and their quoted price;

(d) If quotation was submitted verbally, the may be placed against written
confirmation by selected supplier.




Blouberg Local Municipality’s SCM Policy for 2020/21 Financial Year

2.6 FORMAL WRITTEN QUOTATIONS

(@)  Quotations must be obtained from at least three different providers
preferably from, but not limited to, providers whose names appear on the list of
accredited prospective providers of the municipality, provided that if quotations are
obtained from providers who are not listed, such providers must meet the listing
criteria required by this policy.

(b) if it is not possible to obtain three quotations, the reasons must be
approved by Chief Financial Officer, recorded and reported quarterly to accounting
officer;

2.7 PROCEDURES FOR PROCUREMENT VIA WRITTEN QUOTATIONS

(a) all requirements in excess of R 30 000(VAT included) must be advertised
for at least for at least seven days on the website of municipality or local notice
boards.

(b) Rotation system where possible must be used when procuring from
suppliers on the list of accredited suppliers.

(C) Accounting officer via SCM unit must take all reasonable steps to ensure that
procurement of goods or service via quotations is not abused.

(d) SCM unit must on a monthly basis notify in writing of all written quotations
accepted by it.

(e) where quotations have been invited via local notice boards and municipal
website, no additional quotations are needed should the number of received
guotations be less than three.

2.8 COMPETITIVE BIDS

(a) goods and services above a transaction value of more than R 200 000 (VAT
included) and long term contracts may be procured by municipality via competitive
biding process.

2.9 PROCESS FOR COMPETITIVE BIDS

Procedures for competitive bidding process will be as follows:
(i) Compilation of bid documents

(i) Public Invitation of bids;

(iii) Site meetings or briefing sessions, if applicable;

(iv) Handling of bids submitted in response to public invitation;
(v) The evaluation of bids

(vi) Award of contracts

(vii) Administration of contracts

(viii) Proper record keeping
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2.9.1 BID DOCUMENTATION FOR COMPETITIVE BIDS

Municipal Bid documents must comply with following requirements:

(a) take into account :

(i) the general conditions of contact;

(ii) treasury guidelines on bid documentation and

(iii)the requirements of the construction Industry Development board, in respect of
bids relating to construction, upgrading or refurbishment of buildings or
infrastructure;

(b) Stipulate the preference point system which will be applied in evaluation
and adjudication of contracts;

() Compel bidders to make declaration of interest and fill declaration of
interest form;

(d) if the transaction value is estimated to exceed R 10 million(VAT included),
require bidders to furnish the followings:

® the audited financial statements(if bidder is required by law to
prepare financial statements) for the past three years or since
establishment if entity is established within or during the past three
years;

(i) a certificate signed by the bidder certifying that the bidder has
no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is
overdue for more than 30 days;

(iii) particulars of any contracts awarded to the bidder by an organ of
state during the past five years, including particulars of any material
non-compliance or dispute concerning the execution of such contract;
(iv) a statement indicating whether any portion of the goods or
services are expected to be sourced from outside Republic, and, if so,
what portion and whether any portion of payment from municipality is
expected to be transferred out of the Republic;

(e) Stipulate that disputes must be settled by means of mutual consultation,
mediation (with or without legal representation), or, when unsuccessful, in a South
African court of law.

2.9.2 PUBLIC INVITATION OF BIDS

(a) Accounting officer of BLM is required to advertise all bids on the eTender

Publication Portal as provided below.
All bids advertised on the eTender Publication Administrator must at least contain the following
information:

+ Bid description;

*  Bid number;

* Name of Municipality or Entity;

* The physical location where the goods, services or works specified in the

bid are required; O The closing date and time of the bid;
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Municipality or entity’s contact details (postal and physical address,
telephone number, email address, etc.);

The physical location where hard copies of bids can be collected;
The physical location where bids should be delivered; and

The bid documents (MBDs, Terms of Reference, GCC and any other
relevant document).

(b) The minimum period of time, which may be allowed between the publication
date of bid invitations and closing time for bids, must be stipulated and should
be sufficient for bidders to reply to the specific requirement. This period may not
be less than 14 days for bid which does not exceed R 10 million and 30 days
for bid of transaction value equal or exceeding R 10 million. When determining
a closing date, sufficient time must be allowed for prospective bidders to
prepare and submit their bids. The necessary information regarding the date
and time of closure must appear in the bid document and shall be collected
from the BLM offices during working hours It is essential that a definite cut-off
time for submitting bids should be set and it should be strictly observed. Late
bids, bids by telephone, fax or email are not considered.

(c) Accounting officer may determine closure of bids which is less than 30 or 14
days requirements only on grounds of urgency or emergency or any
exceptional case where it is impractical or impossible to follow official
procurement process;

(d) The bid advertisement must clearly indicate that it is the municipality’s

prerogative not to award the bid or any part thereof to the lowest or any bidder.

(e) Bids advertisement must contain statement that bids may only be submitted on
the bid documentation provided by municipality.

(f) Bids submitted to municipality must be sealed.
2.9.3 SITE INSPECTION/BRIEFING OR INFORMATION SESSION

@) The necessary information regarding a site inspection/information session
must appear in the bid document, if applicable. A fully explanatory site inspection
may be conducted before the close of bids to ensure that the bidders understand
the scope of the project and that they can comply with the conditions and
requirements.

(b) Should it be a condition that prospective bidders attend a site inspection,
nonattendance of this site inspection may invalidate a bid.

(c)The following information shall be necessary:

(i) Particulars of the place and time of the site inspection, indicated in the

advertisement as well as in the bid document

(i) Proper minutes to be taken on all information disclosed during the site
inspection
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(iii) Copies of these minutes must be made available to all interested parties
that attend the meeting

(iv) The same copies must also be made to all other prospective bidders (v)
Bidders should be requested in the Bid documents to certify that the site
inspection was attended and that they are fully aware of the extent of the task

(d)Bidders should certify that the site inspection meeting was attended and that
they are fully aware of what is reasonably expected from them

(e)Bidders should state on a form (to be included in the Bid document)

(HThe name of the person who represented the company/firm;
(g)Particulars of the company/firm;

(h)Date and place of inspection; and

(DAny other information that is required by the BLM

2.9.4 PROCEDURE FOR HANDLING, OPENING AND RECORDING OF BIDS
(a) The following procedure shall be followed when opening bids:

(i) SCM unit shall open the bids in public.

(i) The opening of bids must be at the same time as soon as possible after
the closing time.

(iii) Names of bidders and their bidding price must be read out to public.

(iv) All bids received must recorded in the register for that purpose

(v) Register will be available to public; and

(vi) Entries in the bid register and bid results shall be published on the website
of the municipality.

2.10. NEGOTIATIONS WITH PREFERRED BIDDERS

(a)Accounting officer can negotiate the final terms of a contract with bidders
identified through a competitive bidding process as preferred bidders, provided that
such negotiations

(i) does not allow any preferred bidder to a second or unfair opportunity;

(i) is not to the detriment of other bidder; and

(iii) does not lead to a higher price than the bid as submitted

(b) Minutes of such negotiations must be kept for record purpose.

2.11. TWO STAGE BIDDING PROCESS

(a) two stage process is allowed only for:

(i) large complex projects

(ii)projects were it may be undesirable to prepare complete detailed (iii)
long term projects with a duration period exceeding three years.
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(b)In the first stage technical proposals on conceptual design or performance
specification should be invited, subjects to technical as well as commercial
clarifications and adjustments.

2.12.1 BID SPECIFICATION COMMITTEE

(a) a bid specification committee must compile the specifications for each
procurement of goods or services by the municipality.

(b) Specifications:

0] must be in an unbiased manner to allow all potential suppliers to offer
their goods or services;

(i) must take into account standards such as those issued by the
Standards South Africa, the International Standards Organization, or an
authority accredited by or recognized by the South African National
Accreditation System with which the equipment or material or workmanship
should comply;

(iii) where possible described, be described in terms of performance
required rather than in terms of descriptive characteristics for design;

(iv) may not create trade barriers in contract requirements in the forms of
specifications, plans, drawings, designs, testing and test methods, packaging,
marking or labeling of conformity certification;

(V) may not make reference to any particular trade mark, name, patent,
design, type, specific origin or producer unless there is no other sufficiently
precise or intelligible way of describing the characteristics of the work, in
which case such reference must be accompanied by the words

“‘equivalent”.

(vi) Must indicate each specific goal for which points may be awarded in
terms of the points system set out in this policy;

(vii) Must be approved by the accounting officer or delegated sec 57
Senior Manager preferably CFO prior to publication of the invitation to bid.

(c) a bid specification committee must be composed of one or more officials of
municipality from the End-User department and must include manager responsible
for function involved.

(d) no person, advisor or corporate entity involved with bid specification

committee, or director of such a corporate entity, may bid for any resulting
contracts.

2.12.2 BID EVALUATION COMMITTEE

(1) Bid evaluation committee must

(a) Evaluate bids in accordance with:

(i) the specifications for specific procurement; and (ii)
the points system as set out in this policy.
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(b) evaluate each bidder’s ability to execute the contract;

(c) Check in respect of the recommended bidder whether municipal rates and
taxes and service charges are not in arrears.; and

(d) Via Supply Chain Unit submit the evaluation report to Bid adjudication
committee;

0] make final award or a recommendation to Accounting Officer to
make the final award; or

(i) make another recommendation to accounting officer how to
proceed with the relevant procurement

(b) the accounting officer must appoint the chairperson of the committee; and if
he chairperson is absent the present members must elect one of them to preside
at the meeting.

(c) a bid adjudication committee must consist of at least four Senior Managers
which must include:

(i) the chief financial officer

(ii) at least one senior supply chain practitioner

(d) Neither a member of bid evaluation committee, nor advisor or person
assisting the evaluation committee, may be a member of bid adjudication
committee.

(e) If bid adjudication committee decides to award a bid other than the one
recommended by the bid evaluation committee must prior to awarding of contract
check in respect of the preferred bidder's municipal rates and service charges are
not in arrears and notify the accounting officer of its intention.

() the accounting officer may after due consideration of the reasons for
adjudication committee to deviate from evaluation committee recommendations,
approve or reject the decision and if the decision is rejected refer the matter back
to adjudication committee for reconsideration.

(9) If accounting officer approves the decision of the bid adjudication
committee to deviate from bid evaluation committee recommendation he or she
must comply with section 114 of the Act within 10 working days.

2.13 PROCUREMENT OF BANKING SERVICES

(a) A contract for provision of banking services to a municipality:
(i) must be procured through competitive bids;
(i) must be consistent with sections 7 and 85 of the Act; and

(iii) may not be for a period of more than five years at a time.

(b) The process for procuring a contract for banking services must commence
at least nine months before the end of an existing contract.
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(c) The Closure date for the submission of bids may not be less than 60 days
from the date on which the advertisement is placed in a newspaper. Bids must be
restricted to banks registered in terms of the banks Act, 1990(Act No. 94 of 1990).

2.14 PROCUREMENT OF IT RELATED GOODS OR SERVICES

(a) Accounting Officer may request State Information Technology
Agency(SITA) to assist the municipality with acquisition of IT related goods or
services through competitive bidding process.

(b) The parties must enter into a written agreement to regulate the services
rendered by, and payments to be made to, SITA.

(c) The Accounting Officer must notify SITA together with a motivation of the
IT needs of the municipality if:

® the transaction value of IT related goods or services required by

the municipality in any financial year will exceed R 50 million(VAT

included); or

(i) the transaction value of a contract to be procured by the

municipality whether for a one year or more years exceeds R50 million

(VAT Included).

(d) If SITA comments on the submission and municipality disagrees with such
comments, the comments and the reasons for rejecting or not following such
comments must be submitted to council, the National Treasury, the relevant
provincial treasury and Auditor General.

2.15 PROUREMENT OF GOODS AND SERVICES UNDER CONTRACTS SECURED BY OTHER
ORGANS OF STATE

(a) Accounting Officer may procure goods or services for the municipality under a
contract secured by another organ of state, but only if:

() the contract has been secured by that other organ of state by means

of a competitive bidding process applicable to that organ of state; (ii)

the municipality has no reason to believe that such contract was not

validly procured;

(iii) there are demonstrable discounts or benefits for the municipality to

do so;

(iv) that other organ of state and the provider have consented to such
procurement in writing.

2.16 PROCUREMENT OF GOODS NECESSITATING SPECIAL SAFETY ARRANGEMENTS

€) The policy restricts the acquisition and storage of goods in bulk (other than
water) which necessitate special safety arrangements, including gasses and fuel.

(b) Where the storage of goods in bulk is justified, such justification must be
based on sound reasons, including the total cost of ownership and cost
advantages for the municipality.
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2.17 PROUDLY SOUTH AFRICAN CAMPAIGNS

(a) Blouberg Municipality will support Proudly SA Campaign aimed at promoting
locally manufactured/produced products.

2.18 APPOINTMENT OF CONSULTANT

(a) Accounting officer can appoint consulting services provided that any
treasury guidelines in respect of consulting services are taken into account when
such procurement are made.

(b) A contract to appoint consultants must be procured via competitive bids if :
(i) the value of the contract exceeds R 200 000(VAT included) or (ii) the duration
period of contract exceed one year.

(c) in addition to requirements prescribed by this policy for competitive bids,
bidders must furnish particulars of all and similar consultancy services provided to
organ of state in the last five years.

(d) Accounting officer must ensure that the copyright in any document
produced, and the patent rights or ownership in any plant, machinery or process
designed or devised by consultant in the course of the consultancy service is
vested in the municipality.

2.19 DEVIATION FROM AND RATIFICATION OF MINOR BREACHES OF, PROCUREMENT
PROCESS.

(a) Accounting Officer may dispense with the official procurement processes
established by this policy and procure any required item via any convenient
process, which may include direct negotiations, but only
(i) In an emergency;
(ii)If such goods or services are available from single supplier only; (iii)
For the acquisition of special works of art or historical objects where
specification are difficult to compile; (iv) Acquisition of animals for
Z0o; or
(v) In any other exceptional cases where it is impractical or impossible to follow
the official procurement processes.

(b) Accounting Officer may ratify any breaches of the procurement processes by an
official or committee acting in terms of delegated powers or duties which are purely
of technical nature.

(C) Accounting Officer must record the reasons for any deviations and report them
to the next meeting of the council and include as a note to the annual financial
statements.

2.20 UNSOLICITED BIDS

€) The Municipality in terms of section 113 of the Act is not obliged to
consider unsolicited bids received outside a normal bidding process.
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(b) If Municipality decides in terms of section 113(2) of the Act to consider an

unsolicited bid, it may do so only if :

(i) The product or service offered in terms of the bid is demonstrably or

proven unigue innovative concept;

(i) The product or service will be exceptionally beneficial to, or have exceptional
cost advantages for, the municipality;

(iii) The person who made the bid is the sole provider of product or service;
(iv) The reason for not going through the normal bidding process are found to
be sound by the Accounting Officer.

(c) If a municipality decides to consider an unsolicited bid that complies with
paragraph (b), the municipality must make its decision public in accordance with
section 21A of the Municipal Systems Act, together with:

(i) Its reasons as to why the bid should not be open to other competitors; (ii)

An explanation of the potential benefits for the municipality were it to accept

the unsolicited bid;

(iii) An invitation to the public or other potential suppliers to submit their comments
within 30 days of the notice.

(d) Once the municipality has received written comments pursuant to paragraph

(€)

,it must submit such comments, including any responses from the unsolicited bidder, to
the National Treasury and relevant provincial treasury for comment.

(e) The adjudication committee must consider the unsolicited bid and may award
the bid or recommend to the accounting officer, depending on its
delegations. (f) A meeting of adjudication committee to consider unsolicited
bid must be open to public.

(g9) When considering the matter, the adjudication committee must take into

account —

(i) Any comments submitted by the public; and

(ii)Any written comments and recommendations of the National Treasury and
relevant provincial treasury.

(h) If any recommendations of the National Treasury or provincial treasury are
rejected or not followed, the accounting officer must submit to the Auditor General,
the relevant provincial treasury and the National Treasury the reasons for rejecting
or not following those recommendations.

(I) such submission must be made within seven days after the decision on the award
of the unsolicited bid is taken, but no contract committing the municipality to the bid
may be entered into or signed within 30 days of the submission.

2.21 COMBATING OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM

(a) Accounting Officer must take all reasonable steps to prevent abuse of the
supply chain management system.

(b) Accounting Officer must investigate any allegation against any official or other
role player of fraud, corruption, favoritism, unfair or irregular practices or failure
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to comply with the supply chain management policy, and when justified- (i)
Take appropriate steps against such official or other role player; or (ii) Report
any alleged criminal conduct to the South African Police Service.

(c) Accounting Office must check the National Treasury’s database prior to
awarding any contract to ensure that no recommended bidder, or any of its
directors, is listed as a person prohibited from doing business with public sector’

(d) Accounting Officer can reject any bid from a bidder-

0] If any municipal rates and taxes or municipal service charges
owed by that bidder or any of its directors to the municipality, or to any
other municipality or municipal entity, are in arrears for more than three
months; or

(i) Who during the last five years has failed to perform satisfactorily
on a previous contract with the municipality or any other organ of state
after written notice was given to that bidder that performance was
unsatisfactorily;

(e) Accounting Officer can reject a recommendation for the award of
a contract if the recommended bidder, or any of its directors, has
committed a corrupt or fraudulent act in competing for the particular
contract;

() Accounting Officer can cancel a contract awarded to a person if-
(i) The person committed any corrupt or fraudulent act during the
bidding process or the execution of the contract; or

(ii) An official or other role player committed any corrupt or fraudulent act
during the bidding process or the execution of the contract that benefited
that person; and

(9) Accounting Officer can reject the bid of any bidder if that bidder or an of its
directors-

(i) Has abused the supply chain management system of the municipality

or has committed any improper conduct in relation to such system; (ii)

Has been convicted for fraud or corruption during the past five years;

(iii) Has willfully neglected, reneged on or failed to comply with any
government, municipal or other public sector contract during the past

five years; or

(iv) Has been listed in the Register for Tender Defaulters in terms section 29
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

(h) The Accounting Officer must inform the National Treasury and relevant
provincial treasury in writing of any actions taken in terms of sub regulation (1) (b)

(ii), (e) or (f).
2.22 ACQUISITIONING EVALUATION PROCESS

2.22.1 EVALUATION CRITERIA

(a) The decision of awarding a contract to a prospective provider must be
based on a determination of which bidder has the best likelihood of
successfully completing the contract at the best value to the BLM.
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Proposal evaluation is the process of evaluating both the proposal and
the bidder to determine whether the bidder by means of that proposal
can successfully accomplish the contract. It forms the basis of
choosing between competing offers.

(b) Evaluation factors (criteria) are those aspects of a proposal that will be
O OLocal business should receive preference O OTechnical
requirements of personnel.

*  Perceived ability to render the services required.
*  Flexibility (to adapt to client requirements).
* Availability to meet deadlines.

2.22.2 PREFERENCE POINT SYSTEM AND BROAD-BASED BLACK ECONOMIC
EMPOWERMENT

@) In the acquisitioning of local goods and services this policy will provide for
categories of preference in terms of Section 5 of the Preferential Procurement
Policy Framework Act 2000 (Act No.5 of 2000) and applicable Preferential
Procurement Regulations and Schedules published in the Government Gazette
(Notice 2174 of 2004).

(b) The preference point system as detailed below will be followed. No system
will be applied in respect of bids/acquisitioning with a Rand value of less than R30
000 per legislation.

2.22.3 THE 80/20 PREFERENCE POINT SYSTEM FOR ACQUISITIONING OF GOODS
AND/OR SERVICES UP TO A RAND VALUE OF R 50 000 000.00

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2017

(a)The following formula must be used to calculate the points for price in respect of
competitive bids/price quotations with a Rand value equal to, or above R30 000
and up to a Rand value of R50 000 000.

Ps=80{1- Pt— Pmin}
Pmin
Where
Ps = Points scored for comparative price bid / offer under consideration

Pt = Comparative price of bid / offer under consideration

Pmin = Comparative price of lowest acceptable bid / offer.

(b)The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCM 2)

(c)A maximum of 20 points may be awarded to a bidder for achieving
governments procurement related socio-economic objectives. The total percentage
scored for Broad-Based Black Economic Empowerment will be converted to a point
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out of a maximum of 20 points. No points will be awarded for achieving
Governments Broad-Based Black Economic Empowerment objectives if the total
percentage scored for Broad-Based Black Economic Empowerment is less than
the prescribed minimum.

(d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

(e)Only the bid with the highest number of points scored may be selected.

2.22.4 THE 90/10 PREFERENCE POINT SYSTEM FOR ACQUISITIONING OF GOODS
AND/OR SERVICES WITH A RAND VALUE ABOVE R 50 000 000.00

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2017

(a) The following formula must be used to calculate the points for price in respect of
competitive bids with a Rand value above R 50 000 000.

Ps=90{ 1- Pt— Pmin}
Pmin
Where

Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid.

(b)The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. Where the Minister of Trade and industry, in terms of
section 9 of the Broad Based Black Economic Empowerment Act, No 53 of 2003,
gazetted a code of good practice for a particular sector, the scorecard contained in
the gazetted code of good practice must be utilised in the evaluation process. In
the absence of such code of good practice for a particular sector, the balanced
scorecard prescribed by National Treasury must form part of the evaluation criteria.

(See Annexure SCM 1 and Annexure SCM 2)

(c)A maximum of 10 points may be awarded to a bidder for achieving Governments
procurement related socio-economic objectives. The total percentage scored for
Broad-Based Black Economic Empowerment will be converted to a point out of a
maximum of 10 points. This will be calculated by multiplying the total percentaged
scored by 10. No points will be awarded for achieving Governments Broad-Based
Black Economic Empowerment objectives if

the total percentage scored for Broad-Based Black Economic Empowerment is less
than the prescribed minimum.
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(d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

(e)Only the bid with the highest number of points scored may be selected.

2.22.5 THE 80/20 PREFERENCE POINT SYSTEM FOR THE SALE AND LETTING OF ASSETS
upP
TO A RAND VALUE OF R 50 000 000

(a) The following formula must be used to calculate the points for price in respect
of competitive bids / price quotations with a Rand value equal to, or above R30
000 and up to a Rand value of R 50 000 000 and which relate to the sale and
letting of assets.

Ps= 80 { 1+ Pt— Ph } Ph
Ps = Points scored for price of bid / offer under consideration
Pt = Price of bid / offer under consideration
Ph = Price of highest acceptable offer

(b) The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCM 2)

(c) A maximum of 20 points may be awarded to a bidder for achieving
Governments procurement related socio-economic objectives. The total
percentage scored for Broad-Based Black Economic Empowerment will be
converted to a point out of a maximum of 20 points. No points will be awarded
for achieving Governments Broad-Based Black Economic Empowerment
objectives if the total percentage scored for Broad-Based Black Economic
Empowerment is less than the prescribed minimum.

(d) The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

(e) Only the bid with the highest number of points scored may be selected.
2.22.6 THE 90/10 PREFERENCE POINT SYSTEM FOR SALE AND LETTING OF ASSETS WITH

A
RAND VALUE ABOVE R 50 000 000.

(a)The following formula must be used to calculate the points for price in respect of bids
with a Rand value above R 50 000 000 and which relate to the sale and letting of
assets.
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Ps=90{1+Pt—Ph}
Ph

Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Ph = Price of highest acceptable bid

(b)The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCM 2)

(c)A maximum of 10 points may be awarded to a bidder for achieving Governments
procurement related socio-economic objectives. The total percentage scored for
Broad-Based Black Economic Empowerment will be converted to a point out of a
maximum of 10 points. This will be calculated by multiplying the total percentage
scored by 10. No points will be awarded for achieving Governments Broad-Based
Black Economic Empowerment objectives if the total percentage scored for Broad-
Based Black Economic Empowerment is less than the prescribed minimum.

(d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

(e)Only the bid with the highest number of points scored may be selected.

2.22.7 EVALUATION OF CONSULTANTS OR OTHER PROFESSIONAL SERVICES ON
FUNCTIONALITY.

(a) the following formula shall be used to evaluate consultants based on
Functionality

Ps =S0O X AP MS
Ps = Points scored for functionality

SO= points awarded by a panel member
MS= Maximum weight
AP = Percentage points for functionality

(b) the following formula shall be used to evaluate points scored for price for
Consultants

Ps = Pmin X AP Pt

Ps = points scored for price
Pmin= lowest acceptable bid price
Pt = bid price under consideration

AP = Total score for functionality
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2.22.8 80/20 POINT SYSTEM FOR EVALUATION OF CONSULTANTS

(a) the following formula shall be used to determine the points scored by bidders
through 80/20 system

Ps=80(1+HS-RS)RS

Ps = Points scored

HS = Highest acceptable points for sum of points for price and Functionality.

RS = sum of points scored for price and functionality for bid under
Consideration

2.22.9 STIPULATION OF PREFERENCE POINT SYSTEM TO BE USED

(a) The Blouberg Municipality must, in the bid documents, stipulate the preference
point system which will be applied in the adjudication of bids.

2.22.10 EVALUATION OF BIDS ON FUNCTIONALITY (QUALITY) AND PRICE, INCLUDING
WHEN CONSULTANTS ARE APPOINTED

(a)The municipality must, in bid documents, indicate if, in respect of a particular bid
invitation, bids will be evaluated on functionality and price.

(b)The total combined points allowed for functionality and price may, in respect of bids
/ offers with an estimated Rand value equal to or below, R 50 000 000, not exceed 80
points.

(c)The total combined points allowed for functionality and price may, in respect of bids
/ offers with an estimated Rand value above, R50 000 000, not exceed 90 points.

(d)When evaluating the bids contemplated in this item, the points for functionality
must be calculated for each individual bidder,

(e)The conditions of bid may stipulate that a bidder must score a specified number
of points for functionality to qualify for further adjudication

(HThe points for price, in respect of a bid which has scored the specified minimum
number of points contemplated above must, subject to the application of the
evaluation system for functionality and price, be established separately and be
calculated in accordance with the other provisions in this section 9.4

(g)The number of points scored for achieving Governments Broad-Based Black
Economic Empowerment objectives must be calculated separately and must be
added to the points scored for functionality and price.

(h)Only the bid with the highest number of points scored may be selected.

2.22.11 AWARD OF CONTRACT TO BIDS NOT SCORING THE HIGHEST NUMBER OF
POINTS
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(a) Despite the above regulations, a contract may, on reasonable and justifiable
grounds, be awarded to a bidder that did not score the highest points. Preference
calculations or decisions, made during proposal / bid evaluations or candidate
selection through interviews, shall be clear and documented. The specific goals
must be measurable and quantifiable and must be monitored in the execution of
the contract.

2.22.12 CANCELLATION AND RE-INVITATION OF BIDS

(@) In the event that, in the application of the 80/20 preference point system, as
stipulated in the bid documents, all bids received exceed the estimated Rand value
of R 50 000 000, the bid invitation must be cancelled.

(b) In the event that, in the application of the 90/10 preference point system, as
stipulated in the bid documents, all bids received are equal to, or below R 50 000
000, the bid invitation must be cancelled.

(c)The municipality must, if the bid invitation has been cancelled in terms of the
above, re-invite bids and must, in the bid documents, stipulate the correct
preference point system to be applied.

(d)The Blouberg Municipality may, prior to the award of a bid, cancel the bid if;

(i) Due to changed circumstances there is no longer a need for the goods,
works or services offered, or

(i) Funds are no longer available to caver the total envisaged expenditure; or

(iii) No acceptable bids are received.

2.22.13 THE SPECIFIC ACTIVITIES, WHICH MAY BE STIPULATED TOWARDS ACHIEVING
SPECIFIC GOALS AS PER SECTION 17 OF THE REGULATIONS, ARE AS FOLLOWS:

(a)

(i) The promotion of South African owned enterprises;

(i) The promotion of export orientated production to create jobs;

(iii) The promotion of SMMEs;

(iv) The creation of new jobs or the intensification of labour absorption.

(b) Enterprises located within blouberg municipality include:

(i) Suppliers who have offices within blouberg municipality;

(i) In case of emerging suppliers with no offices their address of registered
office must be within blouberg municipality and the individual owners of
entity must be the residents of blouberg municipality.
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2.22.16 INTERVIEW SELECTION CRITERIA

(a) If the selection is going to be made through interview, the selection criteria
should be known beforehand (it could be in the form of evaluation criteria and
weights). During the interview the members of the interview panel should assign a
score to each criteria, and these scores are then added to arrive at a total score.
This total score is then used to assist in making the selection decision.

2.23 OTHER FACTORS IN THE ACQUISITIONING PROCESS
2.23.1 TAX CLEARANCE CERTIFICATE

@) It is a specific requisite that on all projects, a Tax Clearance Certificate,
issued by the SA Revenue Services for the bidding company/entity is to be
submitted as part of the bid documentation.

(b) No contract may be awarded to a person who has failed to submit an
original Tax Clearance Certificate from the South African Revenue Service
(“SARS”) certifying that the taxes of that person to be in order or that suitable
arrangements have been made with SARS.

2.23.2 ACCESS TO BIDDING INFORMATION

(a) To ensure complete transparency in the bidding process, bid documents should
provide details of adjudication criteria. This will be especially important in bids

where price will no longer be the only criteria in awarding bids.

(b)The BLM will assist with the compilation and dissemination of bidding and
related information in a simplified and uncomplicated format.

(c)Bid results and awards must be made available to bidders when requested. This
process, which will ensure transparency, will also enable bidders to evaluate their
performance and competitiveness for future bids.

(d)BLM will be required to display both the bids and awards in the offices on for
example bid notice boards. This place of display should be accessible to the public
even after normal working hours. This will enable the information to reach the local
community as effectively as possible. Local councillors are responsible to further
disseminate information to their constituencies.

2.23.3 UNIFORMITY IN BID PROCEDURES, POLICIES AND CONTROL MEASURES

@) Uniformity in bid procedures and control measures should be enhanced to
ensure efficiency and effectiveness in procurement/ acquisitioning management.
This can be accomplished through:

(b) The implementation of a uniform acquisitioning policy that must address at

least the following:

(i) The range of processes to be used for example tender (local/national),
quotation (formal/informal) auction etcetera

(i) Procedures and mechanisms for each type of process
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(i) When a particular type of process must be used

(iv) Categorisation of processes relating to value of transactions (financial
thresholds)

(v) Open and transparent pre-qualification processes

(vi) Ensuring that bid procedures are easy to interpret, clear, cost-effective,
inexpensive, quick, transparent and free of corruption;

(vii) A system of supply chain management, which is uniformly applied by all
organs of State

(viii) Proper rules pertaining to unsolicited bids (sect. 113 of the MFMA)

2.23.4 GENERAL ACQUISITIONING PRINCIPLES

(a) Irrespective of who will be responsible for the acquisitioning process, the
general principles of being fair, equitable, transparent, competitive and cost-
effective will apply to, and will be the guiding principles for all stakeholders during
all activities in the process.

(b) This entails a proper definition of what is required, adherence to the
prescribed selection and evaluation process, as well as proper implementation,
monitoring and evaluation.

2.23.5 LETTERS OF ACCEPTANCE

@) Letters of acceptance shall be issued by the Head of Procurement once a
tender has been approved by a person/structure in accordance with the delegated
authority. Such letters may also be signed by the relevant delegated authority.

(b) Letters of acceptance must be accurate, unambiguous, complete and
contain detail of discounts that the BLM may qualify for and must reflect the
approval accurately. Such letters are to be handed to the tenderer against
signature or sent by registered post as soon as possible after it has been
approved and before the validity period expires. A copy must also be made
available to the Finance division in order that this commitment can be captured in
their records. The Corporate/Admin. Department, who is responsible for the
management of the administration of contracts, must also be furnished with a

copy.

(©) A formal contract may also be concluded and must display the same
principles than those contained in a letter of acceptance.

(d) New conditions that did not form part of the original tender documentation,
may not be included in a letter of acceptance/contract.

2.23.6 PUBLISHING RESULTS

€) As the letter of acceptance/contract concludes the process of competing for
the business, it is important that the final results also be publicized.

(b) Bid results must at least be displayed in the offices of the BLM on for
example bid notice boards.
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2.23.7 REPORTING

(a) The Accounting Officer should report, in the prescribed formats and frequencies
prescribed by the relevant Treasury, management information to the executive
authorities and the National and relevant treasuries.

2.24 POWERS OF ACQUISITIONING STRUCTURES/ INDIVIDUALS
2.24.1 POWERS OF THE COUNCIL

The Council has the power to:

*  Priorities expenditure

* Receive for the purpose of maintaining oversight over the
implementation of the municipality’s supply chain management policy, a
report within 30 days of the end of each financial year, from the MM
regarding the implementation of the supply chain management policy and
spending patterns on the budget. 0  Monitor the activities of the BLM.

The Council and the Accounting Officer may not delegate any supply chain
management power or duties to:

* A person who is not an official of the municipality; or

+ To a committee which is not exclusively composed of officials of
the Blouberg municipality.

* To a single person or single member of any bid committee. The
power to make final awards in a competitive bidding process has been
delegated to the committee and therefore the committee system must be
used.

2.24.2 POWERS OF THE BID ADJUDICATION COMMITTEE

The Bid Adjudication Committee has the power to:

(a)amend or cancel concluded agreements if delivered goods and services do not conform to
specifications

(b)approve bids over the amount of R 200 000.

©To invalidate bids on the grounds mentioned in section 112(1)(n)
MFEMA

(d)The Bid Adjudication Committee must within 5 days of the end of each month submit to the
Municipal Manager through the Chief Financial Officer, a written report containing particulars of
each final award made by this committee during that month, including —
(i) the amount of the award;
(iiythe name of the person/business to whom the award was made
(i) the reason why the award was made to that

person/business.

3. LOGISTICS MANAGEMENT
(a) Accounting officer must establish and implement an effective system of logistics

management, which include;
() the day to day management of stores and warhorse.




Blouberg Local Municipality’s SCM Policy for 2020/21 Financial Year

(i) determining the range and nature of items that will be carried in the store
facility

(iif) Setting inventory level

(iv) Timely placement of orders when stock levels are low

(v) Receiving and distribution of goods; and

(vi) Expediting orders’

(vii) Transport Management

(viii) Vendor Performance

(ix) Maintenance and contract administration

4. DISPOSAL MANAGEMENT

(a) This policy provide for an effective system of disposal management for the
disposal or letting of assets, including unserviceable, redundant or obsolete
assets, subject to sections 14 and 90 of the Act.

(b) Assets may be disposed in this way:

(i) Transferring the asset to another organ of state in terms of a provision of
the Act enabling the transfer of assets;

(ii) Transferring the asset to another organ of state at market related value or,
when appropriate free of charge;

(iii) Selling the asset; or

(iv) Destroying the asset;

(c) The SCM policy stipulate that-

(i) Immovable property may be sold only at market related prices except
when the public interest or the plight of the poor demands otherwise; (ii)
Movable assets may be sold either by way of written price quotations, a
competitive bidding process, auction or at market related price, whichever
is the most advantageous to the municipality;

(i) In the case of the free disposal of computer equipment, the
provincial department of education must first be approached to indicate
within 30 days whether any of the local schools are interested in the
equipment; and

(iv) In the case of the disposal of firearms, the National Conventional
Arms Control Committee has approved any sale or donation of firearms
to any person or institution within or outside the Republic.

(d) The policy provide that —

0] Immovable property is let at market related rates except when the
public interest or the plight of the poor demands otherwise; and

(i) All fees, charges, rates, tariffs, scales of fees or other charges relating
to the letting of immovable property are annually reviewed; and

(i) That where assets are traded in for other assets, the highest possible
trade-in price is negotiated.

5. RISK MANAGEMENT
5.1 GENERAL
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(a) Itis imperative to take cognisance of potential risks during the supply chain
management and specifically the acquisitioning process. Due consideration should
ideally be given to the following:

(i) Identification of acquisitioning risks on a case-by-case basis;

(i)Allocation of risks to the party best equipped to manage such; (iii) The

Municipality bearing the cost of risks where the cost of transferring
them is greater than that of retaining them;

(iv) The exercising of risk management in a proactive manner and providing

adequately for the cover of residual risks;

(v) Contract documentation clearly and unambiguously assigning relative
risks to the contracting parties.

(vi) Development and implementation of appropriate processes. (vii)
Development and implementation of procedures and mechanisms to
minimise risk such as screening processes and security clearances. (viii)
Development and implementation of adequate administrative procedures
relating to the advertising, invitation, opening, registering and recording of
bids.

(ix) Disqualification of bidders who are inherent risks such as those who were

found guilty of fraud or who failed to comply with previous government contracts.

x) Elimination of prospective contractors who have conflict of interests in

specific tenders by implementing a system in terms whereof bidders are obliged to

disclose any form of conflict they possibly may have.

(xi) Risk management should therefore form part of the business plan for the

acquisitioning of all goods and services.

5.2 INSURANCE

(a) Any of the following, or a combination thereof, should be applied to protect the
interests of the municipality in the procurement process:

(i) Thatinsurance is taken out in deserving cases.

(ii) That risk management programmes are established.

(i) That liguidated damage clauses be included in contracts where applicable.

(b) Suitable arrangements should also be made to ensure that insurance related
excesses do not cause the failure of emerging small and micro enterprises.

5.3 GUARANTEES

€)) Performance guarantees should be commensurate with the degree of
contractual risk to which BLM are exposed.

(b) In cases of large and complex contracts, it is advisable to call for bid
guarantees to circumvent the submission of irresponsible bids.

(c) Performance guarantees should spread the cost of the risk of failure
between the contracting parties and should be set at such a level that all BLM
costs relating to such failure are likely to be recovered.

(d) It would be prudent to make adequate provision in all engineering and
construction works contracts to ensure that monies are available to rectify defects.
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(e) Performance bonds in engineering and construction works contracts should
be waived in low value, low risk contracts or where a third party carries the risk of
failure in an acceptable manner.

5.4 CONTRACT MANAGEMENT

(a) The basic requirements as stipulated in the MFMA (section 116) should be
adhered to namely: writing, dispute resolution mechanisms, termination, periodic
review of contracts and the duties of the Accounting Officer such as enforcement of
contracts, monthly monitoring, regular reporting to council, amendment of contracts
etc.

5.5 SURETIES

(a) Though the BLM is sensitive to the plight of Emerging Contractors, all projects
considered being of high risk due to the nature and scope of work should be
subject to high sureties.

(b) In terms of the risk management approach, all constraints are subjected to risk
analysis from which alternative strategies are developed to avoid, reduce or
control the associated risk for the Contractor as well as the BLM.

(c) It is suggested that the following sureties shall be applicable:
Micro projects(0 - R200 000) Nil

Small projects (R200 000 — R500 000) 2.5%

40

Medium Projects (R500 000 — R1 000 000) 5%

Large projects (R1 000 000 >) 10%

(d) When classified as a contract that does not require a surety, then such status
will apply even if the bid exceeds the maximum amount to prevent bidders
preparing a bid under the perception that no surety will be required, but only
discover later the surety requirements changed.

(e) In the case of small and medium projects, the sureties have been reduced and
a cash surety may be deducted in equal percentages from the progress
payments for the duration of the contract. In the case of large projects not
exceeding R2,0 million a cash deduction from the first three progress payments
covering the full surety percentage will be allowed. In case of large projects
over R2,0 million only bank bonds will be allowed.

5.6 RETENTION

(a) The BLM shall retain the following percentages of the project cost from the
Contractor during the construction as a guard against defects that might be
noticed after practical completion- Micro 5%

Small 5%

Medium 10% Large

10%

The retention will be released as follows:
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Micro- 2.5% released at completion of the Project and the balance after
3 months

Small - 2.5% released at completion of the Project and balance after

6 months

Medium - 5% released at completion of the Project and the balance
after 12 months

Large - 5% released at completion of the Project and the balance

after 12 months

5.7 TECHNICAL AND OTHER PROFESSIONAL CONSULTANTS

(a) BLM has accepted as a fact the appointment of consultants where the in-
house skills are in short supply. In order to do work on contract, it is necessary that
the planning, contract documentation and site supervision be done in an absolute
professional manner, maintaining a very high standard and completed in a
minimum time and within budget.

(b) The consultants are to be appointed by applying these guidelines on a
rotating roster system and will be grouped together in the different disciplines.

5.8 PROFESSIONAL REGISTRATION AND INDEMNITY INSURANCE

@) In order to maintain such a high standard of work and keeping in mind the
possible risk Council is exposed to, as well as the relevant legislation regarding the
professions; it is of utmost importance that only firms registered with their relevant
professional bodies be allowed to be appointed by BLM. Furthermore, all such
firms must have a valid and current Professional Indemnity insurance policy in
place. The purpose of such a policy is to provide protection for any loss, damage,
death liability or take-over of a third party or a loss sustained by the BLM, related to
an oversight, omission or negligence pertaining to the non-adherence of
professional duties for which the consultant is responsible.

(b) In keeping with the principles of the RDP as well as procurement and
delivery reform, it is essential that a certain margin of preference should be
applied, targeting historically disadvantaged consultants.

5.9 UNSATISFACTORY PERFORMANCE
5.9.1 GENERAL

(a) Where unsatisfactory performance of a contractor occurs, it should be brought to
his/her attention in writing, preferably by registered mail. If it is not corrected in an
acceptable time (which is agreed upon by the BLM and the contractor), the
contractor could be informed that the BLM would withdraw from its contractual
obligations if a suitable response were not forthcoming. If this persists, legal counsel
should be consulted to unilaterally withdraw from the contract in a manner
recommended by such counsel. All other costs (over and above the contract price),
should also be recovered from the contractor who did not perform should it be
necessary to procure emergency goods/services at a higher price. The agreement
entered into should form the basis of such action.
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5.9.2. PENALTIES

(a) All contracts awarded to contractors will be subject to a fair penalty clause. The
penalty clause is necessary to encourage contractors to complete their
assignments within the contract time. However, due care should be taken so that

penalties imposed should not harm emerging contractors to such an extent that the
empowerment of HDIs cannot be realised. (a) The following penalties should be
applicable

Micro projects 0.02 % of contract amount per day

Small projects 0.04 % of contract amount per day

Medium projects 0.06 % of contract amount per day

Large projects 0.08 % of contract amount per day

(c) A penalty clause does not and cannot ensure that a contract will be completed
on time and therefore the enforcement of penalties will become a reality.
Penalties should at least cover any loss incurred by the BLM.

5.10 CONTRACT AMENDMENTS

(a) To enhance the flexibility of the procurement process, it is proposed that the
BLM be allowed to extend the quantities of an approved quotation or tender by not
more than 20 percent provided that the budget accommodates the additional 20
percent and the requirement is approved. This may be approved by the BLM at
the delegated level, provided that the provider agrees to such extension and the
additional goods are supplied at the same (or lower) price originally agreed to.

5.11 PAYMENT FACILITATION

@) For the sustainability of contractors generally, early payments should be
made as soon as all certifications and verifications have been completed. Late
payments are detrimental to emerging and small contractors’ continuity in
business. The BLM undertakes to effect processing invoices as soon as possible
but within the time stipulated in the tender document but not exceeding 30 days.

(b) It is therefore the responsibility of the relevant functionary in the BLM to
certify/assess invoices as soon as they are presented to determine whether the
invoices actually mirrors the services rendered/goods delivered and that
services/goods are of the required quality.

5.12 CONTRACTS HAVING FUTURE BUDGETARY IMPLICATIONS

(a) The requirements of section 33 of the MFMA must be adhered to in regard to
contracts which impose financial implications for three years or more (current
financial year excluded).

6. PERFORMANCE SYSTEM

(a) Accounting Officer must establish an effective internal monitoring system in
order to determine, on the basis of retrospective analysis, whether the authorized
To a maximum of

35
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5% of

43

supply chain management processed were followed and whether the desired
objectives were achieved.

7. OTHER MATTERS.

7.1 PROHIBITION ON AWARDS TO PERSONS WHOSE TAX MATTERS ARE NOT IN ORDER.
(a) Municipality may not make any award above R 15 000 to a person whose

tax matters have not been declared by the South African Revenue Service to be in

order.

(b) Before making an award to a person, a municipality must first check with
SARS whether that person’s tax matters are in order.

(©) If SARS does not respond within seven days such person’s tax matters
may for purpose of sub regulation (a) be presumed to be in order.

7.2 PROHIBITION ON AWARDS TO PERSONS IN THE SERVICE OF THE STATE.

(a) Irrespective of procurement processes followed the Municipality may not make

award to a person —

(i) Who is the service of state;

(i) If that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder is a person in the service of the state; or

(iii) Who is an advisor or consultant contracted with the municipality.

7.3 AWARDS TO CLOSE FAMILY MEMBERS OF PERSONS IN THE SERVICE OF THE STATE.

(a) The notes to annual financial statements of a municipality must disclose
particulars of any award of more than R2 000 to a person who is a spouse, child or
parent of a person in the service of the state, or has been in the service of the state
in the previous twelve months, including —
(i) The name of the person;
(i) The capacity in which that person is in the service of the state; and (iii)

The amount of the award.

7.4 COMBATING CORRUPTION AND ETHICS

(a)In supply chain management and more specifically procurement/acquisitioning

management, all parties are required to comply with the highest ethical standards

to promote:

(i) mutual trust and respect; and

(ian environment where business can be conducted in a fair, transparent and
reasonable manner and with integrity.

(b) The Municipal Manager (Accounting Officer) must take all reasonable steps
to ensure that proper mechanisms and separation of duties in the system are in
place
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to minimise the likelihood of fraud, corruption, favouritism and unfair and irregular
practices.

(c) All members of the bid/evaluation committees as well as the secretaries to
these committees must declare interest with each activity performed.

(d) An official / employee who is involved in the decision-making process must,
if a conflict of interest is prevalent:
(i) Declare the interest;
(i)Excuse himself/herself from such decision-making processes (iii)

Refrain from discussion in any matter related to such process.
(iv) Refrain from exerting any form of pressure on decision makers. (v)
Prior to the award of any contract, the BLM must ensure that neither the
recommended bidder nor any of the directors are listed as
companies/directors/persons restricted to do business with the Public
Sector.

(e) The BLM must:

(i) Reject a proposal for award if it is determined that the bidder
recommended for award has engaged in corrupt or fraudulent

practices in competing for the contract in question

(i) Reject a proposal for award if it is determined that the bidder or
contracting party were convicted of fraud or corruption during the past
five years

(iii) Reject a proposal if it is determined that the contracting party willfully
neglected, reneged on or failed to comply with a government contract
during the past five years

(iv) Ignore any bid from a bidder whose name appears on the national list

of restricted bidders/providers/persons; and

(v) Cancel the contract allocated to a bidder for goods, services or works if
it is at any time determined that corrupt or fraudulent practices were
engaged in by representatives of the department and/or the provider
during the acquisition or the execution of that contract.

(vi) Address any interference in the process. (sect. 118 of the MFMA)

) To address public complaints, different pieces of legislation were passed in
recent years relating to transparency and anti-corruption measures and may the
public complain in the first instance at the Municipal Manager. If not satisfied, the
person may refer the complaint to the Public Protector or the Courts.

(@) Legislation that are aimed at addressing complaints and therefore
preventing corruption are:

Public Protector Act of 1998

Corruption Act of 1994

Protected Disclosure Act of 2000

Promotion of Administrative Justice Act of 2000

Promotion of Access to Information Act of 2000.

7.5 INDUCEMENTS, REWARDS, GIFTS AND FAVOURS TO MUNICIPALITY, OFFICIALS AND
OTHER ROLE PLAYERS.
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(a) No person who is a provider or prospective provider of goods and services to a
municipality, or recipient or prospective recipient of goods disposed or to be
disposed by a municipality , may either directly or through a representative or
intermediary promise, offer or grant —

0] Any inducement or reward to the municipality for or in connection

with the award of a contract; or

(i) Any reward, gift, favour or hospitality to any official of the

municipality or any role player involved in the implementation of the supply

chain management policy of them municipality.

(b) The accounting officer must promptly report any alleged contravention of
sub regulation (a) to the National Treasury for considering whether the
offending person, and any representative or intermediary through which
such person is alleged to have acted, should be listed in the national
Treasury’s database of persons prohibited from doing business with the
public sector.

(c) Sub regulation (a) does not apply to gifts less than R350 in value.
7.6 SPONSORSHIPS

(a) The accounting officer of a municipality must promptly disclose to the National
Treasury and relevant provincial treasury any sponsorship promised, offered or
granted to the municipality, whether directly or through a representative or
intermediary, by any person who is-

0] A provider or prospective provider of goods or services to the
municipality; or

(i) A recipient or prospective recipient of goods disposed or to be

disposed, of by the municipality.

7.7 OBJECTIONS AND COMPLAINTS.

(a) Persons aggrieved by decisions or actions taken by the municipality in the
implementation of its supply chain management system, to lodge within 14 days of

the decision or action a written objection or complaint to the municipality against
the decision or action.

7.8 DISPUTE RESOLUTION GUIDELINES

(a) The accounting officer may appoint an independent and impartial person not
directly involved in the supply chain management process of municipality to assist
in the resolution of the dispute between municipality and other persons regarding:
(i) Any decision or actions taken by the municipality in implementation of

its supply chain management system; or

(i) Any matter arising from a contract awarded in the coarse of its supply
chain management system; or

(i) To deal with objections, complaints or queries regarding any such
decisions or actions or any other matters from such contract.
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(b) The accounting officer, or any other official designated by the accounting
officer, is responsible to assist the appointed person to perform his/her
functions effectively.

(c) A person must:

0] Strive to resolve promptly all disputes, objections, complaints or
gueries received; and

(i) Submit monthly report to the accounting officer on all disputes,
objections, complaints or queries received, attended to or resolved.

(d) A dispute, objection, complaint or query may be referred to the provincial

treasury if-

(i) The dispute, objection, complaint or query is not resolved within 60
days; or

(i) No response is received from municipality within 60 days.

(e) If the provincial treasury does not or cannot resolve the matter, the dispute,

objection, complaint or query may be referred to the National Treasury for
resolution.

()] This resolution guidelines do not affect a person’s rights to approach a
court at any time.

7.9 CONTRACTS PROVIDING FOR COMPENSATION BASED ON TURNOVER

(a) If a service provider acts on behalf of a municipality to provide any service or
act as a collector of fees, service charges or taxes and compensation payable to
the service provider is fixed as an agreed percentage of turnover for the service or
the amount collected, the contract between the service provider and the BLM.

8. NON COMPLIANCE

(a) Non compliance to relevant legislation and this policy statement in regard to
supply chain management might result in unauthorized, irregular and fruitless
expenses and functionaries may incur personal liability if they are negligent in
exercising their duties in terms hereof.

SUMMARY OF AUTHORITY OF PROCUREMENT POWERS OF FUNCTIONARIES Functionary
Purchasing power Process

Managers to be given powers to approve purchases up to a maximum of R10 000.00. this is
subject to the condition that the Manager: Supply Chain should co-sign all the memorandum.
All payment certificates for capital projects should be signed by the Municipal Manager &
Payments above R30 000

The appointment of the Specification and Evaluation Committees be delegated to the Chief
Financial Officer with the Municipal Manager retaining the power to appoint the Adjudication
Committee;

Satellite Managers should have the power to authorize petty cash vouchers
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Bid AdjudicationCommittee/Municipal Manager Over R200 000. Public tenders

Municipal Manager Over R 30 000 up to +R200 000
Purchases over R30 000 up to R200 000: At least 3 written quotations and

Chief Financial Officer Up to R30 000 Purchases up to R 2000: At least one written quotation.
Purchases over R 2000: At least 3 written quotations.
Petty Cash Up to R250 per transaction through the authority of the Departmental Head

Preference Point Systems or Point Scoring System
ANNEXURE SCM1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

The 80/20 Preference point system is applicable to bids (including price quotations) with a Rand
value from R30000.00 to R50 million (all applicable taxes included)

Points Scored for Price 80
Points Scored for B-BBEE status level of contributor 20
Total 100

B-BBEE Status Level of Contributor Number of Points(80/20 System)

20

| N| O o | W| N|

Non-Compliant Contributor

ANNEXURE SCM2
The 90/10 Preference point system is applicable to bids (including price quotations) with a Rand
value above R50 million (all applicable taxes included)
Points
Points Scored for Price 90
Points Scored for B-BBEE status level of contributor 10
Total
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B-BBEE Status Level of Contributor

Number of Points(90/10 System)

10

| N| O O | W| N| B

Non-Compliant Contributor

ol M W |~ o1 O |©

Determine the manner in which, and the conditions under which the

offers must be made

Conclude agreements

Inspect and test the supplies and services offered, or to have them inspected

and tested.

Respond to queries raised by the external and internal auditors,
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2.24.4 POWERS OF THE MANAGERS OF DEPARTMENTS
The Manager of a department has the power to:
To approve bids up to the amount of R 20 000.
Manage the budget that has been allocated to the department,

Submit all expenditure requirements as per the budget for the
department to the acquisitioning section for approval for initiation,

Assist the acquisitioning section by rendering advice and skills in the bid
process.

2.24.5 POWERS OF CHIEF FINANCIAL OFFICER
CFO has the power to approve bids up to R 30 000

Manage the budget of the municipality and approve every procurement
transaction of the municipality.

Invalidate any unauthorized procurement

END OF THE POLICY
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