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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.1 Tender Notice and Invitation to Tender

BLOUBERG MUNICIPALITY

BLOUBERG NMUNICIFPALIT Y

CONTRACT NO: BM08/22/23
ELECTRIFICATION OF WITTEN EXT 10 (625)

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Suitable service providers are invited to tender for the ELECTRIFICATION OF WITTEN EXT 10 (625). Bidders
are requested to bid as per specification attached to the bid documents that will be obtainable from e-tender
website ,www.e-tender.gov.za

A compulsory briefing session will be held on 14" October 2022. At Witten Satellite Office.

Completed bid documents signed by a duly authorised person, sealed in an envelope clearly marked “Tender
No. BM08/22/23.: ELECTRIFICATION OF WITTEN EXT 10 (625)” must reach the undersigned by depositing it
into the tender box by not later than 11HOO on the 09™ November 2022 when all tenders received will be
opened in public at the Offices of Blouberg Municipality in Senwabarwana.

The Municipality is not bound to accept the lowest or any bid and reserves the right to accept any part of a bid.
Bids must remain valid for a period of ninety (90) days after closing date of submission thereof. Submitted
tenders will be evaluated on 80/20 score points.

Bids which are late, incomplete, unsigned or submitted in pencil or by telegraph or facsimile or electronically by
e-mail, or not having the following documents attached for evaluation or not complying with the tender
specifications, will not be evaluated and will be disqualified:

. Original valid Tax Clearance Certificate

. A certified copy of Company Registration Certificate

. Certified copy/copies of company owner(s) ID Book(s).

. CIDB Certificate, 6EP OR HIGHER

. B-BBEE Certificate (Sanas)

. Copies of Appointment Letter(s) and Completion Certificate(s) of Relevant Projects

. COIDA

. Valid registration with Department of Labour as an electrical contractor

. Joint Venture Agreement in cases of Joint Venture

. 3 months’ municipal rates and taxes letter not in arrears for both director and company if residing at a billing

municipality. If rented lease agreement with municipal rates of the landlord if residing at the village’s tribal authority letter
not more than three months old for both company and director

N.B NONE ATTENDANCE TO BRIEFING CESSION IS AN AUTOMATIC DISQUALIFICATION
All enquiries can be directed to the SCM Manager, Mr W. Kgowa and Electrical Services Manager, Maleka MJ at
(015) 505 7100.

RJ RAMOTHWALA
MUNICIPAL MANAGER

T11.1
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard
for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette No: 30692, Board
Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause
Number

F.1.1 The Employeris:
BLOUBERG MUNICIPALITY
P O Box 1593
Senwabarwana

0790

F.1.2 The Tender documents issued by the Employer comprise the following documents:
THE TENDER

Part T1: Tendering Procedures

T1.1  Tender Notice and invitation to tender

T1.2 Tender Data

Part T2: Returnable Documents

T2.1  List of Returnable documents

T2.2 Returnable schedules

T1.2.1
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

THE CONTRACT

Part C1: Agreements and Contract Data
Cl1.1  Form of offer and acceptance
Cl1.2 Contract Data

C1.3 Performance guarantee

Cl.4 Adjudicator’s Contract

Part C2: Pricing Data

C2.1  Pricing Instructions

C2.2  Bill of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site Information

C4 Site Information

F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.4 The Employer’s Agent is:

Motla Consulting Engineers P.O Box 10914
Tel: 018 000 5071 Centurion
Fax: 012 663 4039 0046

F.1.5.1 Reject or accept
The Employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for
such a cancellation and rejection, but will give written reasons for such action upon written
request to do so.

F.2.1 Eligibility
Only those tenderers who satisfy the following criteria are eligible to submit tenders:

F.2.1 Only those Tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry
Development Regulations, for a Contractors with 6EP or Higher that meet the
conditions as stipulated in the class construction work, are eligible to have their tenders
evaluated.

Joint Ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB; with 6EP or
Higher that meet the conditions as stipulated in the tender document

2. the lead partner has a Contractor grading designation in the
class of construction work; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor

grading designation determined in accordance with the sum tendered for a 6EP or
Higher that meet the conditions as stipulated in the tender document

class of construction work or a value determined in accordance with Regulation 25 (1B)
of 25 (7A) of the Construction Industry Development Regulations.

T1.2.2
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

F.2.2 Compensation of tendering

Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

F2.6 Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension of the closing time stated in the tender data, in
order to take the addenda into account.

F.2.7 The arrangements for a compulsory site meeting are:
Date: 14™ October 2022 Location: Offices of Blouberg
Starting time: 14h00 Municipality in Senwabarwana

F.2.10 Pricing the tender
State the rates and prices in Rand.

F.2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F.2.12 Alternative tender offers

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is
to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It
will be an obligation of the contract for the tenderer, in the event that the alternative is
accepted, to accept full responsibility and liability that the alternative offer complies in all
respects with the Employer’s standards and requirements.

F2.13.3 Tender offer communicated on paper shall be submitted as an original.

F.2.13.5 The Employer’s address for delivery of Tender offers and identification details to be shown
on each Tender offer package are:

Tender No: BM08/22/23: ELECTRIFICATION OF WITTEN EXT 10 (625).

Closing date and time: Closing date: 09™ November 2019 Closing Time: 11H00

T1.2.3
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

Location of Tender box: Reception , Blouberg Municipal Offices

Physical address: 2" Bulding Mogwadi/Senwabarwana Road, Senwabarwana

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.14 Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.

F2.15 The closing time for submission of tender offers is as mentioned in F.2.13.5 above and as
stated in the Tender Notice and Invitation to Tender.

F.2.16 The Tender offer validity period is 90 Days.

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the Labour Intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F2.20 The tenderer is required to submit a Performance Guarantee from an approved insurer
within 14 days from appointment. A format is included in Part C1.3 of this document.

The tenderer is to submit to the employer before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract
identified in the contract data.

F.2.23 The tenderer is required to submit with his tender:
(1) Tax Clearance Certificate issued by the South African Revenue
Services; and
(2) an original or certified copy of the Company / CC Registration. In case of Joint Venture
— both companies / cc to submit registration documentation.
(3) In case of Joint Venture — the Joint Venture Agreement.

F.3.4 The time and location for opening of the Tender offers are:

Closing date: 09" November 2022 Closing Time: 11H00
Location: BLOUBERG MUNICIPALITY Offices,

F3.11 Responsive tenders will be evaluatedaccording to the Preferential

Procurement
Regulations, 2017 as published in Government Gazette 40553 dated 20t January 2017.

First stage —Compliance to administrative requirements

Bidders will be evaluated on the following administrative compliance:

» Valid Tax Clearance Certificate or proof of SARS TCP PIN

» Company registration Certificate
> COIDA

> Valid registration with Department of Labour as an electrical contractor

» Attendance of compulsory Briefing Session

> Certified Copies of Company Owner’s ID Book(s) not older than 3 months

» 3 months’ municipal rates and taxes letter not in arrears for both director and company if
residing at a billing municipality. If rented lease agreement with municipal rates of the landlord
if residing at the villages tribal authority letter not more than three months old for both
company and director

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

T1.2.4
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THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T1.2 Tender Data

>

>
>
>

>

Relevant CIDB Grading (6EP OR HIGHER)

B-BBEE Certificate (for preferential points)

Signed Audited Annual Financial Statements for 3 consecutive years

Letter of intent to sub-contract

Authority for Signatory

Completion of Form of Offer

Completion and Compliance with Addendum

Joint Venture Agreement (if applicable)

Completion of Schedule of Quantities
Insurance Statement
Completion of MBD Forms

The Central Supplier Data Base (CSD)

Responsive tenders will firstly be evaluated on functionality. The minimum score for functionality is 70%, and
a bidder who scores below this minimum shall not be considered for further evaluation in terms of the preference
point systems.

Scoring of Functionality:

Functionality Evaluation Criteria

Functionality will be as follows

e Company Reputation and Reference 40%

e Management and key staff experience  35%

e Financial capacity 5%

e Plant and equipment 10%

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T1.2 Tender Data

e Company Reputation and References

SCORING CRITERIA

Contractor

COMPANY EXPERIANCE WEIGHT RATING
e Successful completed o Excellent=5
projects of similar e Verygood =4
nature of above 40 e Good=3
R10,000,000 at least e Fair=2
10 or more ° Poor = 1
e Appointment letters
e Completion letters
MAXIMUM POINTS 25
e Management and Key Stuff
Bidders must submit the certified copies of the certificates
Management and key stuff Weight Rating
PROJECT MANAGER
e Atleast Degree in e Excellent=5
project management e Verygood=4
or (BSc Elec Eng., B- e Good=3
tech Elec Eng.). With 15 e Fair=2
Successive five (5) air .
years’ Experience in e Poor=1
construction of
projects of similar
nature
o Excellent=5
SITE AGENT e Vervagood=14
e At least national o GOO)&Q: 3
diploma in Electrical e Fair=2
engineering and air B
successive five (5) e Poor=1
years’ experience in 10
construction of
projects
FOREMAN
e Trade Test Certificate e Excellent=5
5 -Years Registration 5 e Verygood =4
e Wireman’s License e Good=3
5 -Years Registration e Fair=2
and successive five P . 1
(5) years’ experience e Foor=
of projects of similar
nature
HEALTH AND SAFETY
e Certificate in o Excellent=5
occupational health 5 e Verygood =4
Joars: exporionce o » Good=3
similar o Fair=2
e Poor=1
MAXIMUMPOINTS 35
Witness 1 Witness 2 Employer Witness 1 Witness 2




THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

FINANCIAL CAPACITY WEIGHT RATING
At least Bank rating A 5 e B-Excellent=5
e C-Verygood=14
e D-Good=3
e E-Fair=2
e F-Poor=1
MAXIMUM POINTS 5

e PLANT AND EQUIPMENT

Plant and equipment weight Rating

At least 1 X Crane Truck-Owned or
Hired- Submit Rental Letter-

Certified. All 4 -Excellent=5

3-Very good = 4
2-Good =3
1-Fair=2
0-Poor=1

10
At least 1x Rock Driller-Owned or
Hired- Submit Rental Letter-
Certified.

At least 1 x LDV Bakkies -Owned,
Company Registered or Company
Owners Name Registered

At least 1 x Transportation of
Workers -Owned,

Company Registered or Company
Owners Name Registered

Maximum points 90

This will be assessed against a minimum number of different types of plant and equipment required to successfully
complete the project within the stipulated construction as determined by the employer.

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc. A letter of intent from
hiring and leasing companies starting the number and type of plant and equipment on which arrangement has been
made will be accepted

The minimum score required for functionality is 70%, and a bidder who scores below this minimum shall be
disqualified and shall not be considered for further evaluation in terms of the 80/20 preference point system.
NOTE: In order for the Tenderer to claim points for Experience under Functionality, the Tenderer must
also attach the following proof for each of the completed projects to Form T2.1E:

e Copy of Appointment Letter for current projects, and
o Certified Copy of Completion Certificate.

e Certified Copy of Qualifications

e Certified Copies of E-NATIS Certificates.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

T1.2
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

e Third stage —Evaluation in terms of the 80/20 Preference Point System:

Responsive tenders which have achieved the minimum qualification score for functionality
will be evaluated further, using the 80/20 preference point system.

Step 1: Calculation of points for Price

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders
that quoted higher prices will score lower points for price on a pro-rata basis. The formula
to be used for calculating points scored for price is the following:

Ps:80(1—m\

I:)min )
Where
Ps =  Points scored for price of the bid or tender under consideration
Pt =  Price (Rand value) of bid or tender under consideration
Pmin = Price (Rand value) of the lowest acceptable bid or tender

Points scored must be rounded off to the nearest 2 decimal places

Step 2: Calculation of points for B-BBEE status level of contributor

Points shall be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of | Number of points
Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant 0

contributor

A bid shall not be disqualified from the bidding process if the bidder does not submit a
certificate substantiating the B-BBEE status level of contribution nor is a non-compliant
contributor. Such a bidder will score zero (0) out of a maximum of 10 points for B-BBEE.

The points scored for price shall be added to the points scored for B-BBEE status level of

T1.2.7
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

contribution to obtain the bidder’s total points scored out of 100.

Award of contract to bids not scoring the highest number of points

€) A contract must be awarded to the bidder who scored the highest total number of points in terms
of the 80/20 preference point system.

(b) In exceptional circumstances a contract may, on reasonable and justifiable grounds, be
awarded to a bidder that did not score the highest number of points. The reasons for such a decision
must be approved and recorded for audit purposes and must be defendable in a court of law.

Evaluation of bids that scored equal points

(a) In the event that two or more bids have scored equal total points, the successful bid must be the
one that scored the highest points for B-BBEE.

(b) If two or more bids have equal points, including equal preference points for B- BBEE, the
successful bid must be the one scoring the highest score for functionality.

(c) Inthe event that two or more bids are equal in all respects, the award must be decided by the drawing
of lots.

F 3.9 |Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting then in the following manner
a) Where there is a discrepancy between the amounts in figures and in words the amount in words
shall govern
b) If bills of quantity (or schedule of quantities or schedule of rates) apply and there is an error in
the line item total resulting from the product of the unit rate and quantity, the line item total shall
govern and the rates shall be corrected, where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern and the unit rate shall be
corrected
c) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer s addition of prices the total of the price shall govern
and the tenderer will be asked to revise selected item prices(and their rates if bills of quantities
apply ) to archive the tendered total of the prices
F.3.11.2 | The procedure for the evaluation of responsive tenders is Method 2.
The financial offer will be scoring using Formula 2 (option 1) in Table F1 where the value of
W1 is:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000; or Higher
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have
a value that equals of is less than R 50 000 000.
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the
preference schedule and who are found to be eligible for the preference claimed.
F.3.18 | The number of paper copies of the signed contract to be provided by the Employer is one.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

The additional conditions of Tender are:

1 BLOUBERG MUNICIPALITY may also request that the Tenderer provide written evidence that his
financial, labour and resources are adequate for carrying out the project.

2 BLOUBERG MUNICIPALITY reserves the right to appoint a firm of chartered accountants and
auditors and / or execute any other financial investigations on the financial resources of any Tenderer.
The Tenderer shall provide all reasonable assistance in such investigations.

3 BLOUBERG MUNICIPALITY reserves the right to appoint a different Contractor for each
project. The Tenderer shall be required to complete the form of offer (C1.1) and the Bill of Quantities
(C2.2) for each project.

The tenderer is to note that the following Additional Relevant Documents attached into Part 5
of this document will form part of this contract:
1 Ministerial Determination No.3: Expanded Public Works Programmes.

T1.2.8
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all Tenders invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

5. TENDER DECLARATION

6.1 Tenderers who claim points in respect of B-BBEE Status Level of Contribution must complete the
following sections:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND
5.1
7.1 B-BBEE Status Level of Contribution........ T e (Maximum o f 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph
5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency
accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer as
contemplated in the CCA).

8 SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)
8.1.1 If yes, indicate:
0) What percentage of the contract will be subcontracted? %
(i) The name of the SUD-CONraCtOr? .
(i)  The B-BBEE status level of the sub-contractor?
(iv)  Whether the sub-contractor is an EME? YES / NO (delete which is not applicable)
9 DECLARATIONS WITH REGARD TO COMPANY/FIRM
9.1 Name of COMPAaNY/fIMM et

9.2 VAT registration NUMDBDEr e e e et e e e e e e

9.3 Company registration NUMbDEr Lo e

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
O one person business/sole propriety

O

T1.2.9
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

0 Close corporation
O Company
0 (Pty) Limited

[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

O o0ood

9.7 Total number of years the company/firm has been in business? ..o,

9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the foregoing
certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge that:

0] The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

€) Disqualify the person from the Tendering process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(©) Cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

(d) restrict the Tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the audit alter am
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

LIC o = o~
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

WITNESSES:

SIGNATURE OF TENDERER

L oy = = o
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T1.2 Tender Data

ATTACH B-BBEE VERIFICATION CERTIFICATE
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THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.1 List of Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

Form A | Compulsory Enterprise Questionnaire

Form B | Record of Addenda to Tender Documents

Form C | Authority for Signatory

Form D | Preference Schedule

Form E | Schedule of Previous Experience

Form F | Schedule of Current Projects

Form G | Declaration of good standing regarding tax & Original Tax Clearance

Certificate
Form H | Certificate of Attendance at Site Meeting
Form | Proposed Key Personnel

Form J | Schedule of Plant and Equipment

Form K | Schedule of Proposed Sub-Contractors

Form L Financial References

Returnable Documents that will be incorporated into the contract

Cl.1 Offer Portion of Form of Offer and Acceptance
Cl.2 Contract Data (Part 2)

Cl13 Form of Guarantee

C2.2 Bill of Quantities

T2.1.1
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THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.2 Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.2

RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This questionnaire is to be completed and submitted in respect of each partner.

1. N E= T TR0 ) N =T o] = Pt

2. VAT Registration NUMDBDEr, if @ny: ... e e

3. CIDB RegiStration NUM D ... et

4, Particulars of sole proprietors and partners in partnership:

Name

Identity Number

Personal Income Tax Number

* Complete only if sole proprietor or partnership and attach separate page if more than 4 partners.

5. Particulars of companies and close corporations:

Company Registration NUMbDer: ... .o

Close Corporation NUMDEE: ... .o et e

TaX TefErENCE NUMD BT ... e e e e et et et e e e e

T2.2.1
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

6. Record in the service of the state:

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership of
director, manager, principal stakeholder or stakeholder in a company or close corporation is currently of
has been within the last 12 months in the service of any of the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the National Council of Province
a member of the board of Directors of any Municipal entity

an official of any municipality or municipal entity

(N s I N

an employee of any provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)

D a member of an accounting authority of any national or provincial public entity

D an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following information:

Name of sole proprietor, o ) ) Status of service (tick appropriate column)
. Name of Institution, public office,
partner, director, manager n .
o board or organ of state and position Within the last 12

or principal stakeholder or Current

held months

stakeholder
Name of TeNAErer.... ..o Date: ..o
Signature........cooooiiiiiiii, Position: ...
Full name of Signatory..........coovviiiiiiiii e,
T2.2.2
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

ATTACH THE FOLLOWING DOCUMENTS HERETO

1. For Closed Corporations

CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Shareholders register

3. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
documents in (1) or (2) of each Joint Venture member.

T2.2.3
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communication received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title of Details

Name Of TENUEIEr.......ouiiii e Date: ..o
Signature. ... .. .o Position: ...

Full name of signatory...........ccooiiiiiiiiiiicn

T2.2.4

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM C AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this form
a duly signed and dated original or certified copy on the Company Letterhead of the relevant

resolution of their members or their board of directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date) ...........cccevvvviiiiiiiiiieercecceee e,

has been duly authorized to sign all documents in connection with the Tender for Contract Number
............................................................... and any Contract which may arise there from on

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY | ..o loalii et b et

IN HIS CAPACITY AS | || | i et

DAT E

FULL NAMES OF SIGNATORY e e

AS WITNESSES: T

T2.2.5
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THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.2 Returnable Documents

PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

ME/IMS o

, authorised signatory of the company ...................coiis ,

acting in the capacity of lead partner, to sign all documents in connection with the tender offer an any

contract resulting from it on our behalf.

DULY AUTHORISED
NAME OF FIRM ADDRESS
SIGNATORY
Lead Partner:
Signature: ...
Name: ...,
CIDBReg NO: ...covviiinnnn. Designation: .......................
Signature: ...
NamMe: oo
CIDBReg NO: ...covviiinnnn. Designation: ..............oooeee.
Signature: ...
Name: ...
CIDBReg NO: .....cvvinihnait. Designation: .......................
Signature: ...
Name: ..o
CIDBReg NO: ...cvvvniiinnnn, Designation: .......................
Signature: ...
Name: ..o
CIDBReg NO: ...cvvniiiannn, Designation: .......................
T2.2.6
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD

T2.2.7
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM D PREFERENCE SCHEDULE

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals. Failure on the part of a Tenderer to sign this form will be interpreted to mean

that point preference is not being claimed.

The acceptable Tenderer obtaining the highest number of points will be awarded the contract. For Tenders with
a Tender amount equal to or below R 500 000 a maximum of 80 points is allocated for price and a maximum of
20 points for meeting specific goals, which may include HDI equity, SMME status, job creation and local (South
African) content. For Tenders with a Tender amount above R 500 000 a maximum of 90 points is allocated for
price and a maximum of 10 points for meeting specific goals.

The points for the meeting of specific goals may only be awarded to an enterprise which is a legal entity,
registered as an income tax payer with the South African Revenue Services, and which is an independent and
operating enterprise which performs commercially useful functions as set out below. Points can be denied
where an enterprise subcontract more than 25% of the value of the contract (excluding SMME’s and emerging
contractors and materials) at the time of award, exclusive of all VAT, allowances for contingencies, escalation
and provisional sums, to other entities.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential
Procurement Policy Framework Act (Act 5 of 2000) and related legislation.

“Council” refers to the BLOUBERG MUNICIPALITY.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an
enterprise.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the case
of a company, the percentage shares that are owned by individuals meeting the requirements of the definition of
a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —

0) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions
(Referred to as Previously Disadvantaged Individuals (PDIs) in this document)

(i)  Women

(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co-
operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business
(Act 102 of 1996).

T2.2.8
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

Tenders are adjudicated in terms of BM Supply Chain Management Policy, and the following framework is
provided as a guideline in this regard.

1. Technical adjudication and General Criteria

Tenders will be adjudicated in terms of inter alia:
Compliance with Tender conditions
Technical specifications

If the Tender does not comply with the Tender conditions, the Tender may be rejected. If technical
specifications are not met, the Tender may also be rejected.

With regard to the above, certain actions or errors are _unacceptable, and warrants REJECTION OF

THE TENDER, for example:

Certified or scanned copies of Tax Clearance Certificates. (Only valid original tax clearance
certificates must be attached to the Tender document).

Pages to be completed, removed from the Tender document, and have therefore not been
submitted.

Failure to complete the schedule of quantities as required — only lump sums provided.

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of tippex or any erasable ink, e.g. Pencil.

Failure to attend compulsory site inspections

The Tender has not been properly signed by a party having the authority to do so, according to the
Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Particulars required in respect of the Tender have not been provided — non-compliance of Tender
requirements and/or specifications.

The Tenderers’ attempts to influence, or has in fact influenced the evaluation and/or awarding of
the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Contract portion of this Tender document (Part C1 — C4) must be initialled by the
authorised person in order for the document to constitute a proper Contract between the Employer
(GGM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its
directors to the municipality, or to any other municipality or municipal entity, are in arrears for more
than three months.

If any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

T2.2.9
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

Size of enterprise and current workload
Evaluation of the Tenderers’ position in terms of:
» Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract
Staffing profile

Evaluation of the Tenderers’ position in terms of:

=  Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract

Previous experience

Evaluation of the Tenderers’ position in terms of his previous experience. Emphasis will be placed on the
following:

= Experience in the relevant technical field
= Experience of contracts of similar size
= Some or all of the references will be contacted to obtain their input.

Financial ability to execute the contract:

Evaluation of the Tenderers’ financial ability to execute the contract. Emphasis will be placed on the
following:

= Professional indemnity
= Contact the Tender's bank manager to assess the Tenderers’ financial ability to execute the
contract and the Tenderer hereby grants his consent for this purpose.

Good standing with SA Revenue Services
= Determine whether an original valid tax clearance certificate has been submitted.

= The Tenderer must affix an original valid Tax Clearance Certificate to the second page of the Tender
document.

If the Tender does not meet the requirements contained in the MLM Procurement Policy, and the
mentioned framework, it will be rejected by the Council, and may not subsequently be made
acceptable by correction or withdrawal of the non-conforming deviation or reservation.

T2.2.10
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

Penalties

The BLOUBERG MUNICIPALITY will if upon investigation it is found that a preference in terms of the Act
and these regulations has been obtained on a fraudulent basis, or any specified goals are not attained in
the performance of the contract, on discretion of the Departmental Head, one or more of the following
penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.

= Impose a financial penalty of twice the theoretical financial preference associated with the claim,
which was made in the Tender.

= Restrict the contractor, its shareholders and directors on obtaining any business from the BLOUBERG
MUNICIPALITY for a period of 5 years.

HDI Status

= Preference points stipulated in respect of a tender include preference points for equity ownership by
HDIs.

= The equity ownership must be equated to the percentage of an enterprise or business owned by
individuals or, in respect of a company, the percentage of a company’s shares that are owned by
individuals, who are actively involved in the management of the enterprise or business and exercise
control over the enterprise, commensurate with their degree of ownership at the closing date of the
tender.

= |n the event that the percentage of ownership changes after the closing date of the tender, the
tenderer must notify the Council accordingly and such tenderer will not be eligible for any preference
points. Preference points may not be claimed in respect of individuals who are not actively involved
in the management of an enterprise or business and who do not exercise control over an enterprise
or business commensurate with their degree of ownership.

Claims made for equity ownership by an HDI must be considered according to the following criteria:

= Equity within private companies must be based on the percentage of equity ownership;

= A Consortium or Joint Venture may, based on the percentage of the contract value managed or
executed by their HDI members, be entitled to equity ownership in respect of an HDI.

= The number of points scored for a Consortium or Joint Venture must be added to the number of
points scored for achieving specified goals.

= A person awarded a contract as a result of preference for contracting with, or providing equity
ownership to, an HDI, may not subcontract more than 25% of the value of the contract to a person
who is not an HDI or does not qualify for such preference.

The following is applicable to calculate points for price | The following is applicable to calculate points for price

in respect of tenders with a value in respect of tenders with a value

between R200,000-01 (VAT incl) above R 500,000-01 (VAT incl).
and R 500,000-00 (VAT incl)
80 | Potential points for price & functionality 90 Potential points for price & functionality
10 | Potential points for 50% or more equity owned by 5 Potential points for 50% or more equity owned by
Historically Disadvantaged Individuals Historically Disadvantaged Individuals
5 Potential points for equity owned by women 3 Potential points for equity owned by women
T2.2.11
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THE TENDER

Tender No: BM08/22/23
Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

5 Potential points for being situated within the Council’s
area of jurisdiction

Potential points for being situated within the
Council’s area of jurisdiction

I/we apply on behalf of my/our firm for a preference based on:

NON-JOINT VENTURES

HDI
No franchise in
national
elections (black Locality

persons) Women

African,

Coloured,

Indian
Equity ownership
percentage
For office use only:
Number of preference
points awarded by
employer Total: ...................
JOINT VENTURES
0,
Position HDI Date of % Ow/rtl)ed
Name occupied in Identity number | Citizenship Status Ownershi Owned b
Enterprise (YIN) P by HDI’s Won{en
TOTAL a b
T2.2.12
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

NOTE

Where owners are themselves, a company or partnership, identity the ownership of the holding firm.

In the case of joint ventures equity ownership for each of the JV members are determined as above, and the
combined HDI ownership is then calculated as follows :-

a b c=a *b/100
Joint venture members % Contribution % HDI % HDI
to the JV ownership contribution
Total HDI contribution
HDI
No franchise in
national
elections (black Women Locality
persons)
African,

Coloured, Indian

The percentage of the
contract value managed
or executed by their HDI
members

For office use only:
Number of preference
points awarded by
employer Total: ...................

5. Tender preferences claimed:

| / we apply on behalf of my / our firm for the following preference(s) and by claiming a preference confirm that all
claims for equity ownership are in respect of individuals who are actively involved in the management of the

enterprise or business:

T2.2.13
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THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

Category of preference Percentage of maximum Preference
tender evaluation points claimed for
provided for in the Category of
Preferential Procurement Preference
Policy Framework Act (Y=yes)
(Act 5 of 2000)
HDI (African, Coloured, Indian) equity ownership
HDI (women) equity ownership
Locality
6. Declaration with respect to preferences claimed in respect of HDI, women and locality:
6.1 List all shareholders by name, identity number, citizenship, status, ownership, as relevant
HDI status P t it
No franchise in Women Disabled owirgresliag?)f?nulr{e
national elections person P
Date (black persons) case of a jOIn'[ venture,
obtained Youth the percentage of the
Name D Number South PPG Coloure Yes/No contract to be
African (African) | d, Indian managed or executed
citizenship Yes/No Yes/No by target(eo/c:)persons
6.1.2 How long has the entity beeninexistence ?. . ....... ... ... ... . ... . ...
6.1.3 Describe principal business activities:
T2.2.14
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

6.2 Declaration in respect of claim for preference in respect of disabled person

Complete the following with respect to claims for equity ownership relating to disabled persons:

Name Describe what the permanent Outline how the permanent impairment
impairment is. impacts on ability to perform an activity
in the manner or within the ranges
considered normal for a human being?

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer confirms that he / she
understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the
conditions pertaining to the granting of tender preferences.

[0 g T LU= PSPPI

[N F= 0 0= TP RPTPPP PP UPPPR
Duly authorised to Sign 0N DEhalf OF: ..o e
Telephone: ...

FaX: o

T2.2.15
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.2 Returnable Documents

FORM E SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of similar or
larger size and/or which is similar with regard to type of work. This information is material to the award of the

Contract.
Value (R) Year(s) Reference
Description work -
VAT excluded executed Name Organisation Tel no
Name of Tenderer: ... ..o, Date: ..o
Signature: ...
Full name of signatory: ..........cooiiiiiiiii
T2.2.16
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THE TENDER

Tender No: BM08/22/23
Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM F SCHEDULE OF CURRENT PROJECTS

Provide the following information on current projects. This information is material to the award of the

Contract.
. Value (R) Date Reference
Description . —
VAT excluded | Appointed Name Organisation Tel no
Name of Tenderer: .........ccoovviiiiiiiiineiennn, Date: ..o,
Signature: ... ...
Full name of signatory: ..o,
T2.2.17
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM G DECLARATION OF GOOD STANDING REGARDING TAX

SOUTH AFRICAN REVENUE SERVICES Tender NO: ...........................
Closing Date: ......................

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name of TaxXpayer/ TENAEIEL: .....ooeeiiiiei e e e e e e e e e e e e

D I = o [T\ F= T 0 01T

3. Identification Number: (If applicable) LT T T T LT

4. Company / Close Corporation registratonnumber: | [ | | [ | [ | | [ |

5. Income Tax reference number: | | | \ | | | | | | |

6. VAT registration number: (If applicable) R

7. PAYE employer’s registration number: (Ifapplicable) | | | | | | [ | | [ |

8. Monetary value of Bid: | |

DECLARATION

L e the undersigned, the above taxpayer/Bidder, hereby declare
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant
taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That  suitable arrangements have been made with the Receiver of
REVENUE. ... e To satisfy them.*

SIGNATURE CAPACITY DATE

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements
have been made with the Receiver of Revenue with regard to any
outstanding revenue/outstanding tax returns.

T2.2.18
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

ATTACH ORIGINAL TAX CLEARANCE CERTIFICATE

THE CERTIFICATE MUST NOT BE OLDER THAN 12 MONTHS

T2.2.19
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM H CERTIFICATE OF ATTENDANCE AT SITE MEETING

Thisistocertifythat | ..., (Name)

duly authorised representative of ... (Tenderer)
AAArES S, ..

Date: ..o

Visited the siteon ...................l (Date)inthe presence of ........cccoiviiiiiiiiiiiiii

(Engineer)

I have made myself familiar with the site and all the local conditions likely to influence the work and
the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the said
Engineer and that | understand perfectly the work to be done, as specified and implied, in the
execution of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER

T2.2.20
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM | PROPOSED KEY PERSONNEL

Please list the personnel that you intend to appoint on this contract.

DESCRIPTION

Staff to be appointed on this contract

Name of Full time
member

No of Full Time No of Part Time
employment employment

Contract Manager

Site Agent

Clerk

Foreman

Material Technician

Surveyor

Operators

Supervisor

Labourers

Other

2.

3
4.
5

Name of Tenderer: ......cooveeiiiii i

Signature: ......o.oiiii

Full name of signatory: ..........cooiiiiiiiiiia

Date: ..o

T2.2.21
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORMJ SCHEDULE OF PLANT AND EQUIPMENT

NUMBER OF NUMBER OF UNITS ALLOCATED
1. TRENCH EXCAVATION UNITS OWNED BY TO THIS CONTRACT
CONTRACTOR OWNED HIRED
2. EARTH MOVING EQUIPMENT
3. CONSTRUCTION EQUIPMENT
4. TRANSPORT
Name of Tenderer: .......ccooviiiiiiiii e Date: ....cooiviiiii
Signature: ...
Full name of signatory: ..........cccovviiiiiiiiiininnnn.
T2.2.22
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THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.2 Returnable Documents

FORM K SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB-CONTRACTOR

Name of Tenderer: .........covvviiiiiiiiinn.n. Date: ..ocviiiiii

Signature: ...

Full name of signatory: ..........cooiiiiiiii

T2.2.23

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.2 Returnable Documents

FORM L FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of

obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence:

0-6 months

7-12 months

13-24 months

More than 24 months

(Tick which is appropriate)

Name of Tenderer: .......c.ooviiiiiiiiiiiiii i

Signature: ...

Full name of signatory: ............cooiiiiiiiiiiiine.

Date: ........

T2.2.24

Contractor Witness 1 Witness 2

Employer

Witness 1 Witness 2




THE TENDER

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
T2.3 List of Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

T2.3 MBD FORMS

T2.3

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



BLOUBERG MUNICIPALITY

MBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE BLOUBERG MUNICIPALITY

BID NUMBER: BM08/22/23 CLOSING DATE: 09™ NOVEMBER 2022  CLOSING TIME:11H00
DESCRIPTION: ELECTRIFICATION OF WITTEN EXT 10 (625)

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

BID DOCUMENTS MAY BE POSTED TO:

P O Box 1593, Senwabarwana, 0790 (TENDERS TO REACH BLOUBERG MUNICIPALITY BEFORE CLOSING DATE AND
TIME

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Municipal Offices in Senwabarwana Blouberg 0790

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted

for consideration.

The bid box is generally open 7:45h00 to 16h30 a day, 7 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS - (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA:

1.Relevant specifications

2.Value for money

3.Capability to execute the contract

4.PPPFA & associated regulations
.......................................................... [insert any other criteria]

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see definition on MBD 4
attached)




THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER e e
POSTAL ADDRESS s
STREET ADDRESS e e e
TELEPHONE NUMBER CODE............... NUMBER ... oo

CELLPHONE NUMBER e e e ettt e et e e e e e e e
FACSIMILE NUMBER CODE ............. NUMBER ...
VAT REGISTRATION NUMBER ettt e et e et

HAS AN ORIGINALTAX CLEARANCE CERTIFICATE BEEN ATTACHED (MBD 2)? YES/NO

ARE YOU THE ACCREDITED REPRESENTATIVE

IN SOUTH AFRICA FOR THE GOODS/SERVICES OFFERED BY YOU? YES/NO
(IF YES ENCLOSE PROOF)

SIGNATURE OF BIDDER e e et e et e et e e et e et e e et e et e e et et

DT E e e e e

CAPACITY UNDER WHICH THIS BID IS SIGNED ...ttt

TOTALBIDPRICE........cooiiiiiiieceee TOTALNUMBER OF ITEMS OFFERED ..o

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Municipality / Municipal Entity: BLOUBERG MUNICIPALITY
Department: Supply Chain Management
Contact Person: W KGOWA

Tel: 015-505 7100

Fax: 015-505 0568

ANY REQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: MJ MALEKA
Tel: 015-505 7100
Fax: 015-505 0568



MBD 2

TAX CLEARANCE REQUIREMENTS

IT 1S A CONDITION OF BIDDING THAT

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been made
with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be completed
in all respects and submitted to the Receiver of Revenue where the bidder is registered for tax purposes.
The Receiver of Revenue will then furnish the bidder with a Tax Clearance Certificate that will be valid for
a period of twelve (12) months from date of issue. This Tax Clearance Certificate must be submitted in
the original together with the bid. Failure to submit the original and valid Tax Clearance Certificate may
invalidate the bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a
separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are
available at any Receiver’ s Office.

MBD2/ Application for tax Certificate. ..



APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of taxpayer / DIAAEIT e

2. A0E MM, e e e et et e e ee e teeteee—e et et et eaeeaterereaaaeaare e

3. Identification number:

4, Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

7. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate: ...
1V T TSRS
Telephone number: Code... NUMDEE: ..ot
AGAIES S, et E et R e e
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN
FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES,
DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2]



3.1

3.2

3.3

34

3.5

3.6

MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statex.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position in
relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

FUITNaME: ..o

Identity NUMDEE: ...ooeeee e

Company Registration Number: ................oooooiiiiiiie e,

Tax Reference NUMDET: .........ooiuiiiiiiiiiiii e

VAT Registration NUmber: ...,

Are you presently in the service of the state* YES/NO

3.6.1 If so, furnish particulars.

3.7

Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars.

* MSCM Regulations: “in the service of the state” means to be —

(a)

C

o

©

a member of -

(i) any municipal council;

(i) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.



3.8

3.8.1

3.9

3.9.1

3.10

2

Do you, have any relationship (family, friend, other) with
persons in the service of the state and who may be involved

with the evaluation and or adjudication of this bid?

If so, furnish particulars.

Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the
state who may be involved with the evaluation and or
adjudication of this bid?

If so, furnish particulars

Are any of the company’s directors, managers, principle
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11  Are any spouse, child or parent of the company’s directors,
managers, principle shareholders or stakeholders in service

of the state?

3.11.11f so, furnish particulars.

YES/NO

YES/NO

YES/NO

YES/NO



3

CERTIFICATION

|, THE UNDERSIGNED (NAME) ..o
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.
| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Position Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the 80/20 preference point system shall be applicable;
or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4  The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not 100
exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.



DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in terms
of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
guotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act;

() “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
P5=8()]__Pt_—P.mln or Ps =90 1—Pt_—P_mm
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: .......... = (Maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.
SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
Es|_T~o ] ]
7.1.1 If yes, indicate:
i) What percentage of the contract will be
subcontracted..........ooeeeiiiiiii %
i) The name of the sub-
(o0 01 1= Tt (o] U PRSPPI
iii) The B-BBEE status level of the sub-
(o0 011 =Tt (o] U PP
iv) Whether the sub-contractor is an EME or QSE
Tick applicable box
YES NO
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations, 2017:
Designated Group: An EME or QSE which is at last 51% owned EI\\//IE QSE
by:
Black people

Black people who are youth

Black people who are women
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Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of
COMPANY I e e

8.2 VAT registration
T4 =

8.3 Company registration
T ] 7=

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

O (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

(I O B |

8.6 COMPANY CLASSIFICATION

0 Manufacturer

O Supplier

0 Professional service provider

\ Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7 MUNICIPAL INFORMATION
Municipality where business is situated:
Registered Account Number: ........c.ceecveviiivinnnnnnn.
Stand Number: ...

8.8 Total number of years the company/firm has been in
business: ...
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8.9

5

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE
ADDRESS e
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:201x.

1.

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

General Conditions

. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make

provision for the promotion of local production and content.

Regulation 9.(1) prescribes that in the case of designated sectors, where in the
award of bids local production and content is of critical importance, such bids must
be advertised with the specific bidding condition that only locally produced goods,
services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

Regulation 9.(3) prescribes that where there is no designated sector, a specific
bidding condition may be included, that only locally produced services, works or
goods or locally manufactured goods with a stipulated minimum threshold for local
production and content, will be considered.

Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage
bidding process may be followed, where the first stage involves a minimum
threshold for local production and content and the second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-
contract in such a manner that the local production and content of the overall value
of the contract is reduced to below the stipulated minimum threshold.

The local content (LC) as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286:
201x as follows:

LC=1- [-JL':]XWO

Where
X imported content
y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by
using the exchange rate published by the South African Reserve Bank (SARB) at
12:00 on the date, one week (7 calendar days) prior to the closing date of the bid as
required in paragraph 4.1 below.

A bid will be disqualified if:

e the bidder fails to achieve the stipulated minimum threshold for local
production and content indicated in paragraph 3 below; and.

1



2.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

e this declaration certificate is not submitted as part of the bid documentation.
Definitions
“bid” includes advertised competitive bids, written price quotations or proposals;
“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract” means the agreement that results from the acceptance of a bid by an
organ of state;

“designated sector” means a sector, sub-sector or industry that has been
designated by the Department of Trade and Industry in line with national
development and industrial policies for local production, where only locally produced
services, works or goods or locally manufactured goods meet the stipulated
minimum threshold for local production and content;

“duly sign”’means a Declaration Certificate for Local Content that has been signed
by the Chief Financial Officer or other legally responsible person nominated in
writing by the Chief Executive, or senior member / person with management
responsibility(close corporation, partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether
by the supplier or its subcontractors) and which costs are inclusive of the costs
abroad, plus freight and other direct importation costs, such as landing costs, dock
duties, import duty, sales duty or other similar tax or duty at the South African port of
entry;

“local content” means that portion of the bid price which is not included in the
imported content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and
content as determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work
to, or employing another person to support such primary contractor in the execution
of part of a project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this

4.

bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

Does any portion of the services, works or goods offered
have any imported content? YES /NO

2



4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.6 of the general conditions must be the rate(s) published
by the SARB for the specific currency at 12:00 on the date, one week (7 calendar
days) prior to the closing date of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s )of exchange against the appropriate currency in the table below:

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ... e
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party acting
on behalf of the bidder.

[, the undersigned, ... e (full names),
do hereby declare, in My Capacity @S .......ccc.vuieiiiiiiiiii e e

OF e e (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified in
the bid, and as measured in terms of SATS 1286.

(c) The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following figures:

Bid price, excluding VAT (y) R
Imported content (x) R
Stipulated minimum threshold for Local content (paragraph

3 above)

Local content % as calculated in terms of SATS 1286

If the bid is for more than one product, a schedule of the local content by product shall be
attached.




(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286, may result in the
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011
promulgated under the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




MBD 7.1

1. CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND
THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

2. PART 1 (TO BE FILLED IN BY THE BIDDER)

3. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)..............oo in accordance with the
requirements and specifications stipulated in bid number...................... at the price/s quoted. My

offer/s remain binding upon me and open for acceptance by the purchaser during the validity period
indicated and calculated from the closing time of bid.

4, The following documents shall be deemed to form and be read and construed as part of this
agreement:

() Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level
of Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(i) Other (specify)

5. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s)
and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the
price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and
rate(s) and calculations will be at my own risk.

6. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

7. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.



| confirm that | am duly authorised to sign this contract. WITNESSES
NAME (PRINT) e 1
CAPACITY e
2.
SIGNATURE e
DATE:
NAME OF FIRM e,

DATE



MBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

9. PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L in my capacity
= T
accept your bid under reference number .................. dated............coiiiinl for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the
delivery note.

MINIMUM
THRESHOLD
PRICE  (ALL
B-BBEE STATUS | FOR LOCAL
ITEM APPLICABLE BRAND DELIVERY LEVEL OF PRODUCTION
NO. TAXES PERIOD
INCLUDED) CONTRIBUTION | AND _
CONTENT  (if
applicable)
4. | confirm that | am duly authorized to sign this contract.
SIGNED AT ..o ON...oo

NAME (PRINT) oo

SIGNATURE

OFFICIAL STAMP

WITNESSES




MBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (hame of the
INSEItULION). ... in accordance with the requirements and task
directives / proposals specifications stipulated in Bid Number................................ at the price/s quoted.
My offer/s remain binding upon me and open for acceptance by the Purchaser during the validity period
indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

® Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of Bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(i) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover
all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations will be at
my own risk.

4, I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. I confirm that | am duly authorised to sign this contract.

NAME (PRINT) e,

WITNESSES
CAPACITY i

L
SIGNATURE e

2
NAME OF FIRM .

DATE: i,
DATE




MBD 7.2
CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE FILLED IN BY THE PURCHASER)

1 L IN MY CAPACIEY @S....virieiiieit e aeae
accept your bid under reference number .................. dated........ccooeiiinnnn, for the rendering of
services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of

the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL B-BBEE THRESHOLD
DESCRIPTION OF APPLICABLE COMPLETION STATUS LEVEL FOR LOCAL
SERVICE TAXES DATE OF PRODUCTION
INCLUDED) CONTRIBUTION AND CONTENT

(if applicable)

4, I confirm that | am duly authorised to sign this contract.

SIGNED AT ..o ON

NAME (PRINT) ...,

SIGNATURE oo

OFFICIAL STAMP WITNESSES
L e
2




MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

2 This Municipal Bidding Document must form part of all bids invited.

3 It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

4 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

5 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
) companies or persons prohibited from doing business with the public sector? |:| |:|
(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.
4.1.1 | If so, furnish particulars:



http://www.treasury.gov.za/

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 |:| |:|
of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of | Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five |:| |:|
years?

4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other municipality |:| |:|
/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) c.iiiuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiinieencineees
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.


http://www.treasury.gov.za/

Position Name of Bidder



MBD 9
FORM 2.2.3 CERTIFICATE OF INDEPENDENT BID DETERMINATION

a) This Municipal Bidding Document (MBD) must form part of all bids?* invited.

b) Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2

c) Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must
take all reasonable steps to prevent abuse of the supply chain management system and
authorizes accounting officers and accounting authorities to:

i. Disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper
conduct in relation to such system.

ii. Cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

d) This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

e) In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the
quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an

agreement between competitors not to compete.



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)
in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of

(Name of Bidder)
that:

1. 1have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor’ shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

» has been requested to submit a bid in response to this bid invitation;

= could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities
or experience; and

= provides the same goods and services as the bidder and/or is in the same line of business as the
bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

7. Inparticular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;



b)

<)
d)

e)

10.

10.

geographical area where product or service will be rendered (market allocation)

methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid;

the submission of a bid which does not meet the specifications and conditions of the bid; or

bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.
Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution
of a contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

[PLEASE SIGN BELOW ON BEHALF OF THE BIDDER]

Signature Date

Position Name of Bidder
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data
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OF 1993)

Cl1

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

Cl1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect
of the following works:

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date

C1.2

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement
and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date

C1.3
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’'s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of Offer and Acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details
6 Subject
Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during
this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral
communication or implied during the period between the issue of the tender documents and the receipt by the
Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract

Cl4

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

between the parties arising from this Agreement.
FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

C1.5

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

Cl.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2010) 2ND Edition,
published by the South African Institution of Civil Engineering. Private Bag x200, Halfway House, 1685. Is
applicable to this contract and is obtainable from www.saice.org.za.

The following contract specific data, referring to the General Condition of Contract for Construction Works,
Second Edition, 2010, are applicable to this contract:.
PART 1: Data provided by the Employer

Clause Data

1.1.14 The Name of the Employer is BLOUBERG MUNICIPALITY

1.2.2 The address of the Employer is:
Private Bag 1593
Senwabarwana

0826

Telephone: 015 811 5500
Facsimile: 015 812 2068

1.1.15 The name of the Engineer is
Motla Consulting Engineers
1.2.2 The address of the Engineer is:
P.O Box 10914

Centurion

0046

Telephone: 018 000 5071
Facsimile: 012 663 4039

1.6 The special non-working days are the official builder’s holiday plus all statutory public holidays.
38 The year end break commences on 16" December and the first Monday of the subsequent year.

The time to deliver the Deed of Guarantee is 14 days.

The Form of Guarantee is to contain the wording of the proforma document included in the General
Conditions of Contract (Pro-forma included in section C1.3 to this document).

7 The liability of the guarantee shall be 10 %.
10 The Contractor shall commence executing the Works within 14 days from the Commencement
Date.
12.2 The Contractor shall deliver his programme of work within 14 days.

35.1.1.2.2 | The value of the materials supplied by the Employer to be included in the insurance sum is nil.

C1.6
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

35.1.1.2.3

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is nil.

35.1.3 The limit of indemnity for liability insurance is R 10, 000, 000.00
42.1 The Works shall be completed within 32 weeks.
43.1 The penalty for failing to complete the works is R 2000.00 per day.
49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %.
49.3 The percentage retention on the amounts due to the Contractor is 10 %.
49.3 The limit of retention money is 10 % of the contract value.”
53.1 The Defects Liability Period is 12 months.
The variations to the General Conditions of Contract
45.2 Replace the term “Safety” with “Occupational Health and Safety”
49.6.1to | Replace the term “Bank” with “ Bank of Insurance Company”
49.6.3
55.1.8 Replace sub-clause with”
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to any
person in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward or
commission.
42.3.2 The additional clauses to the General Conditions of Contract are:
Extensions of time in respect of clause 42 in respect of abnormal rainfall shall be calculated using
the following formula for each calendar month or part thereof:
V = (Nw —Nn) + (Rw — Rn)
X
Where:
V = Extension of time in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded.
Nn = Average number of days in the relevant calendar month , as derived from existing rainfall
records, on which a rainfall of 20mm or more has been recorded for the calendar month.
Rw = Actual average rainfall in mm recorded for the calendar month under consideration.
Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as
stated in the Site Information.
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the
South African Weather Service’s rainfall records of the nearest station to the site.
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.
C1.7
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to
subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values
of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays
and will be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be
considered to represent a fair allowance for variations from the average in the number of days
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on
the Site and the Contractor shall at his own expense, take all necessary precautions to ensure that
rain gauges cannot be interfered with by unauthorized persons.

42

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion of
the Engineer, all progress on an item or items of work on the critical path of the working programme of
the contractor has been brought to a halt. Delays on working days only (based on a five-day working
week) will be taken into account for the extension of time, but the Contractor shall make provision in
his programme of work for an expected delay of "n”” working days caused by normal rainy weather, for
which he will not receive any extension of time, where “n” equals ...... days. Extension of time during
working days will be granted to the degree to which actual delays, as defined above, exceed the
number of "n" workings days.

Payment for labour-intensive component of the works

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in
any way from his obligations either in contract or in delict

Linkage of payment for labour-intensive component of works to submission of project data

The Contractor’'s payment invoices shall be accompanied by labour information for the corresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
Employer. The contractor’s invoices shall not be paid until all pending labour information has been
submitted.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister
of Labour in Government Notice, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled workers.

C1.8
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the (General Conditions of Contract for Construction Works
2015)3" Edition, published by the South African Institution of Civil Engineering, in order to
understand the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it
mainly applies.

Clause Data
1.8 The Contractor is:
1.2.2 NI o s

The Address of the Contractor is:

AdAress (PhYSICal): ... oui e

AAress (POSTaAI): ...t

Telephone: ........c.coieiiiiiininn. Facsimile: ...

37.2.2.3 | The percentage allowance to cover overhead charges is 14%.

421 The Works are to be completed within 20 weeks.

C1.9
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

C1.3 FORM OF GUARANTEE

FORM OF GUARANTEE

TENDER NO. BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

W HE R E A S e oottt e ettt e e e e et a e e e et rr e
S | PR
(Hereinafter referred to as "the Employer")
entered into, on the ........... (D= |V o) 2022, At oo
A CONrACTt WIR o
= L

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ...ttt e et e e e et et e e e e e e e eeeeeeaaaaeaaeaaaaaaaaaaaaaaaaeaaaaaaee e aeeeenanenes
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE.......cci ittt ettt e et e e e e st taea e e e e e e e nnnanneeeas

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to
act in any manner authorised and/or contemplated by the terms of the said contract, and/or to
agree to any modifications, variations, alterations, directions or extensions of the Due
Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification, variation,
alterations of the Due Completion Date which the Employer may make, give, concede or
agree to under the said Contract.

C1.10
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer before
the issue of the said Certificate of his intention to institute claims, and the particulars thereof,
in which event this guarantee shall remain in full force and effect until all such claims have
been paid or liquidated.

4, Our total liability hereunder shall not exceed the sumof (R...................cll. ).
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
IN WITNESS WHEREOF this guarantee has been executed by us at ............coovvvveeeeee. on
this.....cccoveeee. (o P21V 2o ] 2022

As withesses:

P SIGNATUIE....uvniiee e

2. Duly authorised to
Sign on behalf of ...

AdAress

Cl.11
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

Cl1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO 85 OF 1993)

Cl4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT made at

On this the day of in the vyear

Between BLOUBERG MUNICIPALITY (hereinafter called "the Employer") of the one part, herein
represented by

in his capacity as

and

(Hereinafter called "the Mandatory") of the other part, herein represented by

in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, viz CONTRACT: TENDER NO.
BM01/19/20: KROMHOEK INTERNAL STREET AND STORMWATER PHASE 5

and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to
this Contract.

2 This Agreement shall hold well from its Commencement Date, which shall be the date of a written
notice from the Employer or Engineer requiring him to commence the execution of the Works, to
either

C1.12
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

(&) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General
Conditions of Contract (hereinafter referred to as "the GCC"),

(b) the date of termination of the Contract in terms of Clauses 9.1of the GCC.
The Mandatory declares himself to be conversant with the following:

(& All the requirements, regulations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and
with special reference to the following Sections of The Act:

(i) Section8 : General duties of employers to their employees;

(i) Section9 : General duties of employers and self-employed persons to persons
other than employees;

(i)  Section 37 : Acts or omissions by employees or mandataries, and
(iv)  Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all
his subcontractors.

In addition to the requirements of Clause 8 of the GCC and all relevant requirements of the
above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this
Contract and to operate and utilise all machinery, plant and equipment in accordance with the Act.

The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or
not selected and/or approved by the Employer.

The Mandatory warrants that all his and his subcontractors' workmen are covered in
terms of the Compensation for Occupational Injuries and Diseases Act, 1993 which
cover shall remain in force whilst any such workmen are present on site. A letter of
good standing from the Compensation Commissioner to this effect must be produced to
the Employer upon signature of the agreement.

The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective
employers will at all times comply with the following conditions:

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational
Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section
16.2 of this Act without the prior written approval of the Employer. If the Mandatory
obtains such approval and delegates any duty in terms of section 16.2 a copy of such
written delegation shall immediately be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the
Mandatory to the Department of Labour as well as to the Employer. The Employer will
further be provided with copies of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in
terms of section 32 of the Occupational Health and Safety Act into any incident involving
the Mandatory and/or his employees and/or his subcontractors.

C1.13
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS P

NAME T
(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS L

NAME T
(IN CAPITALS)

Cl.14
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THE CONTRACT

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C1 Agreements and Contract Data

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to
this page a duly signed and dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed at a meeting held on

Mr/Ms whose
signature

appears below, has been duly authorised to sign the AGREEMENT in terms of THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY

IN HIS/HER CAPACITY AS

DATE

SIGNATURE OF SIGNATORY

NAME T e
(IN CAPITALS)

C1.15
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PRICING DATA
Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C2 Pricing Data

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

C2 PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities

Cc2.1
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PRICING INSTRUCTIONS

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C2.1 Pricing Instructions

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

C2.1 PRICING INSTRUCTIONS

1. The Tender Data the Scope of Work and the Drawings are to be read in conjunction with the Schedule
of Quantities.

2. a. The Schedule comprises items covering the Contractor's profit and costs of general liabilities
and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the Contractor has the right, under various
circumstances, to payment for additional works carried out and that the Engineer is obliged to
base his assessment of the payment to be paid for such additional work on the rates inserted in
the Schedule by the Contractor.

C. Clause 8 of each Standardized Specification and the measurement and payment clause of each
Particular Specification, read together with the relevant clause of the Project Specification, set
out what ancillary or associated activities are included in the rate for the operations specified.

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up generally
in accordance with the latest issue of "Civil Engineering Quantities". Should any requirement of the
measurement and payment clause of the applicable Standardized Specification, or the Project
Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant
"Civil Engineering Quantities”, the requirement of the Standardized, Project or Particular Specification,
as applicable, shall prevail.

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance
has been made for waste.

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for the work described under the several items. The prices and rates shall be exclusive of
Value Added Tax. Such prices shall cover all costs and expenses that may be required in and for the
construction of the work described, and shall cover the cost of all general risks, liabilities, and

obligations set forth or implied in the documents on which the tender is based.
c2.1.1
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PRICING INSTRUCTIONS

Tender No: BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C2.1 Pricing Instructions

A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate
allowance under other items for all labour, material and costs required for the execution, not only of the
guantum of work covered by the unpriced item but also for any increase in the said quantum which may
have to be undertaken during the course of the Contract.

C2.1.2
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BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

BLOUBERG LOCAL MUNICIPALITY
CONTRACT NO:
ELECTRIFICATION OF WITTEN EXT 10

SUMMARY - BILLS OF QUANTITIES

ITEM  |DESCRIPTION AMOUNT
1 BILL NO 1 : PRELIMINARY AND GENERAL -
2 BILL NO 2 : MEDIUM VOLTAGE INSTALLATION (11kV) -
3 BILL NO 3 : POLE TRANSFORMER INSTALLATION -
4 BILL NO 4 : LV INSTALLATION - BACKBONE -
5 BILL NO 5: LV INSTALLATION - SERVICE CONNECTIONS -
6 BILL NO 6 : PROVISIONAL AMOUNTS 221 800,00
7 SUBTOTAL A
8 CONTINGENCIES 10%
9 SUBTOTAL B
10 PLUS VAT 15%
11 GRAND TOTAL

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities



BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM

DESCRIPTION

Eskom
D-DT

UNIT

QTY

RATE

AMOUNT

11

1,2

1,3

1,4

Bill No 1
PRELIMINARY AND GENERAL

CONTRACTUAL REQUIREMENTS
Administrative
General

SITE ESTABLISHMENT
Contractor's yard / fencing
Offices

Stores

Sanitary facilities

Water supply

Electricity supply

Communications

Contract name board

Other notice boards (as per contract)
Security (guarding)

GENERAL COSTS

Insurance

Critical path / schedule

"As-installed" drawings

Test and commissioning of the complete works
Bush clearing (for the complete works)
Complete clean-up of the site after completion
Pegging and surveying

Safety File and Compliance with OSH ACT

Other items which the contractor deems necessary for
the successful completion of the contract.
Transport and accommodation

sum

sum

sum

sum

TOTAL BILL 1 - PRELIMINARY & GENERAL COST
CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities




BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM DESCRIPTION ESE‘S’P UNIT| QTY RATE AMOUNT
Bill No 2
MEDIUM VOLTAGE INSTALLATION (11kV)
POWER LINE ASSEMBLIES (Wooden Poles)
2,1 |22kV intermediate assembly 1870
Staggered vertical 600 spacing
Supply ea 58
Install ea 58
2,2 |22kV strain assembly (0) 1743
Vertical 600mm spacing
Supply ea
Install ea
2,3 |22kV medium angle strain assembly (0-60) 1744
Vertical 600mm spacing
Supply ea 38
Install ea 38
2,4 122kV angle strain assembly (60°-90°) 1745
Vertical 600mm spacing
Supply ea 4
Install ea 4
2,5 |22kV terminal assembly 1746
Vertical 600mm spacing
Supply ea
Install ea
2,6 |22kV tee-off from vert configuration 1804
Supply ea 2
Install ea 2
2,7 |Inline huk-link assembly 1850
Supply ea
Install ea
2,8 |Power line wooden pole, 11m long (160-180mm top diam) 0051
Supply ea 110
Install ea 110
2,9 |Stay assembly on 11m pole c/w steel wire, 7/4.0 stay wire, 0341
20mm stay rod, stay plate, guy grips, stay insulator, etc
Supply ea 32
Install ea 32
2,10 |Strut assembly compl (Pole excl, pole planting incl) 0351
Supply ea 16
Install ea 16
2,11 [Code Name "FOX" 3136
Supply m | 8350
Install m 8350
2,12 |Bonding of MV Structures 0310
Bonding of MV Structures as per D-DT-0310 complete with
3x3.35 1100MPA Steel Wire Strand
Supply ea | 110
Install ea | 110
2,13 |Pole Numbering
Provide pole numbering 2m above ground level with 15mm
punch on 60mm x 80mm x Imm aluminium plate and fix with
2 x clout nails
Supply ea | 110
Install ea 110

CARRY FORWARD TO NEXT PAGE

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities



BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

requirements not covered above and yet to be confirmed

Note : Provisional Amount Will Only Be Used With The
Written Consent And Authorization Of The Engineer and/or
Client

ITEM DESCRIPTION ESE‘S’P UNIT| QTY RATE AMOUNT
BROUGHT FORWARD FROM PREVIOUS PAGE
EXCAVATIONS
Per pole hole, contractor to make own assessment of the
% pickable able / soft rock / hard rock split during the site
visit and inspection.
2,12 |Per pole hole 11m wooden pole 1,8m planting depth ea 110
2,13 |Per stay hole 11m wooden pole ea 32
2,14 |Per strut hole 11m wooden pole ea 16
215 Provisional amount for Medium Voltage Installation 1

TOTAL BILL 2 - MEDIUM VOLTAGE INSTALLATION

CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities



BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

Eskom D-

Note : Provisional Amount Will Only Be Used With The
Written Consent And Authorization Of The Engineer and/or
Client

ITEM DESCRIPTION DT UNIT| QTY RATE AMOUNT
Bill No 3
POLE TRANSFORMER INSTALLATION
31 Pole structure with transformer platform c/w 1 x 11m (180- 1861
"~ 1199) wooden pole + 1 x 9 m (160-179) wooden pole
Supply (poles measured elsewhere) ea 16
Install ea 16
32 200 KVA Conventional Pole Transformer as specified c/w
'™ |3 phase surge arrestor set
Supply ea 12
Install ea 12
3 Phase fuse drop out link assembly complete, mounted on
3.3 |cross-arm above transformer, including Fox droppers from 1849
' |11kV line through FCO's and SA's terminated onto
transformer
Supply (Fox excluded) set 12
Install set 12
3,4 |Pole TRF LV Distribution Box with brackets as specified, etc.
Circuit breakers 1 x 200 A 25 kA 3 pole
Supply ea 22
Install ea 22
3,6 [MV Earthing on transformer complete including 3066
16mm?2 PVC insulated earth & 16mm?2 bare earth,
crow foot with 4 x 1.5m earth spikes and connections
Supply ea 12
Install ea 12
3,7 |LV Earthing on transformer complete including 3066
16mm?2 PVC insulated earth & 16mm?2 bare earth,
LV surge arrestors as specified, crow foot with
4 x 1.5m earth spikes and connections as specified
Supply ea 12
Install ea 12
3,8 [Power line wooden pole, 11m long (180-199mm top diam) 0051
Supply ea 12
Install ea 12
3,9 [Power line wooden pole, 9m long (160-180mm top diam) 0055
Supply ea 12
Install ea 12
3,10 [Transformer earth resistance test (MV and LV) ea 12
3,11 (Testing and commissioning per transformer area ea 12
3,12 Transformer numbering
Number Transformers on Trfr pole 2m above ground level -
TRF 7 EXT 1 and fix with 2 x clout nails: Sheet metal, Yellow
painted with black letters - 50mm x 350mm, Letter size to be
28 mm x 15 mm
Supply ea 12
Install ea 12
EXCAVATIONS
Per pole hole, contractor to make own assessment of the
% pickable able / soft rock / hard rock split during the site
visit and inspection.
3,13 |Per pole hole 11m wooden pole 1,8m planting depth ea 12
3,14 |Per pole hole 9m wooden pole 1,2m planting depth ea 12
Provisional amount for Pole Transformer Installation
3,15 ) ) 1
requirements not covered above and as yet to be confirmed
Transformers
3,16 |100kVA 3 ph transformer Supply ea 9
3,17 [50kVA 3ph transformer supply ea 2
3,18 |32kVA 2 ph transformer Supply ea 1
3,19 |100kVA 3 ph transformer. Install ea 9
3,2 |50kVA 3ph transformer. Install ea 2
3,21 |32kVA 2 ph transformer Supply ea 1

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities



BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM

DESCRIPTION

Eskom D-
DT

UNIT

QTY

RATE

AMOUNT

TOTAL BILL 3 - POLE TRANSFORMER INSTALLATION

CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES

BLOUBERG LOCAL MUNICIPALITY

Bill of Quantities



BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM DESCRIPTION E;{‘S’Tm UNIT| QTY RATE AMOUNT
Bill No 4
LV INSTALLATION : BACKBONE
POWER LINE ASSEMBLIES
4,1 |ABC Suspension Assembly (0°-30°) 1100
Supply ea 313
Install ea 313
4,2 |ABC terminal assembly 1120
Supply ea 60
Install ea 60
4,3 [ABC (0°-60°) strain assembly 1121
Supply ea 22
Install ea 22
4,4 |ABC (60°-90°) strain assembly 1122
Supply ea 24
Install ea 24
4,5 |ABC T-Off assembly 1140
Supply ea 16
Install ea 16
4,6 |ABC Earthing onto pole and 1.5m earth spike 3,333
Supply ea 60
Install ea 60
a7 3 x 70mm2 + N ABC tgrmination onto transformer LV DB via | 0309 &
" |LV Fuse Holder Set with 160A Fuses 3182
Supply ea 22
Install ea 22
4,8 |Power line wooden pole, 9m (120-139mm) 0055
Supply ea 435
Install ea 435
4,9 |3 x 70mm?2 + Bear Neutral ABC
Supply m 1180
Install m 1180
4,10 |Stay assembly on 9m pole c/w steel 3/3.35 stay wire, 0341
20mm stay rod, stay plate, guy grips, stay insulator, etc
Supply ea 135
Install ea 135
4,11 |Pole strut assembly (pole excl, pole planting incl) 0342
Supply ea 42
Install ea 42
4,12 | Split meter pole top box complete as specified : 4 way
Supply (Meter excluded) ea 135
Install ea 135
4,13 | Split meter pole top box complete as specified : 2 way
Supply (Meter excluded) ea 71
Install ea 71
4,14 |Numbering of LV poles
Provide pole number 2m above ground level with 15mm
punch on 60mm x 80mm x 1 mm aluminium plate and fix with
2 x clout nails on LV poles
Supply ea 435
Install ea 435
CARRY FORWARD TO NEXT PAGE

BLOUBERG LOCAL MUNICIPALITY
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BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

not covered above and yet to be confirmed

Note : Provisional Amount Will Only Be Used With The
Written Consent And Authorization Of The Engineer and/or
Client

ITEM DESCRIPTION E;{‘S’Tm UNIT| QTY RATE AMOUNT
BROUGHT FORWARD FROM PREVIOUS PAGE
4,15 |3 x 95mm? + Bare Neutral ABC conductor
Supply m | 400
Install m 400
EXCAVATIONS
Per pole hole, contractor to make own assessment of the
% pickable able / soft rock / hard rock split during the site
visit and inspection.
4,16 |Per pole hole 9m wooden pole 1,5 m planting depth ea 435
4,17 |Per stay hole 9m wooden pole ea 135
4,18 |Per strut hole 9m wooden pole ea 42
419 Provisional amount for Low Voltage Installation requirements 1

TOTAL BILL 4 - LV INSTALLATION : BACKBONE

CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES

BLOUBERG LOCAL MUNICIPALITY
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BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM DESCRIPTION Eskom | ynir| 1549 | RATE | TOTAL AMOUNT
D-DT Conn
Bill No 5
LV INSTALLATION : SERVICE CONNECTIONS
POWER LINE ASSEMBLIES
5,1 |Overhead 4mm2 x 3 core Split concentric conductor ( Airdac)
with 2 x pilot wires as specified
Supply m
Install m
5,1 |Overhead 6mm2 x 3 core Split concentric conductor ( Airdac)
with 2 x pilot wires as specified
Supply m 15625
Install m 15625
5,2 |Airdac stringing, direct to nearest house, +/- 25 m,
(as per drawing), including 2 airdac terminations
Exact airdac length as per contractor's own assessment
Supply (Airdac measured elsewhere) ea 625
Install ea 625
5,3 |Airdac stringing, via 7m pole to farthest house, +/- 45 m,
(as per drawing), c/w 2 airdac terminations and assembly
Exact airdac length as per contractor's own assessment
Supply (Airdac measured elsewhere) ea 32
Install ea 32
5,4 |Ready board as specified on rails complete with CIU Unit
Supply ea 625
Install ea 625
5,8 | 20A Split Meter complete
Supply ea 625
Install ea 625
5,9 |House number on house as well as on MCB in pole top box
Supply ea 625
Install ea 625
5,10 |Testing and commissioning including COC
Supply ea 625
Install ea 625
5,11 [Wooden pole 9m (120 - 139mm) c/w eyebolt and eyenut. 0055
Supply ea 625
Install ea 625
5,12 [Wooden pole 5m (100 - 119mm) c/w eyebolt and eyenut. 0058
Supply ea 32
Install ea 32
EXCAVATIONS
Per pole hole, contractor to make own assessment of the
% pickable able / soft rock / hard rock split during the site
visit and inspection.
5,12 |Per pole hole 9m wooden pole 1,5 m planting depth ea 625
5,13 [Per pole hole 5m wooden pole 1,0 m planting depth ea 32
TOTAL BILL 5- LV INSTALLATION : SERVICE CONNECTIONS
CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES
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BLOUBERG LOCAL MUNICIPALITY - ELECTRIFICATION OF WITTEN EXT 10

ITEM DESCRIPTION E;{‘;“ UNIT | QTY RATE AMOUNT
Bill No 6
PROVISIONAL AMOUNTS
6.1 |Provisional amount for training and PPE sum 1 R 100 000,00 | R 100 000,00
6.2 |Provisional amount for project information board each 2 R 10000,00 | R 20 000,00
6.3 |Provisional amount for Safety Agent requirements sum 1 R~ 60000,00 R 60 000,00
6.4 |Provisional amount for Community Liaison Officer (CLO). month 8 R 3900,00 | R 31 200,00

(R5 500 + R500 Airtime)

Provisional amount for Project Management Co-ordinator
(PMC/PLC) - (4 members).

(R500/sitting/month for 4 people) (Refreshments for PSC
meetings)

6.5 month 8 R 132500 (R 10 600,00

Note:

All of the Provisional Amounts are for use by the
Blouberg Local Municipality and is not intended to cover
any cost from the contractor.

The Provisional Amounts is subjected to approval by the
Enaineer.

TOTAL BILL 6 - PROVISIONAL AMOUNTS
CARRY AMOUNT OVER TO SUMMARY - BILLS OF QUANTITIES

BLOUBERG LOCAL MUNICIPALITY Bill of Quantities



SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction
Work (2010) (2NP edition) are applicable.

C3.1 DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective
The Clients objective is to make sure that all stands provided for in the area be electrified.

It is a specific goal of this project that the labour component be maximised where it is
economically feasible, and that the use of this labour goes hand in hand with on the job training
of the labour force. The project is thus process and product orientated, and it is expected that
the contractor will pursue these goals in the execution of the project.

C3.1.2 Overview of the Works
The work entails ELECTRIFICATION OF WITTEN EXT 10 (625)

C3.1.3 Extend of the Works

The work to be carried out by the Tenderer under this contract comprises mainly of the
following:

C3.1
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

C3.1.3

C3.14

C3.15

. Site establishment,

. Setting out of works

o Construction of Overhead MV power lines and

o Pole transformer units.

3 Construction of Overhead LV ABC reticulation and

o Installation of Overhead service connections.

. Split Pre-paid Meter Installations.

. Associated earthing installation.

. Co-ordination and supervising of inspections, tests and hand overs.

Location of the Works

The project is located in Witten.

Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and the
construction period will be a major factor in the award of the tender.

Tenderers shall submit with their tender their preliminary weekly programme for the
construction of the Works under this contract to suit their proposed method of executing the
Works. The programme shall be sufficiently detailed to differentiate between the various
activities so that the contract may be properly evaluated.

Change in works

The Engineer may, from time to time by order in writing without in any way vitiating the Contract
or giving to the Contractor any claim for additional payment, require the Contractor to proceed
with the execution of the works in such order as in his opinion may be necessary, and may alter
the order of or suspend any part of the Works at such time and times as he may deem
desirable and the Contractor shall not, after receiving such written order, proceed with work
ordered to be suspended until he shall receive a written order to do so from the Engineer.
Where the work must of necessity be carried out in conjunction with work of other Contractors,
or with that of the Employer, it shall be co-ordinated and arranged in such a manner as to
interfere as little as possible with the progress of such other work so as to offer every
reasonable facility to other Contractors or to employees of the Employer.

C3.2
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

C3.2 ENGINEERING

C3.2.1 Design services and activity matrix

Description Responsibility
Design of Works Engineer
Concept, feasibility and overall process Client
Basic Engineering and detail layouts to tender stage | Engineer
Final Design of Works Engineer
Final Design to approved for construction stage Client
Preparation of tender documentation & adverts Engineer
Appointment of soil test / topographical surveyors Client
Appointment of sub-contractors Contractor
Supervision Engineer
Preparation of as-built drawings Contractor / Engineer
Completion certificate Engineer / Client / Contractor

C3.2.2 Drawings

The Engineer will provide the Contractor with one full set of drawings, which will be used
exclusively for the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be
required to be entered on these drawings. These drawings, fully marked up, will be handed to
the Engineer at the issue of the Certificate of completion, which will not be issued until the as-

built information has been received.

The applicable drawings are at the end of this book

The applicable drawings mentioned above are attached at the end of this section (C3 — Scope

of Work).

C3.3
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

C3.3

C3.4

C3.5

PROCUREMENT

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of the Supply
Chain Management Policy of the BLOUBERG MUNICIPALITY and The Standard Conditions of Tender
as contained in Annexure F of the September 2005 edition of the CIDB Standard for Uniformity in
Construction Procurement.

SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the Engineer in writing. The
Contractor is to submit to the Engineer in writing a request for appointment of a particular sub-
contractor. Accompanying this request is to be the full detail of the sub-contractor, including:

= Previous experience
=  Work which will be sub-contracted to him/her
=  Approximate value of the work to be sub-contracted

Before the Engineer in terms of Clause 49 hereof issues any certificate that includes any payment in
respect of work done or goods supplied by any sub-contractor appointed in accordance with the
provisions of Clause 6.3 of the General Conditions of Contract for Construction works (2004), he shall
be entitled to call upon the Contractor to furnish reasonable proof that all payments (less retention
moneys) included in previous certificates in respect of the work or goods of such sub-contractors have
been made or discharged by the Contractor, in default of which, unless the Contractor:

v"Informs the Engineer in writing that he has reasonable cause for withholding or refusing such
payment; and

v' Submits to the Engineer reasonable proof that he has so informed such sub-contractor in
writing.

CONSTRUCTION

C3.5.2 Plant and materials

All materials shall comply with the requirements of the South African Bureau of Standards, and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Engineers approval of
such material must be gained before use thereof.

C3.5.3 Construction Equipment

All equipment on site shall be in a good working order, and is to be in such a condition that it
can achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down
frequently to such an extent that it affects the progress on the project, the Engineer may instruct
the Contractor to replace such equipment.

C3.4

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
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C 3.5.4 Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere with,
trespass on, or damage adjoining lands, building properties, roads, structures, places and
things in the vicinity of the Works, and he shall free and relieve the Employer of any liability that
may be incurred in consequence of his failure to do so.

The services existing on the site will be either shown on the drawings or pointed out on site by
the Engineer and / or the Municipality. No excavation work will commence unless a
representative of the Municipality and/or the Engineer have been requested to point out existing
services in the area under construction. Written confirmation of services that have been pointed
out by the Municipality is to be obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable
for the cost involved in the repair of the services and any other consequent cost that may arise
due to the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted
and he has pointed out the existing services to the Contractor and confirmed it in writing. The
same shall apply to all Telkom services in the area.

C3.5.5 Site Establishment

=  Source of Water Supply

The Contractor is to arrange with the Local Authority for water and be responsible for the
costs of water for construction purposes.

=  Sources of power supply

The Contractor is to arrange with the Local Authority for a connection. The Contractor will be
responsible for the costs of electricity consumed as well as the connection costs.

= |ocation of camp and depot

The Contractor shall make arrangement of the Contractors camp to the Contractor during the
site inspection.
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Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will be
governed by the requirements of the Local Authority. The contractor shall pay all sanitary
fees and charges due.

Temporary offices

The Contractor is required to provide a specific office space for the Engineers, for the
Engineer to perform administrative functions on an ad hoc basis.

Neither housing nor shelters will be provided for the contractor's employees, and the
Contractor shall make his own arrangements to house his employees and transport them to

the Site.

Laboratory facilities

The use of commercial laboratories will be allowed, but the laboratory to be used is subject to
the approval of the Engineer.

Sanitary facilities

The facilities are, however, to be kept in a clean and hygienic condition, to the satisfaction of
the Engineer. All sanitary facilities are to conform to the by-laws of the Local Authority.

Name Boards

One name boards shall be provided in positions as ordered by the Engineer. The Engineer
will provide the lettering required once the tender is awarded.

Survey assistant and equipment

The Contractor will however make 2 survey assistants available to the Engineer as and when
required, as well as the odolite and/or level plus accessories.

C3.5.6 Site Usage

Ground and access to the works

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all
the necessary barricades and signs in accordance with the stipulations of the South African
Road Traffic Signs Manual, and in strict accordance with the requirements of the Protective
Services of the BLOUBERG MUNICIPALITY.

The Contractor shall further ensure that all public roads that are used for access to the site
are kept free of debris at all times. The Contractor shall also take adequate measures to
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ensure that dust is kept to an acceptable level. The term acceptable is to be deemed as
acceptable to the Engineer.

= Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting
necessary for the protection of all persons, animals, vehicles, etc., from injury by reason of
the Works. He shall provide ample warning signs, guard rails, etc., around open
excavations, stacks of materials, excavated material, debris or the like, and he shall be held
liable for all claims made upon himself or upon the Employer by reason of his neglect of all
such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor
shall, at his own cost, to the satisfaction of the Engineer and the relevant Authority, take
sufficient and adequate measures to avoid interrupting the use of all roads, footpaths, water
courses, drains, pipes, telephones, electric wires and cables, premises, places and works,
public or private, which may in any way be interfered with by the operations; and shall also
afterwards permanently restore all structures and everything which may have been
temporarily displaced or otherwise interfered with, all to the satisfaction of the Engineer and
the relevant Authority, without extra charge beyond the Contract price.

=  Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf
boundary pegs and reference beacons. Should the Contractor disturb any such pegs and
beacons, he shall have them replaced at his own cost by a registered Land Surveyor. The
Contractor is to provide the Engineer with written confirmation from the Land Surveyor that
he has replaced the relevant beacons.

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927
(as amended) in this regard.

= Blasting

As the construction takes place within a built up area, extreme care is to be taken during any
blasting operations. No blasting shall be permitted without prior written consent from the
Engineer. Written as well as verbal notice will be given to all house owners in the affected
area 24 hours prior to the blast being set off, and the contractor is to do a survey of all the
houses (internal and external) in the area prior to blasting.

A full daily report of all blasting operations (in duplicate) is to be completed by the Contractor.

This report shall inter alia contain the following information:
» Date and time of each blast

»  Number of holes

»  Charge per hole

»  Use of relays, etc.
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This report is to be submitted to the Engineer on a weekly basis, and is to be countersigned
by the Engineer.

The contractor is to be noted that he is not to use or permit any person to use an explosive
powered tool, unless—

€) it is provided with a protective guard around the muzzle end, which effectively
confines any flying fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not
function unless—

() it is held against the surface with a force of at least twice its weight; and

(i)  the angle of inclination of the barrel to the work surface is not more then
15 degrees from a right angle:

=  Protection of existing vegetation

Before any tree is cut down and removed from the site, the Contractor shall confirm the
necessity of such action with the Engineer or his Representative.

=  Access to individual erven

Access to all public and private property must be maintained at all times. Where excavations
cross the access point to any property, the Contractor is to make sure that access be
properly done for vehicles to pass.

The Engineer must approve the method of providing access before any excavation
commences.

= Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants—
(a) are of an acceptable design and construction;

(b) are maintained in a good working order;

(© are used in accordance with their design and the intention for which they where
designed, having due regard to safety and health;

(d) are operated by workers who-
0] have received appropriate training and been certified competent and

been authorised to operate such machinery; and

(ii) are physically and psychologically fit to operate such construction
vehicles and mobile plant by being in possession of a medical
certificate of fitness;

(e) arrangements to guard against the dangers relating to the movement of
hicl I . I . . | saf .
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3.6 MANAGEMENT

are prevented from falling into excavations, water or any other area lower than
the working surface by installing adequate edge protection, which may include

guardrails and crash barriers;

where appropriate, are fitted with structures designed to protect the operator
from falling material or from being crushed should the vehicle or mobile plant
overturn;

are equipped with an electrically operated acoustic signaling device and a
reversing alarm; and

are on a daily basis inspected prior to use, by a competent person who has
been appointed in writing and the findings of such inspection is recorded in a
register.

no person rides or be required or permitted to ride on any construction vehicle

or mobile plant otherwise than in a safe place provided thereon for that

purpose;

every construction site is organised in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to
health;

the traffic routes are suitable for the persons using them, sufficient in number,
in suitable positions and of sufficient size;

every traffic route is, where necessary indicated by suitable signs for reasons of
health or safety;

bulldozers, scrapers, loaders, and other similar mobile plant are, when being
repaired or when not in use, fully lowered or blocked with controls in a neutral
position, motors stopped and brakes set;

whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;

when workers are working on or adjacent to public roads, reflective indicators
are provided and worn by the workers.

C3.6.1 Management of the Works

= Planning and programme

The Contractor shall deliver to the Engineer within 14 days, calculated from the
commencement date, a realistic programme showing the order of procedure, the duration of
activities making up the programme and method which he proposes to use in carrying out
the Works in order to meet the due completion date for this project.

The tenderer is to note that the penalty for failing to complete the works is R 2000.00 per

day.
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Setting out of the works

Generally the positions of the works have been fixed on the plans according to the existing
stand boundaries. The Engineer is to approve all setting out prior to commencement of
excavation.

Excavation of works & safety

The contractor shall ensure that all excavation work is carried out under the supervision of a
competent person who is been appointed in writing. The Contractor will evaluate, as far as is
reasonably practicable, the stability of the ground before excavation works begin and he/she
shall not permit any person to work in an excavation which has not been adequately shored
or braced.

The Contractor will cause convenient and safe means of access to every excavation area in
which person are required to work and such access hall not be further than 6m from the point
where any worker within the excavation is working.

The Contractor must ascertain as far as is reasonably practicable the location and nature of
electricity, water, gas or other similar services which may in any way be affected by the work
to be performed, and shall before the commencement of excavation work that may affect any
such service, take the steps that may be necessary to render the circumstances safe for all
persons involved;

The Principal Contractor shall cause every excavation which is accessible to the public or
which is adjacent to public roads or thoroughfares, or whereby the safety of persons may be

endangered, to be:

()  adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and

(i)  provided with warning illuminants or any other clearly visible boundary indicators at
night or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an excavation
within which persons are working or carrying out inspections or tests.

Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view
before the Engineer has inspected same, the Contractor shall at his own cost open the
covered work for inspection. The Contractor shall also be responsible for making good any
work damaged by such uncovering.
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Employment of local labour

It is a specific criterion of this project that should as far as possible adhere to EPWP
principles, and to meet these principles the following procedures will be followed:

All labourers are to be sourced from Kromhoek within Blouberg Municipal area of jurisdiction
and a minimum of 50 local labours have to be employed for the duration f the project and the
Contractor may only bring in key personnel from outside this area. The fixed rate for the
appointment of local labour will be R 150 per day. This will be payable by the Contractor on
monthly basis.

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor for
each discipline, and operators of plant where the operator must be seated.

A Monthly labour report on all local labour i.e. payments and labour days should be
submitted to the Engineer at the end of each month in order for the Engineer to
submit areport to the Employer.

None of the Works shall be executed except between sunrise and sunset on Monday to

Saturday, inclusive, of any week, and none of the Works shall be executed on any special

non-working days stated in the Contract Data, unless:

v" The Engineer’s permission in writing is obtained, subject to such conditions as my be laid
down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v' Work is unavoidable or necessary for the saving of life or property or for the safety of the
Works.

Site Meetings

Regular meetings will be held between all relevant parties to establish the progress and / or
delays and problems that might occur on site. Any problems of delays will be address
accordingly and the Contractor will receive proper instructions with reference to this matter.

Communication

The Engineer’s representative on this project will be: Mr Tobie Gouws
Contact No: 082 872 4127

The contact person for the Employer is: Mr MW Kgowa

Contact No: 015 505 7100

Daily Records

Daily records of resources (equipment and people employed) must be kept and must be
available on site at all times. These records will include i.e. site instruction book, site diary,
site visit register, contractual documentation and minutes of all project meetings. Labour
information should be kept updated at all times.
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Compliance with applicable laws

The Contractor shall, in performance of the Contract, comply with all applicable laws,
regulations and statutory provisions and agreements, and shall in particular, on the request
of the Engineer, provide proof that he has complied therewith with regard to amongst others:

v Wages and conditions of work; and
4 Safety

Payment Certificates

As consideration for the construction, completion and defects correction of the Works, the
Employer shall pay the Contractor in terms of the provisions of the Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from the site all
Construction Equipment, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a safe condition. All streams and
watercourses (where applicable) shall be cleaned and restored to the condition as at the
commencement of the Works. If the Contractor does not, within a reasonable time, comply
with this requirement, the Employer may have the site cleared and recover the cost thereof
from the Contractor.

Termination of Contract

If application is made for the sequestration of the Contractor’s estate, or if the Contractor
publishes a notice of surrender of his estate or presents a petition for the acceptance of the
surrender of his estate as insolvent, or makes a compromise with his creditors, or assigns in
favour of his creditors, or agrees to carry out the Contract under the supervision of a
committee representing his creditors, or (being a company) goes into liquidation, whether
provisionally of finally (other than a voluntary liquidation for the purposes of amalgamation or
reconstruction), or if the contractor assigns the contract without having first obtained the
Employer’s consent in writing, or if execution is levied on his goods or if the Engineer certifies
reference to this Clause, that in his opinion the Contractor:

v' Has abandoned the contract; or

v' Without reasonable excuse has failed to commence the Works in terms of Clause 10 of
the General Conditions of Contract for Construction Works (2015), or has suspended the
progress of the Works for fourteen (14) days after receiving from the Engineer written
notice to proceed or

v' Has failed to proceed with the Works with due diligence; or

v' Has failed to remove materials from the site or to pull down and replace work within
fourteen (14) days after receiving from the Engineer written notice that the said materials
or work have been condemned and rejected by the Engineer in terms of these
conditions; or
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v"Is not executing the Works in accordance with the Contract, or is neglecting to carry out
his obligations under the Contract; or

v' Has, to the detriment of good workmanship or in defiance of the Engineer’s instruction to
the contrary, sublet any part of the Contract; or

v" Has assigned the Contract or any part thereof without the Employer’s consent in writing;
or

v' The contractor or anyone on his behalf or in his employ would pay, offer or offer as
payment to any person in the employ of the Employer a gratuity or reward or
commission; or

v' The contractor furnished inaccurate information in the Schedules forming part of this
Contract.

Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor,
terminate the Contract and order the Contractor to vacate the Site and to hand it over to the
Employer, and the Employer may then enter upon the site and the Works and expel the
Contractor there from without thereby affecting the rights and powers conferred on the
Employer of the Engineer by the Contract, and the Employer may himself complete the
Works or may employ another contractor to complete the Works, and the Employer or such
other contractor may use for such completion so much of the construction equipment,
temporary works and materials bought onto the site by the Contractor as the Employer may
think proper, and the Employer may at any time sell any of the said construction equipment,
temporary works and unused materials and apply the proceeds of sale toward payment of
any sums that may be due or become due to the Employer by the Contractor under the
Contract. In such circumstances the Contractor shall forthwith vacate the site and shall not
be entitle to remain on the site on the grounds that he is entitled to do so on a right of
retention until amounts due to him have been paid, neither will the contractor be entitled to
any further payments of this Contract.

C3.7 HEALTH AND SAFETY

Health & Safety Issues

All work is to be carried out in accordance with the Occupational Health and Safety Act and
Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of
(Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No
22 of 1941).

The Contractor’'s notice is drawn to the stipulations of the Construction Regulations 2003, a
regulation of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The
construction regulation will be applied vigorously on the project.

The Contractor to be appointed must have made provision for the cost of health and safety
measures during the construction process. The contractor must have the necessary skills,
competencies and resources to carry out the work safely. A proper Safety Plan is to be submitted by
the Contractor and a copy thereof is to be made available to all applicable appointed labourers and
permanent workers on this project.
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The Contractor is to ensure that the legal compliance for the Health and Safety issues are in place.
Audits will be carried out to ensure that the Contractor is registered and in good standing with the
Workmen’s Compensation fund and that the Contractor has affected insurance indemnifying the
Employer against penalties levied upon the Employer due to the acts of omissions of the Contractor
in failing to comply with the provisions of the OHS regulations 2003. A compliance audit will also be
carried out to ensure that the Contractor has appointed a full-time competent person in writing to
deal with the issues of the OHS and that a risk assessment has been conducted and a copy of the
Safety plan is on site before any work commences.

Operational audits will be carried out on the following important issues:

v

AN NN

That the Safety Plan is on site at all times
That the Contractor’s Safety file is on site at all times
That the Safety Officer is on site at all times
That Safety meetings are conducted as per the Safety Plan
That employees are working under safe conditions
That the public is not placed in danger
That there is no harm to the environment

Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout
the construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with

the stipulations of the South African Road Signs Traffic Manual, and the Protective Services
of the BLOUBERG MUNICIPALITY. All work is to be to the satisfaction of the Engineer.

Reporting of accidents

In addition to any statutory regulations, the Contractor shall, as soon as practicable, report to
the Engineer every occurrence on the Works or the site causing damage to property of injury
of death of persons. If required by the Engineer, the Contractor will submit a report in writing
to the Engineer within 48 hours of such requirement setting out full details of the occurrence.
The Engineer shall have the right to make any enquiries either on the site or elsewhere as to
the cause and results any such occurrence and the Contractor shall make available to the
Engineer the necessary facilities for carrying out such enquiries.

PROJECT SPECIFICATIONS
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C3.2 PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS

Bl PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND
ADDITIONAL SPECIFICATIONS

In certain clauses the standard specifications allow a choice to be specified in the project
specifications between alternative materials or construction methods, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this contract are contained in this part of the project specifications. It
also contains some additional specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists
of the prefix B followed by a number corresponding to the number of the relevant clause or
payment item in the standard specifications. The number of a new clause or a hew payment item
that does not form part of a clause or a payment item in the standard specifications and is included
here, is also prefixed by B followed by a new number. The new numbers follow on the last clause
or item number used in the relevant section of the standard specifications.

B2 SECTION 1100: DEFINITIONS AND TERMS

B1156 LABOUR-OPTIMISING CONSTRUCTION

ADD THE FOLLOWING NEW CLAUSE:

The cost effective employment of as great a portion of labour as is practically and technically feasible
to produce a standard of construction as required by the Specifications, thus the economic
substitution of plant and mechanical equipment in favour of available labour using hand tools, on
condition that this method is not more expensive than the conventional construction practices.

The number of each payment item in the schedule of quantities for the above clause will consist of
the Prefix L1 forward by a number corresponding to the number of the relevant Clause or Payment
Item in the Standard Specifications.
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B3. SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES

ADD THE FOLLOWING NEW PARAGRAPH:

“Before work commences”, the Contractor if required, shall contact all private owners or public
authorities controlling services to allow them to protect, move or relocate a service as required, or to
confirm that all such work has been completed.

No payment will be made for inconvenience to the contractor due to services crossing the site or any
authority working on such services, nor will delays caused by such workings be accepted as a basis

for claiming an extension of time for completing the works”.

B1204 PROGRAMME OF WORK

€) General requirements

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”.
Add the following after the third paragraph:

“The bar-chart programme to be provided by the contractor shall show the various activities in such
detail as may be required by the engineer. Progress in terms of the programme shall be updated
monthly by the contractor in accordance with the progress made by the contractor.

In compiling the programme of work, the contractor shall indicate and make due allowance for the
following, as specified elsewhere in the contract documents:

The requirements regarding the accommodation of traffic and areas that may be occupied at any
time for construction purposes (as indicated on the drawings and specified in Section 1500 of the
specifications)

Requirements regarding the training of labourers and Emerging Contractors (EC’s).

The requirements for work to be undertaken by labourers and work to be undertaken by EC’s.

(b) Programme of work for rehabilitation work

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) chart”.

B1205 WORKMANSHIP AND QUALITY CONTROL

Add the following to the third paragraph:

“The engineer shall, however, undertake acceptance control tests for the judgement of workmanship
and quality, without accepting any obligations vested with the contractor in terms of the contract with
specific reference to quality of materials and workmanship. Such acceptance control test done by
the engineer shall not relieve the contractor of his obligations to maintaining his own quality control
system.”

Add the following at the end of this clause:

"The engineer shall, for the purpose of acceptance control on products and workmanship, assess
test results and measurements in accordance with the provisions of section 8300 of the standard
specifications. Where small quantities of work are involved, a lot shall mean a full day's production
for a specific item of work subject to acceptance control testing."
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B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS

Add the following:

“The contractor shall be responsible for the true and proper setting out of the Works and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for the
provision of all necessary instruments, appliances and labour in connection therewith.”

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-out
beacons are not displaced or destroyed without the consent of the Engineer. Property beacons and
trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a
registered land surveyor, who shall certify such replacement.

The cost of replacing all beacons displaced or destroyed during the course of the Contract without
the consent of the Engineer shall be borne by the Contractor.”

B1209 PAYMENT

(b) Rates to be inclusive
Add the following:

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of
Quantities”.

(e) Materials on the site
Add the following:

"In addition, the engineer may at his sole discretion also allow payments under "Materials on Site" in
respect of any construction materials if stored off-site providing that:

€)) The site selected for this purpose is approved by the engineer

(b) Such land is physically separated from any production plant or operation

(© Only materials for use under this contract is stockpiled on such land

(d) The contractor has provided proof of an agreement with the owner of such land that the
owner has no claim whatsoever on any materials stockpiled on such land

(e) Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's)

shall remain the responsibility of the contractor after payment has been made in respect of materials
on site.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Add the following after the first paragraph of this clause:

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms of
inclement weather shall be determined according to the requirements of Method ii (critical-path
method).”

Method (ii) (Critical path method)

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph of the
description of this method.
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

Delete the last sentence of the second paragraph of the description of this method and replace with
the following:

“The value of “n” shall be taken as two (2) working days per calendar month.

If normal rainy or inclement weather, resulting in delays, occurs for less than two (2) working days
in any calendar month, the difference between the two (2) working days and the actual number of
working days on which normal rainy or inclement weather occurred, shall be ignored and not
accumulated for the duration of the contract period for the purposes of determining an extension of
time due to normal rainy weather, nor due to any other reason.

Items of work on the critical path of the programme of work which are subject to climatic limitations,
shall also be considered for extension of time if such items of work are delayed by e.g. cold weather,
high winds or other inclement weather conditions.

In this regard, reference shall be made to weather limitations specified for the application of various
bituminous products. However, for months during which seal-work cannot be undertaken in terms of
the specifications, no extension of time shall be claimed for.

RAINFALL RECORDS IN BLOUBERG

month 1 2 3 4 5 6 7 g 10 11 12
mm 126 140 81 27 17 4 8 21 38 79 53
o 26.0 25.1 24.2 21.6 19.4 16.9 16.8 18.5 21.0 22.6 24.2 25.7
°C (min) 20.4 19.9 19.1 15.9 12.3 9.3 9.4 11.1 14.1 16.3 18.4 19.9
°C (max) 31.6 30.3 29.3 27.4 26.5 24.5 24.3 26.0 28.0 29.0 30.1 31.5
oF 78.8 77.2 75.6 70.9 66.9 62.4 62.2 65.3 69.8 72.7 75.6 78.3
°F (min) 68.7 67.8 66.4 60.6 54.1 48.7 48.9 52.0 57.4 61.3 65.1 67.8
°F (max) 88.9 86.5 84.7 81.3 79.7 76.1 75.7 78.8 82.4 84.2 B86.2 B88.7
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE
CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED

Add the following sub clause:

"(h) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing shall be
constructed prior to the completion of the bituminous surfacing.”
B1207 NOTICES, SIGNS AND ADVERTISEMENTS

REPLACE THE FOURTH PARAGRAPH WITH THE FOLLOWING:
“The sign-boards shall be painted with the legend in English”.

B1227: MONTHLY SITE MEETINGS

ADD THE FOLLOWING:

The Contractor or his authorized representative attending these meetings shall be a person who is
empowered to take contractually binding decisions.

B1228: LEGAL PROVISIONS

ADD THE FOLLOWING NEW PARAGRAPHS:

“The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2003 as promulgated in Government Gazette No 25207 and Regulation
Gazette No 7721 of 18 July 2003. Non-compliance with these regulations, in any way whatsoever,
will be adequate reason for suspending the works.

The proposed type of work, materials to be used and hazards likely to be encountered on this
Contract, and which cover the Employers’ health and safety specifications (sub clause 4(1) of the
regulations, are detailed in the Project Specifications, Schedule of Quantity and Drawings.

The Contractor shall in terms of sub clause 5(1) provide a comprehensive health and safety plan
detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as well as
the Construction Regulations.

No extra over or additional payment shall be made to compensate the Contractor for compliance with
these Regulations, and compensation shall be included in the rates tendered for the applicable items
of work.”

B1229: CEMENT

Where reference is made in this specification or the Standard Specifications to the cement
specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall be
replaced with the new specification:

SABS EN 197-1: Cement-composition, specifications and conformity criteria Part 1: Common
cements.
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

SABS EN 197-1: Cement-composition, specifications and conformity criteria Part 1: Common
cements.

CEMENT CEM1 CEMII CEMII CEMII CEMII CEMII CEMII CEMIIl
TYPE A-M A-S B-S A-L A-V B-V A
CEMENT 52,5 42 5R 42,5 32,5
GRADE
Alpha Rapid - Portland - - - All All Building
Hard Cement Purpose Purpose Cement
Cement Cement
Alpha Multi
Swaziland Purpose
Cement
Lafarge Duracast - Duratech Powercre - - - - Buildcrete
te 32,5
NPC Eagle - - Eagle Eagle - - - Eagle
Super Plus/ Plus Pro
Premiu
m
PPC Rapo Rapo OPC - - - Surebuild Surebuild Surecrete
PPC Surebuild Botcern
Botswana
Slagment - - - - - - - - - Geotech
50*

* This product is intended for road stabilisation purposes only. It is generally only available in bulk.
** Note that all products listed above bear the SABS mark. Information correct in October 2001.

B1230: COMMUNITY LIASON OFFICER (CLO)

The Contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after
consultation with the Project Co-ordinating Committee, the Engineer and the Employer. The
Contractor shall direct all his liaison efforts with the local communities through the appointed officer.
The Contractor shall, however, accept the appointed officer as part of his management personnel.

(a) Duties of the Community Liaison Officer
The Community Liaison Officer’s duties will be:

(i) To be available on site daily between the hours of 07:15 and 10:30 and at other times as the need
arises. His normal working day will extend from 07:15 in the morning until 15:15 in the afternoon.

(ii) To determine, in consultation with the Contractor, the needs of the temporary labour for relevant
skills training. He will be responsible for the identification of suitable trainees and will attend one of
each of the training sessions.

(i) To communicate daily with the Contractor and the Engineer to determine the labour requirements
with regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution.
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

(iv)To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of
a “labour desk”.

(v) To attend all meetings in which the community and/or labour are present or are required to be
represented.

(vi)To assist in the identification, and screening of labourers from the community in accordance with
the Contractor’s requirements.

(vii) To inform temporary labour of their conditions of temporary employment and to inform
temporary labourers as early as possible when their period of employment will be terminated.

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable.
(ix) To keep a daily written record of his interviews and community liaison.
(x) To attend monthly site meetings to report on labour and RDP matters.

(xi)All such other duties as agreed upon between all parties concerned.

(b) Period of employment of the Community Liaison Officer

The period of employment of the Community Liaison Officer shall be as decided upon jointly by the
Contractor, Engineer and Employer

B1231 MEASUREMENT AND PAYMENT
“ADD NEW ITEMS”
1200: General Requirements and Provisions
B1201 (i) Payment of Community Liaison Officer ........ Provisional Sum (Prov. Sum)
(i) Handling costs and profit in respect of 12.01(i) above .......... Percentage (%)

The provisional sum allowed in Item (i) for the payment of the Community Liaison Officer and the
percentage allowed under Item B1201 (ii) shall include full commission for all obligations, overheads,
administration charges and incidental ltems of cost necessary.

B4. SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

B 1301: SCOPE

ADD "as well as all costs related to conforming to the requirements of the Construction
Regulations, 2003" AFTER “It also covers" IN THE FOURTH LINE...
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

B5. SECTION 1400: HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER’S SITE
PERSONNEL

B1402: OFFICES AND LABORATORIES

(&) General

ADD THE FOLLOWING:

“All offices and laboratories shall be supplied with approved burglar proofing”
ADD THE FOLLOWIN SUB-CLAUSE:

“(h) Telecommunication System

One (1) cellular phone shall be provided for the use of the Engineer and his staff. The system shall
be compatible with an existing system in the area. On completion of the contract the cellular phone
will be returned to the contractor”.

“Item Unit

B14.11 Telecommunication System Supply

(@) Supply one (1) cellular phone ........c.cocviiiiiiiiiiiiiniineens Lump Sum (L/S)

(b) Monthly Rental .........ccooiiiiii e Month

(c) Costof calls by Engineer ........cccoviiiiiiiiiiiiiiininnnninnn, Prime Cost Sum (PC Sum)
(d) Handling cost and profit in respect of sub-clause 14.11(b) & (c) above... Perc (%)

The tendered rates shall include full compensation for the supply of units. The rates shall include for
all costs of any agreement with the Cellular Services used. The cost of the calls will be paid on
invoice from the Cellular Services and also the tendered rates for sub-item B14.11 (d) shall include
full commission for all obligation, overheads, administration charges and incidental items of cost
necessary.

B1403 HOUSING

(c) Rented Accommodation

REPLACE THE FULL STOP AT THE END OF THE FIRST SENTENCE OF SUB-SUBCLAUSE (c)
(i) WITH A COMMA AND ADD “and for all services connected with such accommodation”.

B1404 SERVICES

ADD THE FOLLOWING SUB-CLAUSE

“(e) Testing of materials

The Contractor shall arrange with an approved laboratory to carry out sufficient tests on a regular
basis as agreed between him and the Engineer to determine whether the degree of compaction, and,
where applicable, the quality of materials used, comply with the specifications and shall submit the

results of these tests to the Engineer in a form of approved by him”.
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

B6. SECTION 1500 : ACCOMMODATION OF TRAFEIC

B 1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH:

"All temporary road signs, devices, sequences, layouts and spacing’s shall comply with the
requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations,
2000, the South African Road Traffic Signs Manual, the requirements of the relevant road authority and
the drawings. All temporary traffic control facilities shall also comply with the guidelines set in SA Road
Traffic Signs Manual, Volume 2, and Chapter 13: Roadwork’s Signing, (SARTSM, June 1999,
obtainable from the Government Printer, Pretoria)”.

(c) Channelization devices and barricades

ADD THE FOLLOWING:

"Drums shall not be used as channelization devices.
TW 401 and TW 402 delineators shall comply with the following requirements:

0] It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade
portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on its own
or be stabilized by means of sandbags when used on the road.

(il) The blade shall be retro-reflectorized, with class | yellow sheeting on the side facing oncoming traffic.

(iii It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of the delineator shall not
be more than 200 mm above the road surface.

(iv) It shall be subject to the approval of the Engineer.

The maximum spacing between centres of delineators shall be as shown on the Drawings or as
directed by the Engineer."

ADD THE FOLLOWING CLAUSE:

"B 1518 RETRO-REFLECTIVE MATERIAL

Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for
weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure
and classification are described in Clause B 8118. The values of the Coefficient of Retro-Reflection
shall be at least 60% of the values indicated in Table B8118/1."
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

B 1517 MEARSUREMENT AND PAYMENT

Iltem Unit

B1510 Accommodation of Traffic where the road is constructed in half widths
............................................................... kilometre (km)

‘DELETE THE FIRST PARAGRAPH AND ADD THE FOLLOWING”
The unit measurement for accommodating traffic where the road is constructed in half widths shall be

kilometre measured along the centre line of the road which road is regravelled in half widths. No
payment will be made for the newly constructed section of road.

B7. SECTION 1700: CLEARING AND GRUBBING

B1703 EXECUTION OF WORK

(@ Areas to be cleared and grubbed
DELETE “normally” IN THE SECOND PARAGRAPH.

B8. SECTION 1800: DAYWORK SCHEDULE

Note: This is a new section added to the Standard Specifications.
ADD THE FOLLOWING:
B1801 SCOPE

This section covers the listing of day work items for use in determining payment for work which
cannot be quantified in specific pay item “units” in the bill of quantities or work ordered by the
engineer during the construction period which was not foreseen at tender stage for which no
applicable rate exists in the schedule or for work of a special or different character warranting special
payment as decided by the engineer.

B1802 ORDERING OF DAYWORK

No day work shall be undertaken unless specific written authorisation is obtained from the engineer.

B1803 MEASUREMENT AND PAYMENT

The engineer may order the following day work items:
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SCOPE OF WORK
Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)

C3 Scope of Work

ITEM DESCRIPTION UNIT
B18.01 Labourers:
() Unskilled Hour (h)
(i) Semi-skilled Hour (h)
(i) Skilled Hour (h)
B18.02 Foreman Hour (h)
B18.03 Tipper trucks:
() 3-5ton Hour (h)
(i) 5,1-10ton Hour (h)
B18.04 Loader (0,5m3) Hour (h)
B18.05 Grader (CAT 140G Hour (h)
B18.06 or similar) Hour (h)
B18.07 LDV
Compaction Rollers: Hour(h)
() Vibrator roller Hour (h)
(i) Tamping roller Hour(h)
(i)  Grid roller Hour(h)
B18.08 (iv)  Pneumatic
roller Hour(h)
Hand Controlled Hour(h)
Compactors Hour(h)
() Pedestrian Hour(h)
B18.09 roller (Bomag BW90) Hour(h)
(i)  Vibratory plate
(i)  Rammers
Water truck (min
10000 I
C3.25
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

The unit of measurement shall be the actual number of hours worked by labourers or foremen or an
item of plant.

The tendered rates shall include full compensation for all cost items including overheads, head-office
expenses and profits as described in sub clause 40(3) of the general conditions of contract and shall
be subject to contract price adjustment as provided for in the contract.

The mark-ups on day work items in accordance with the Appendix to the Tender shall not be
applicable on day work items listed in the bill of quantities in terms of the above specifications. In the
event of new day work rates being requested for items not appearing in the bill of quantities, then the
provisions of the general conditions of contract and the Appendix to the Tender shall apply.

Prior to the commencement of any work by the labourers described under item B18.01, the
contractor must obtain written consent from the engineer regarding the classification and composition
of all labourers in terms of “unskilled” and “skilled” labourers required for the work as ordered by the
engineer.”

B.2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS
B.2210 (b)(l) Cast in situ invert slabs

"B2201 SCOPE

“All rectangular culverts with spans from 0,9m up to and including 2,4m shall be constructed with
precast units.

The attention of the contractor is drawn to the fact that information given on the plans, longitudinal
sections or drainage schedules may have to be altered to suit actual site conditions and, therefore,
the contractor shall only construct these culverts after the engineer has verified the information on
the drawings from detail surveys taken on site by the contractor as directed by the engineer.
Precast units shall be ordered by the contractor from actual measurements of length acquired on the
site and not from lengths stated in the drainage schedule or from the bill of quantities.

No precast units shall be ordered until the engineer has satisfied himself that the proposed units
have been manufactured to the required tolerances and loading standards. The engineer must be
given the opportunity to load test units if he considers this necessary”.

B2203 MATERIALS
() Skewed Ends

Delete the second and third paragraphs and substitute with the following:

“Precast portal and rectangular culverts placed on a skew shall be supplied with cast in situ skewed
ends as shown on the drawings. In situ skew ends are to be constructed simultaneously with the
wing walls and headwalls”.

B2204 CONSTRUCTION METHODS

Add the following:

“In all cases where soft founding materials is classified as suitable for culvert bedding construction,
the in situ material shall be ripped, moistened and compacted to 90% or 93% modified AASHTO
density. The depth of preparation and compaction of founding material shall be as indicated on the
drawings or as specified by the engineer. Allowance for measurement and payment for this work is
made in the bill of quantities under this section.”

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction and
management requirement for works contracts- Part 5: Earthworks activities which are to be
performed by hand and should be included in the scope of works without amendment or modification
as set out below.
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SCOPE OF WORK

Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) Trenches having a depth of less than 1.5 metres

b) Storm water drainage

c) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

a) Granular materials:

i)  whose consistency when profiled may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) Cohesive materials:

i)  whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

i)  where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm,;

Note:

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the
horizontal) into the material being used.
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Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

Table 1: Consistency of materials when profiled.

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY |DESCRIPTION

Very loose Crumbles very easily when Very soft Geological pick head can easily
scraped with a geological pick. be pushed in as far as the shaft

of the handle.

Loose Small resistance to penetrationfSoft Easily dented by thumb; sharp
by sharp end of a geological end of a geological pick can be
pick. pushed in 30-40 mm; can be

moulded by fingers with some
pressure.

Medium dense Considerable resistance to Firm Indented by thumb with efort,
penetration by sharp end of sharp end of geological pick
a geological pick. can be pushed in upto 10 mm;

very difficult to mould with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumb-nail;
penetration by the sharp end slight indentation produced
of geological pick; requires by pushing geological pick point
many blows for excavation. into soil; cannot be moulded by

fingers.

Very dense High resistance to repeated Very stiff Indented by thumb-nail with
blows of a geological pick. difficulty; slight indentation

produced by blow of a geological
pick paint.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not

exceeding 100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than
10% gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.

The excavation of any material which presents the possibility of danger or injury to
workers shall not be excavated by hand.

(d)

Drainage of excavations

The contractor shall apply suitable, effective drainage and dewatering methods for preventing the
ingress of water into the excavation and to keep them dry.
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

Drainage measures, with the exception of pumping, shall be maintained until the backfilling has been
completed. Between various construction stages, pumping may be interrupted in consultation with
the engineer.

Any draining or pumping of water shall be done in a manner as will preclude the concrete or
materials or any part thereof from being carried away.

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations is
made in the schedule in this section”.

Delete sub clause B.2210 (b) (ii): “Prefabricated floor slabs.”

B.2211 BACKFILLING OF PREFABRICATED CULVERTS

Change the last sentence in the fourth paragraph to read "90% or 93% as shown on the drawings or
as directed by the engineer."

B2212: INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES
Concrete work
Add the following:

“The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings.
Generally all exposed faces shall be of Class F2 formwork and faces covered by backfill shall be
Class F1. The top of parapet walls and wing walls shall be finished to a Class U2 surface finish.”

(h) Prefabricated inlet and outlet structures
Add the following:

“The use of precast concrete inlets and outlets as described in clause 2212(h), shall not be allowed
under any circumstances. Cast in situ concrete wing wall type inlets and outlets shall be constructed
as indicated on the drawings and shall be in accordance with section 6000 of the Standard
Specifications. Allowance for measurement and payment for wing wall type inlets and outlets is
made in the schedule in this section.”

B2218: MEASUREMENTS AND PAYMENT

Add the following:

“Iltem

Unit
B22.01(c)
Extra over sub item B22.01(a) for excavation by hand using hand tool cubic metre (m3)

Measurement shall be as specified for pay item 22.01 of the standard specifications. The bided rate
shall include full compensation for carrying out the excavations by hand where circumstances
prevent the use of mechanical excavators.

Item Unit

B22.07 (f) Formwork for joints in cast in situ concrete invert slabs

(i) Transverse construction joints (type indicated) square metre (m2)
(iiLongitudinal joints (as per drawing) metre (m)
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

Measurement and payment shall be as specified in item 22.07 of the standard specifications with the
exception that formwork for construction joints in cast in situ invert slabs in trench conditions as
indicated on the drawings, shall be measured and paid for in accordance with section 6200 of the
standard specifications. No payment shall be made for formwork to the outside edges of invert slabs
(closest to excavated face)."

Add the following to pay item 22.08:

"In addition to the requirements for measuring concrete backfill to rectangular culverts as specified
for item 22.08, the following shall apply:

Concrete backfill shall be measured to the actual dimensions of the precast units, i.e. actual volumes
between ribs and haunches shall be taken into account. For the purpose of calculating concrete
backfill quantities, the horizontal dimensions of the concrete backfill on the outside of the culvert(s)
(closest to excavated face), shall be taken as 100mm maximum irrespective of what type or make of
precast portal is used or the actual width of the excavation. The width of the concrete backfill
between portals in the case of multiple culverts, shall be taken as 80mm for precast units with a leg
height of 1500mm and 100mm for precast units with a leg height exceeding 1500mm. The vertical
dimensions, in both cases, shall be equal to the height of the portal”.

Add the following new items:

“Item Unit
B22.29

Tie bars for joining in situ concrete invert slabsto inlet and outlet structures, as indicated on the
drawings (Type, diameter and length indicated) Number (No.)

The unit of measurement shall be the number of tie bars installed as specified and indicated on the
drawings.
The bided rate shall include full compensation for supply and installation of the tie bars.

ITEM UNIT
B22.30a) Preparation and compaction of in-situ bedding material to 90% of Mod. AASHTO density
(Depth indicated) cubic metre (m3)

B) Extra over sub-item B22:30(a) for compaction to 93% of Mod. AASHTO density (depth indicate)
cubic metre (m3)

The unit of measurement shall be the cubic metre of material ripped and compacted as specified.
The bided rate shall include full compensation for the ripping of the in-situ material to the specified
width and depth, wetting of the material to such an extent that the specified density can be achieved.

ITEM UNIT
B22.31 Dewatering and keeping dry of culvert excavations NO.

The unit of measurement shall be the number of culverts constructed. The bided rate shall be full
compensation for dewatering and keeping dry of the culvert excavations until the backfill is
completed.

Payment shall be as follows:

80% of the payment shall be made after the barrel of the culvert has been constructed and backfilled.
Remaining 20% of the payment shall be made after the wing walls have been constructed and
backfilled.
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Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

ITEM UNIT
B22.32Cutting of concrete pipes
a) Diameter indicated Number (No.)

The unit of measurement shall be the number of pipes that have been cut. The bided rate shall be
full compensation for the cutting, by means of mechanical saw (angle grinder) and finishing off of the
pipes for the specific angle of skew at which the pipes must be laid. Cutting of pipes shall only be
paid for if the headwall of the wing walls are at such a skew angle in respect to the centre line of the
pipes that cutting is required and where non-standard lengths are required. The maximum skew
angle at which pipes are allowed to be cut shall be 30 degrees and the minimum length of pipe,
measured along the shortest side, shall be 1,5m.”Classification of soft/hard materials as well as all
guantities shall be agreed upon and finalised as the work progresses.

B10.SECTION 3100 : BORROW MATERIALS

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES

RENUMBER THE EXISTING SUB-CLAUSE (c) AS SUB-CLAUSE (d) AND ADD THE FOLLOWING
SUB-CLAUSE (c):

“Should borrow pits located on ground not owned by the Employer be required during the contract, all
negotiations and compensation will be arranged by the Employer. Before the Contractor enters private
property for the purpose of opening borrow pits, constructing access roads, temporarily occupying
certain land or inspecting relevant areas, he shall notify the Engineer well in advance of such action
being undertaken. If any negotiations with land owners are required, the Employer will enter into such
negotiations and obtain the necessary permission”.

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS

(d) Excavating borrow material
ADD THE FOLLOWING:

“The Contractor shall at all times ensure that the removal of the material is carried out in such a manner
that the stability of the exposed faces is not prejudiced and safe working conditions are maintained”.

B11.SECTION 3300 : MASS EARTHWORKS

B 3307 FILLS
ADD THE FOLLOWING SUB-CLAUSE:
“(k) Preparation of formation of existing road
0] General
“Re-shaping” means performing minor earthworks and grading so that the final cross-section of the

road complies with the typical cross-section for the type of road specified and the vertical alignment
complies with the information provided by the Engineer.
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The Contractor shall supply the Engineer with a full set of cross-sections before commencing any
construction activities in the road reserve.

(i) Earthworks

The re-shaped formation shall be constructed true to line, level and cross-section as shown on the
drawings or as directed by the Engineer.

The re-shaping process shall in general be carried out using material obtained from within the road
reserve which is moved laterally and placed in the road formation. It is not the intention that material be
moved longitudinally along the road over any significant distant during this process.

After re-shaping the road formation with material from within the road reserve and prior to any material
being imported from borrow pits, the Contractor shall supply the Engineer with a set of cross-sections at
the same positions as the original cross —sections for the purpose of calculating quantities.

Unsuitable or excess material from the road prism shall be removed and disposed of to spoil. Any
shortfall in material shall be made up by importing suitable material.

Material in the road formation shall be placed, watered, mixed and compacted to a minimum of 90% of
modified AASHTO density for gravel, or 95% for non plastic sand where >20% passes through the
0,075mm sieve, or 100% for sand where <20% passes through the 0.075mm sieve.

The Contractor’s attention is specifically drawn to the requirement that only material approved by the
Engineer may be used to bring the road up to the specified new formation (sub-base) level. To obtain
better material characteristics in the fill, wearing course material from the existing road formation may
be mixed with material obtained from the adjacent road reserve.

After the road has been brought up to the specified new formation level, whether material was imported,
moved laterally in the road reserve or the existing profile was only re-shaped, a full set of cross-
sections, on the same positions as the original set, shall be supplied to the Engineer. The Engineer
must approve the new levels, profile and alignment before any importation of wearing course material
shall be permitted.

During the re-shaping process, the road side drains and cut and fill slopes shall be trimmed and finished
true to line, level and cross-section. No additional payment will be made for trimming and finishing of
cut and fill slopes”.
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B3312 MEASUREMENT AND PAYMENT

Item
B33.01 Cut and borrow to fill, including free-haul up to 0,5km
ADD THE FOLLOWING TO THE PAYMENT PARAGRAPH:

“The tendered rates shall also include full compensation for trimming and finishing-off the road side
drains and cut and fill slopes true to line, level and cross-section.

ADD THE FOLLOWING ITEM:
Iltem Unit

B33.20 Reshaping the road formation with material obtained from the road reserve and
compaction to 90% of modified AASHTO density .......ccocvviviiiiiiicnnnnnnes cubic meter (m?)

The unit of measurement is the cubic metre of material computed by the method of average end areas
from levelled cross-sections taken along the ground line after clearing, with the final cross-sections,
before importation of materials from borrow pits, superimposed thereon at intervals not exceeding 20m
along the centre line of the road.

The tendered rate shall include full compensation for the work involved in reshaping the road to the
correct profile and cross-section, benching, terracing, selecting material from the road prism, watering,
mixing and compacting to a minimum of 90% of modified AASHTO density for gravel material, or 95%
for non-plastic sand where >20% passes through the 0,075mm sieve, or 100% for sand where <20%
passes through the 0,075mm sieve, and for trimming and finishing of the roadside drains and cut and fill
slopes.

Roadbed preparation will be paid under item 33.10”.
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B12.SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL

B 3401 SCOPE

ADD THE FOLLOWING:

“This section also covers the reprocessing or replacement of existing pavement layers over part of or
over the full road width.

B3403 CONSTRUCTION

ADD THE FOLLOWING SUB-CLAUSE:
“(f) Temporary stockpiling of material

The Contractor shall plan his activities so that materials excavated from borrow areas and cuttings can
be directly transported to and placed at the designated points.

The temporary stockpiling of material will not be paid for separately unless instructed by the Engineer,
and full compensation will be deemed to have been included in the rates tendered for the various

payment items for work in which the material is to be used”.

B3406 ROUTINE INSPECTION AND TESTS

REPLACE THE SECOND PARAGRAPH WITH THE FOLLOWING:

“Test results and measurements will be assessed in accordance with the provisions of section 8300”.

C3.4.2.17 SECTION 5200: GABIONS
B.5201 SCOPE

Add the following paragraph

“This section also covers the removal, dismantling and stacking of existing gabion work, and the reuse
of these materials where authorised by the engineer.”

B 5203: CONSTRUCTION OF GABION CAGES

@ General
Add the following new sub-clause:
“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno

mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, diaphragm
spacing 0,6m).
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B 5204: CONSTRUCTING GABIONS

(b) Assembly
(©)

Delete and substitute with:
(c) Assembly, erection and stretching
0) Assembly

“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched to remove
any kinks and bends. The gabion boxes shall then be assembled individually by raising the sides, ends
and diaphragms ensuring that all creases are in the correct position and that the tops of all four sides
are even. The four corners of the gabion boxes shall be laced first followed by the edges of internal
diaphragms to the sides. In all cases lacing shall commence at the top of the box by twisting the end of
the lacing wire around the selvages. It shall then be passed round two edges being joined, through
each mesh in turn and securely tied off at the bottom. The ends of all lacing wire shall be turned to the
inside of the box on completion of each lacing operation.

(i) Erection

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or end, from
which work is to proceed, shall be secured to either completed work or by rods or stakes driven into the
ground at the corners. These must be secured and reach at least to the top of the gabion box. Further
gabions shall then be positioned in the structure as required, each being securely laced to the preceding
one at all corners and diaphragm points.

(iii) Stretching

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched using a
wire strainer or winch of at least one ton capacity firmly secured to the free end of the assembled gabion
boxes. Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and
sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.”

(d) Rock filling
Add the following new sub-sub-clause:
(iii) General

“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall consist of
rock of size not less than 120mm and not greater than 250mm so placed to produce a neat face and
line with a minimum of voids. Internal horizontal bracing wire shall be provided at 500mm vertical
centres or such spacing to ensure a ratio of four to every 1m3 of filing. These bracing wires shall be
wrapped around two mesh wires and extended from front to back so positioned to ensure a neat face
and line free of excessive bulges and depressions. Gabion boxes shall be filled in stages and horizontal
bracing wires inserted as filling is brought up. Similar bracing wires used vertically shall be provided in
0,5mm deep gabions at 330mm horizontal centres where waterfalls directly onto gabions or where a
neat face is required.
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Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh from
slackening. Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent
settlement of the filling."

Add the following new sub-clauses:
(e) Final wiring

“Closing and wiring down of lids shall proceed as soon as possible after filling operations and certainly in
the likelihood of storms or floods during construction. The wiring down shall consist of wrapping around
wire at such intervals as required or specified. Lids shall be stretched tight over the filling with bars and
wired down securely through each mesh along all edges, ends and diaphragms. The ends of all tying
and bracing wires shall be turned into the gabion box on completion of all lacing operations. Tightness
of mesh, well packed filling and secure lacing is essential in all structures.”

()] Removal, dismantling and stacking of gabions

“Existing gabions, either damaged or not, that require to be removed or moved to a new location shall
be dismantled. Material not required for re-assembly or unsuitable for re-use shall be neatly stacked at
approved locations in accordance with the engineer’s instructions. Payment will be made only for
gabions removed in accordance with the written instruction of the engineer.

Where gabions require moving, or as declared suitable by the engineer are re-usable, the contractor
shall re-use all the material, plus supply such new materials as may be required to re-assemble the
gabion again to the standard specification for new gabions.”

B.5205 MEASUREMENT AND PAYMENT

Add the following new items:
“ITEM UNIT

B52.05 Removal and dismantling of existing damaged gabions. Cubic metre (m3)

The unit of measurement for the removal and dismantling of existing damaged gabions shall be the
cubic metre of each type of gabion removed and dismantled on the instruction of the engineer.

The bided rate shall include full compensation for removing and dismantling gabions, and stacking all
the materials. The bided rate shall further include for the disposal of unsuitable material.

ITEM UNIT

B52.06 Gabions constructed from re-usable materials
Galvanised gabion boxes:

0) 4Am x Im X 1m Cubic metre (m3)
(i) 3m x1mx1m Cubic metre (m3)
(iii) 2m x 1m x 1m Cubic metre (m3)

Galvanised gabion mattresses

(0 0.3m Deep Cubic metre (m3)
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The unit of measurement for re-assembling gabions from re-usable materials shall be the cubic metre
of rock filled cages for each type of gabion that is re-usable and approved by the engineer, as specified
in the standard specification.

The bided rate shall include full compensation for using the existing wire cages and rock fill, and for
supplying new binding and connecting wires, the assembling and filling of the cages, and any other work

for the re-construction of the gabions to conform to the specifications.”

B17. SECTION 5600: ROAD SIGNS

B5602 MATERIALS

(9) Retro-reflective material

IN THE FIRST SENTENCE, REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE "and the
adhesion requirements of CKS 191."

ADD THE FOLLOWING:
"When measured with a field retro-reflectometer in accordance with section B8118, the coefficient of
retro-reflection of a retro-reflective material shall not be less than the appropriate value given in Table
B8118/1”.

(k) Black vinyl

IN THE SECOND SENTENCE REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE THE
REST OF THE SENTENCE.

ADD THE FOLLOWING SUBCLAUSE:
"(m) Temporary covers for road signs

When required, existing road signs shall be fully or partially covered with burlap or other approved
material to obscure destinations that are temporarily inapplicable or irrelevant.

The covers shall be neatly applied and firmly fixed in position on the rear side of the sign so that they will
be able to withstand strong gusts of wind or eddies caused by passing traffic”.

B5603  MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(a) Road sign boards
(i) Steel plate road sign boards
ADD THE FOLLOWING AS THE FOURTH PARAGRAPH:

"Steel plate used to manufacture guidance signs shall be pre-punched by means of an automated
process with 5 mm holes in a rectangular grid pattern not exceeding 150 mm c/c”.
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5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

B5902 FINISHING THE ROAD AND ROAD RESERVE

Add the following to the first paragraph:

“The contractor shall pay special attention to the collection and removal of all waste materials originating
from the construction activities. All materials trimmed or excavated from the road shall be collected and
removed from the road reserve to the satisfaction of the engineer.

This requirement shall be deemed to be incorporated in the tendered rates for item 59.01 of the bill of
guantities or such other items as the contractor may decide upon.

The engineer may order additional finishing of the road reserve which will entail the collection and
disposal of loose rocks etc. Payment for this work will be made under daywork items included in
section 5900 of the bill of quantities as described in section 1800 of these project specifications.”

C3.4.2.21 SECTION 6100: FOUNDATIONS FOR STRUCTURES

B.6106 FOUNDING

Add the following paragraph:

"Where founding takes place in soils or at "founding level" before the placing of foundation fill the in-situ
material in the bottom of the excavation shall be compacted to a density of 90% or 93% of modified
AASHTO density as directed by the engineer. The depth of preparation and compaction of founding
material shall be specified by the engineer. Allowance for measurement and payment for this work is
made in the schedule of quantities under this section."

B.6108 BACKFILL AND FILL NEAR STRUCTURES

(a) General
Add the following:

(iv) "During backfilling within 1,0m of any concrete structure, or as directed by the Engineer, only hand
operated mechanical compaction equipment shall be used to achieve the required density."

B.6109 FOUNDATION FILL

Add the following after the 3rd paragraph:
"Granular foundation fill shall be constructed from selected subgrade material.
Add the following after the 6th paragraph:

Concrete screeds shall extend 200mm beyond the horizontal dimensions of all footings to facilitate the
placing of formwork, unless otherwise directed by the engineer. In the case of structures where
excessive ground water is encountered, the screed shall extend over the full plan area of the base of
the excavation. Payment shall be made for the quantity of concrete calculated as the product of the
specified thickness of the screed and the actual area of screed specified by the engineer up to a
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maximum area of the product of the neat footing length plus 750mm and the neat footing width plus
750mm."

B.6115 MEASUREMENT AND PAYMENT

Add the following new items:
"Item

Unit
B61.51

(a) Preparation and compaction of in situ founding material to 90% Mod. AASHTO density  (depth
indicated) cubic metre (m3)

(b) Extra over item B61.51 (a) for compaction to 93% of Mod. AASHTO density (depth indicated) cubic
metre (m3)

The unit of measurement shall be the cubic metre of founding material prepared and compacted to the
density as specified in accordance with Clause B6106 of these project specifications. The bided rates
shall include full compensation for shaping, scarifying, mixing of in-situ and imported material if required,
and preparing and compacting the material as specified.”

C3.4.2.22 SECTION 6400: CONCRETE FOR STRUCTURES

B.6402 MATERIALS

Cement
Replace this sub-section with the following:

“Refer to section 1142 for specification of cement.”

CEM | 32,5, CEM Il A-S 32,5, CEM II/A-V 32,5, or CEM Il A may be used for the manufacture of
reinforced concrete members.

B.6404 CONCRETE QUALITY

Strength concrete

Add the following paragraph:

“The cement content for any class of structural concrete or mass concrete used in structures shall not
be less than 300kg/m?3 of concrete. The contractor must provide the engineer with complete mix designs
and materials for strength concrete at least two (2) weeks before the first concrete is cast on the

project".

B.6405 MEASURING THE MATERIALS
(c) Aggregates

Add the following:

"All concrete for structures shall be manufactured by mechanical mass batching unless authorised
otherwise by the engineer for minor concrete structures or for labour-intensive methods."
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B.6407 PLACING AND COMPACTING
(a) General
Add the following after the third paragraph:

"Concrete shall only be placed up to 20:00 at the latest. Under exceptional circumstances the Engineer
may allow night work on condition that proper lighting arrangements can be made and a new and rested
shift for night work is provided and ambient temperatures are such as to not adversely affect the setting
of the concrete.”

B.6408 CONSTRUCTION JOINTS
(a) General
Add the following:

"No construction joints other than those indicated on the drawings will be permitted without the written
approval of the engineer".

B.6409 CURING AND PROTECTING
Add the following:

The surface area of bridge and culvert floor slabs and decks shall be cured as follows:
(i) The area of freshly cast and finished concrete surface shall be immediately covered as specified in
clause 6409(e).

(i) After the concrete has set sufficiently the entire area shall be treated with an approved curing
compound as specified in clause 6409(f)."

B.6414 QUALITY OF MATERIALS AND WORKMANSHIP
(a) Criteria for compliance with the requirements
Add the following:

"Quality control shall be carried out by the engineer as specified in Section 8200: Quality Control
(Scheme 1)."

Add the following new paragraph:
(c) Concrete cores - strength requirements

“Cores will only be drilled if authorised by the engineer. This will only be considered if the contractor's
own cubes, when crushed by the engineer, attained the required 28-day cube strength."

B.6416 MEASUREMENT AND PAYMENT

Item Unit

B64.01

Cast in situ concrete: cubic metre (m3)

Add the following after the first paragraph:

"Where foundation slabs are set directly against the face of excavations, the volume of concrete
measured for payment shall include the total volumes of concrete placed, allowing for up to a maximum
over the neat footing dimensions of 200mm where in the opinion of the engineer accurate excavation to
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neat lines and levels indicated on the drawings is not possible. (No formwork to the footing shall be
measured when the concrete is cast against the face of the excavations)."

B18.SECTION 8100: TESTING MATERIALS AND WORKMANSHIP

ADD THE FOLLOWING CLAUSE:

B8118 TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS

On site testing of the retro-reflective properties of road signs shall be done with a field retro-
reflectometer measuring at an entrance angle of 5,0° and an observation angle of 0,33°. The
coefficient of retro-reflection so determined shall not be less than the relevant values given in Table B
8118/1 below. The coefficients of retro-reflection are expressed in candelas per lux per square
metre (cd/(lux/m2)).

TABLE B 8118/1 COEFFICIENTS OF RETRO-REFLECTION

1 2 3 4 ‘ 5 ‘ 6 ‘ 7 ‘ 8 ‘ 9 I 10 ‘ 11
Clags Ob Zirvlae tion Erelltlzalnece Coefficient of retro-reflection for different colours of material when measured
9 9 with Standard Illuminate A* (cd/(lux/m2)) minimum

e (degrees) (degrees)

€ Red Orange | Yellow | Green Blue | Purple White Brown
lc 0,33 5 10 20 35 7 3 2 50 3
I 0,33 5 20 40 70 14 6 4 100 6
n 0,33 5 30 60 105 21 9 6 150 9

Publication 15 (E-1.3.1)""
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C 01 SCOPE

This Specification covers the provisions and requirements relating to the provision of the temporary
workforce.

C 02 INTERPRETATIONS

C 02.01 Supporting documents

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and statutory
minimum requirements relating to the employment and remuneration of labour shall inter alia be read in
conjunction with this Specification.

C 02.02 Definitions and abbreviations

For the purposes of this specification, the definitions given in the Conditions of Contract, the Standard
Specifications and the Project Specifications, together with the following additional definitions shall, unless
the context dictates otherwise, apply:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey technicians,
trainers, supervisors, foremen, skilled plant operators, artisans and the like, and all other personnel in the
permanent employ of the Contractor or Subcontractor who posses special skills and/or who play key roles
in the Contractor's or Subcontractor's operation

(b) "Project Committee” means a committee consisting of the Employer, the Engineer, the Contractor, (or
their nominated representatives) as well as representatives of the temporary workforce, which is
convened from time to time at the discretion of the Engineer, for the purposes of acting as an avenue for
effective communication and liaison between all the parties referred to, in all matters pertaining to the
Contract

(c) "Subcontractor" means any person or group of persons in association, or firm, or body corporate
(whether formally constituted or otherwise) not being the Contractor, to whom specific portions or aspects
of the Works are sublet or subcontracted by the Contractor in accordance with the provisions of the
Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the Contractor's
key personnel, nor any key personnel of any Subcontractor, who is engaged by the Contractor, a
Subcontractor or the Employer to participate in the execution of any part of the Contract Works and shall
include unskilled labour, semi-skilled and skilled labour, clerical workers and the like

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context
dictates otherwise, include the workforces of the Contractor and all Subcontractors

) "Liaison Officer" means a representative from the temporary workforce, duly elected by them, to
act on their behalf and through whom all matters pertaining to the temporary workforce can be
channelized.

C 02.03 Status

Where any provisions or requirements of this Specification are in conflict with anything elsewhere set out
in the Contract, the provisions and requirements of this Specification shall take precedence and prevail.
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C 03 PERMITTED SOURCES OF TEMPORARY WORKERS

The Contractor shall as far as possible make optimum use of the human resources outside his own
workforce and the workforces of all subcontractors. The temporary workforce which is to be used in the
execution of the Works in terms of Part A may consist of the workers of various communities, and shall
not be bound to one particular community.

C 04 EMPLOYMENT RECORDS TO BE PROVIDED

(a)The Contractor shall maintain accurate and comprehensive records of all workers engaged on the
Contract and shall provide the Engineer at monthly intervals from the commencement of the Contract,
with interim records substantiating the actual numbers of employment opportunities which have been
generated to date and the amounts actually paid in respect thereof. Such interim records shall be in a
format approved by the Engineer.

(b)The Contractor shall, on completion of the Contract, and as a pre-requisite event to the release of any
retention money in terms of the Conditions of Contract, provide the Engineer with copies of the Terms of
Employment as well as independently audited documentary evidence of the total number of temporary
and permanent employment opportunities actually generated during the Contract.

C 05 VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision of this
Contract, the Contractor shall not be entitled to any additional payment or compensation whatever, in
respect of any differences as may result between the production rates actually achieved by workers in the
course of the execution of the Contract Works and those production rates on which he has based his
tender.

C 06 TRAINING OF THE TEMPORARY WORKFORCE

(a) Selected members of the workforce are to be provided with structured training in
accordance with the provisions of Part D.

(b) The Contractor shall make all necessary allowances in his programme of work to
accommodate and facilitate the delivery of such structured training and shall comply fully
with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the Contractor
of any of his obligations in terms of the Conditions of Contract and the Contractor shall
remain fully liable for the provision, at his own cost, of all training of the workforce,
additional to that as provided for in Part D, as may be necessary to achieve the execution
and completion of the works strictly in accordance with the provisions of the Contract.

C 07 RECRUITMENT AND SELECTION PROCEDURES

C 07.01 the Contractor shall be fully responsible for the recruitment and selection of workers to constitute
the temporary workforce.

C 07.02 The Contractor shall advise the Engineer in writing of the numbers of each category of temporary
worker which he requires, together with the personal attributes which he considers desirable that each
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category of worker shall posses (taking due cognisance of the provisions of the Contract relating to
training).

C 07.03 the Contractor shall, at his own cost, take all necessary actions to advertise within the
communities comprising the personnel resources, the fact that temporary employment opportunities exist
and the time and place where recruiting will occur.

C 07.04 the Contractor shall record in writing, the details of all persons applying for employment, including
inter alia:

€) Name, address, age and sex

(b) Marital status and number of dependants

(c) Qualifications and previous work experience (whether substantiated or not)
(d) Period since last economically active

(e) Preference for type of work or task.

C 07.05 the Contractor shall make his selection of workers from amongst the applicants, taking due
cognisance of his requirements for the workforce and the provisions of the contract in regard to the
provision of training to the workforce and in accordance with the following principles:

(a) No potential temporary worker shall be precluded from being employed by the Contractor on
the execution of the Works, by virtue of his lack of skill in any suitable operation forming part of the
Works, unless -

(i) All available vacancies have been or can be filled by temporary workers who already posses suitable
skills, or

0] The Time for Completion allowed in the Contract, or the remaining portion of the Contract Period
(as the case may be) is insufficient to facilitate the creation of the necessary skills.

(b) Preference shall be given to the unemployed and single heads of households.

(© The Contractor shall, in so far as is reasonably practicable, give priority to accommodating the
applicants' expressed preferences regarding the types of work for which they are selected.

(d) The selection process shall not be prejudicial to youth (over the age of fifteen years) and
women.

C 07.06 After making his selection, the Contractor shall advise the Engineer thereof, in writing and the
Engineer shall, without undue delay, ratify the Contractor's selection.

C 07.07 The provisions of this clause shall apply mutatis mutandis in respect of the selection of additional
or replacement members of the workforce as may be necessary from time to time during the Contract.

C 07.08 the Contractor shall, after selecting his temporary workforce, arrange at his own cost for the
appointment of the Liaison Officer as representative of the workforce to act on their behalf with regards to
all matters pertaining to the workforce."

C3.45
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C3 Scope of Work

C 08 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE TEMPORARY
WORKFORCE

C 08.01 All temporary workers engaged in accordance with the provisions of Part A of the Project
Specifications, shall be employed on the terms and conditions of employment as are consistent with those
as set out in this Contract. The Contractor shall implement and adhere strictly to such terms and
conditions relating to the employment of the temporary workforce, and subject only to the provisions of
this Contract, shall not employ any temporary worker on terms and conditions which are less favourable to
the worker or inconsistent with the standards and norms generally applicable to temporary workers in the
Civil Engineering Industry and applicable to the particular area.

C 09 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

C 09.01 the Contractor, as the Employer of the workforce, shall be fully responsible for the establishment
and maintenance at his own cost, of satisfactory labour relations on site and the resolution of all
grievances of temporary workers as may occur.

C 09.02 The Contractor shall at all times adhere to the accepted norms and standards of labour relations
prevailing generally in the Civil Engineering Construction Industry and shall conduct himself in a fair and
reasonable manner, within the constraints as may be imposed upon him by the terms of the Contract.

C 09.03 In the event of any temporary worker engaged by the Contractor in terms of the Contract, being
aggrieved with regard to his Terms of Employment, working conditions and training, he shall have the
right, at his discretion, to be supported in any inquiry or disciplinary hearing or investigation instituted by
the Contractor in terms of Sub clause C 09.02 above, by one member of the temporary workforce and one
member of the Project Committee, which persons shall be nominated by the worker.

C 09.04 In the event of any grievance not being satisfactorily resolved through the application of normal
dispute resolution procedures in accordance with Sub clauses C 09.02 and C 09.03, then either the
Contractor or the worker concerned may require that the matter be referred to the Project Committee for
further consideration, with a view to facilitate the resolution thereof.

C 10 THE SUBCONTRACTORS' WORKFORCES

C 10.01 The provisions of this Part C shall apply mutatis mutandis to the workforces employed by all
subcontractors engaged by the Contractor and the Contractor shall be fully responsible for ensuring, at his
own cost, that the terms of every subcontract agreement entered into are such as to facilitate the
application of these provisions in respect of the workforces of all subcontractors.

C 10.02 The Contractor shall at his own cost and to the extent necessary, assist and monitor all
subcontractors in the application of the provisions of this Specification, and shall, in terms of the
Conditions of Contract, remain fully liable in respect of the acts, omissions and neglects of all
subcontractors, in respect of the application of the provisions of this Specification.

C3.46
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Tender No:BM08/22/23

Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C3 Scope of Work

C 11 MEASUREMENT AND PAYMENT

The Contractor will not be separately reimbursed or compensated in respect of the provision of the
workforce and creation of temporary employment opportunities and all the Contractor's costs associated
with compliance with the provisions of this part of the Project Specifications shall, except to the extent
provided for in Part D as relevant, be deemed to be included in the rates tendered for the various items of
work listed in the Schedule of Quantities.

C3.47
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Tender Name: ELECTRIFICATION OF WITTEN EXT 10 (625)
C4 Site Information

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

Cc4 SITE INFORMATION

Site Inspection
The bidder shall inform him/herself on the nature of the site and inspect the site.

The Engineer will consider a bid only if the site inspection and/or bidder's meeting arranged by the Engineer has
been attended by a representative who must;

- Be suitably qualified to comprehend the implications of the work involved and
- Be the bidder him/herself or a person in the direct employ of the bidder.

Site Information

A geotechnical investigation is underway and the information will be provided when available.

Locality Plan

See attached.

C4.1
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BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM08/22/23

ELECTRIFICATION OF WITTEN EXT 10 (625)

C5 RELEVANT DOCUMENTATION

The following documents are attached hereto and form part of the Contract:

0] Ministerial Determination No.3: Extended Public Works Programmes

C5.1
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
No. R. 347 4 May 2012

BASIC CONDITIONS OF EMPLOYMENT ACT, 1997
MINISTERIAL DETERMINATION 4: EXPANDED PUBLIC WORKS PROGRAMMES

I, Nelisiwe Mildred Oliphant, Minister of Labour, hereby in terms of section 50 of
the Basic Conditions of Employment Act, 1997, make a Ministerial Determination
establishing conditions of employment for employees in Expanded Public Works
Programmes, South Africa, in the Schedule hereto and determine the second
Monday after the date of publication of this notice as the date from which the
provisions of the said Ministerial Determination shall become binding.

All the provisions of the Ministerial Determination: Expanded Public Works
Programmes published under Government Notice R949 in Government Gazette
33665 of 22 October 2010 will be superseded by this ministerial determination
with effect from the date of implementation.

N
b7

NM OLIPHANT, Mp

Minister of Labour

fﬁyaw/ 002
SCHEDULE

MINISTERIAL DETERMINATION NO: 3 : EXPANDED PUBLIC WORKS PROGRAMMES

Index

Definitions

Application of this determination

Sections not applicable to public works programmes
Conditions

BN
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1.1 In this determination -

"expanded public works programme. meansa programme to provide public
or community assets or services through a labour Intensive programme
initiated by government and funded from public resources .

1.2 Without limiting subsection (1), the following programmes constitute
Expanded PublicWorks Programmes.:

(@)

(b)

(©)

(d)

(e)

Application

Environment and Culture Sector Programmes including: Working for
Water, Working on Fire, Working for wetlands, People and Parks,
Working for Energy, Working for Woodlands, Working for the Coast,
Landcare, Working on Waste/ Working for Tourism, Investing in
Culture .Programmes

Infrastructure Sector Programmes and Projects declared part of
EPWP which may include the construction, rehabilitation and
maintenance of: rural and low-volume roads, storm-water drains,
water reticulation, basic sanitation, footpaths, sidewalks, bicycle
paths, schools and clinics.

Social Sector Programmes including Early Childhood Development,
Home, Community Based Care, Community Safety and other
community based programmes

All projects and Programmes accessing the EPWP wage incentive
including those Implemented by Non Governmental organisations
(NGO) and Community Based Organisations (CBO) and
the Community Works Programme.

Any other programme deemed t0 be part of the EPWP asdetermined
bythe Department of PubHcWorks

This Determination applies to all employers and employees engaged in expanded
public works programmes.

The following provisions of the Basic Conditionsof Employment Actdo

apply to public works programmes -

3.1 Section 10(2) [Overtime rate]
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3.2 Section 14(3) (Remuneration required for meal intervals of longer
than 75 minutes]
33 Section 29(h)to (p) [Written particulars of employment]
3.4 Section30 [Display of employee's rights]
3.5  Section 41 [Severance pay]
3.6 Section37 [Notice oftermination]
3.7 Sections 51 - 58 [Sectoral Determinations]
Conditions

As set out in the ANNEXURE:
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ANNEXURE

CONDITIONS OF EMPLOYMENT FOR EXPANDED PUBLIC WORKS PROGRAMMES

1. Introduction

1.1 This document contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works
Programme (EPWP). These terms and conditions do NOT apply to persons
employed in the supervision and management of a SPWP.

1.2 In this document -

(@)

"department” means any department of the State, implementing agent
or contractor;

(b) "employer" means any department, implementing agency or contractor
that hires workers to work in elementary occupations ona EPWP;

(c) "worker" means any person working in an elementary occupation ON a
EPWP;

(d) "elementary occopatign” means any occupation involving unskilled or
semi-skilled work;

(e) "management” means any person employed by a department or
implementing agency to administer or execute an EPWP;

) "task" means a fixed quantity of work;

(9) "task-based work" means work in which a worker Is paid a fixed rate
for performing a task;

(h) "task-rated worker" means a worker paid on the basis of the number of
tasks completed;

0] "time-rated worker" means a worker paid on the basis of the length of
time worked.

2. Terms of Work

2.1 Workers on an EPWP are employed on a temporary basis or contract basis.
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Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to

work-

(@) more than forty hours in any week;

(b) on more than five daysJn any week; and
(c) for morethaneight hourson any d9y.

3.2 An employer and worker may agree that a worker will work four days pet
week. Theworker may then work up to ten hours per day.

3.3 A task-rated worker may not work more than atotal of 55 hours In any week
to complete the tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break
of at least thirty minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. HOwever, an employer may
require a worker to perform duties during a meal break if those duties cannot
be left unattended and cannot be performed by another worker. An
employer must take reasonable steps tO ensure that a worker is relieved of
his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However,

a worker Who is paid on the basis of time worked must be paid .Ifthe worker
is required to work or to be available for work during the meal break.

Special Conditions for Security Guards

5.1

5.2

A security guard may work up to 55 hours perweek and up to eleven hours
per day.

A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.
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Daily Rest Period

Every worker is entitled to a daily rest period of at least twelve consecutive hours.
The daily rest period is measured from the time the worker ends work. on one day
until the time the worker starts work on the next day.

Weekly Rest Period

Every Worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours ofwork.("emergency work").

Sick Leave

8.1

8.2

8.3

BA

8,5

8.6

8.7

as

Only workers who work more than 24 hours per month have the right to
claim sick--pay interms of this clause.

A worker who is unable to work on account of illness or injury is entitled to
claim one day's paid sick leave for every full month that the worker has
worked in terms of a contract.

A worker may accumulate a maximumof twelve days'sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another
contract

An employer must pay a task-rated worker the worker's daily task rate for a
day.s sick leave.

An employer must pay atime-rated worker the worker's daily rate of pay for
a dayis sick leave.

An employer must pay a worker sick pay on the worker's usual payday.

Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness
or injury if the worker is-

(@) absent from work for more than two consecutive days; or

(b) absent from work on more than two occasionsin any eight-week
period.
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A medical certificate must be issued and signed by a medical practitioner; a
gualified nurse or a clinic staff member authorised to issue medical
certificates indicating the duration and reason for incapacity.

A worker Is not entitled to paid sick.leave for a work-related injury Or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

Maternity Leave

9.1

9.2

9,3

9.4

9.5

96

A worker may take up to four consecutive months' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits
during maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will returnto work.

A worker is not required to take the full period of maternity leave. However,
a worker may not work for four weeks before the expected date of birth of
her child or for six weeks afterthe birth of her child, unless a medical
practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave -

@) four weeks before the expected date of birth; or
(b) on an earlier date -
(i) if a medical practitioner, midwife or certified nurse certifies

that it is necessary for the health of the worker or that of her
unborn child; or

(i) if agreed to between employer and worker; or

(© on a later date, if a medical practitioner, midwife or certified nurse
has certified that the worker is able to continue to work without
endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or
bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.
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Family responsibility leave

10.1

Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leave each year in the following circumstances-

(@) when the employee's child is
born; (b) when the employee's child
is si.ck; (c) inthe event of a death of -
(@ the employee's spouse or life partner;

(Ii) the employee's parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

Statement of Conditions

111

112

11.a

An employer must give a worker a statement containing the following details
at the start of employment -

€) the employer's name and address and the name of the EPWP;
(b) the .tasks orjob that the worker isto perform; and

(c) the period for which the worker is hired or, if this Is not certain, the
expected duration of the contract;

(d) the worker's rate of pay and howthis is to be calculated,;
(e) the training that the worker will receive during the
EPWP.

An employer must ensure that these terms are explained in a suitable
language to any employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of
employment.

Keeping Records

121

Every employer must keep a written record of at least the following -

(@) the worker's name and position;
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{b) copy of an acceptable worker identification
(c) in the case of a task-rated worker, the number of tasks completed by
the worker;

(d) in the case of a time-rated worker, the time worked by the worker;
(e) paymentsmade to each worker.

12.2  The employer must keep this record for a period of at least three years after
the completion of the EPWP.

Payment

13.1  An employer mustpay all wages at least monthly in cashor by cheque or into
a bank account

t3.2 A worker may not be paid less than the minimum EPWP wage rate of
R63.18 per day or per task. This will be adjusted annually on the 1st of
November Ine line with inflation (available CPI as provided by StatsSA six {6)
weeks before implementation).

13.3 A task-rated worker will only be paid for tasks that have been completed.

13A  An employer must pay a task-rated worker within five weeks of the work
being completed and the work having been approved by the manager or the
contractor having submitted an invoice to the employer.

135 A time-rated worker will be paid at the end of each month.

13.6  Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by- the worker.

13.7  Paymentin cash or by cheque musttake place -
(@) at the workplace or ata placeagreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the

start or finish of work;

(c) in a sealed envelope which becomesthe property of the worker.

13.8  An employer must give a worker the following information inwriting -
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@) the period for which paymentis made;
(b) the numbers of tasks completed or hours worked;
(©) the worker's earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

139 If the worker is paid in cash or by cheque, this information must be recorded
on the envelope and the worker must acknowledge receipt of payment by
signing for it.

131 0 If a worker's employment is terminated, the employer must pay all monies
owing to that worker within one month of the termination of employment.

Deductions

141  An employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

142  An employer must deduct and pay to the SA Revenue Services any income
tax that the worker Is required to pay.

14.3  Anemployer who deducts money from a worker's pay for payment to another
person must pay the money to that person within the time period and other
requirements  specified in the agreement law, courtorder or arbitration
award concerned.

144  Anemployer may not require or allow a worker to -

(@) repay any payment except an overpayment previously made by the
employer by mistake;
(b} state that the worker received a greater amount of money than the
employer actually paid to the worker; or
(©) pay the employer or any other person for having been employed.
Health and Safety
151  Employers must take. all reasonable Steps to ensure that the working

environment is healthy and safe.
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Aworker must -

() work in a way that does not endanger his/her health and safety or
that of any other person;

(b) obey any health and safety Instruction;

(c) obey dl health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the
employer;
(e) report any accident, near-miss incident or dangerous behaviour by

another person to their employer or manager.

Compensationfor Injuries and Diseases

16.1

16.2

163

6.4

It is the responsibility of the employers (other than a contractor) to arrange
for all persons employed on a EPWP to be covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their
employer or manager.

The employer must report the accident or disease to the Compensation
Commissioner.

An employer must pay a worker who is- unable to work because of an injury
caused by an accident at work75% of their earnings for up to three months.
The employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accident$ or accidents athome.

Termination

171

11.2

17.3

The employer may terminate the employment of a worker for good cause
after following a fair procedure.

A worker will not receive severance pay ontermination.
A worker is not required to give notice to terminate employment. However, a

worker who WIShes to resign should advise the employer in advance to allow
the employer to find a replacement.
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17A A worker who Is absent for more than three consecutive days without
informing the employer ofan intention to return to work wm have terminated

the contract. However, the worker may be re-engaged if a position becomes
available.

175 A worker Who does not attend required training events, without goad reason,
will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.

Certificate of Service

18.1  Ontermination of employment, a worker Is entitled to a certificate stating -

(@)
(b)
(©
(d)
(€)

()

(9)

the worker's fullname;

the name and address of the employer;

the EPWP on which the worker worked;

the work performed by the worker;

any training received by the worker as part of the EPWP;
the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.
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