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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T1.1 Tender Naotice and Invitation to Tender

BLOUBERG MUNICIPALITY

BLOUBERG MUMNICIPALIT Y

CONTRACT NO: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Suitable service providers are invited to tender for the development of CONSTRUCTION OF ALLDAYS
INTERNAL STREET AND STORMWATER PHASE 2. Bidders are requested to bid as per specification
attached to the bid documents that will be obtainable from e-tender website ,www.e-tender.gov.za

A compulsory briefing session will be held on 12 October 2022, @ 11H00. At Alidays Sport Facility (Alldays).

Completed bid documents signed by a duly authorised person, sealed in an envelope clearly marked “Tender
No. BM05/22/23: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2" must reach the undersigned
by depositing it into the tender box by not later than 11H00 on 4 November 2022 when all tenders received will
be opened in public at the Offices of Blouberg Municipality in Senwabarwana.

The Municipality is not bound to accept the lowest or any bid and reserves the right to accept any part of a bid.
Bids must remain valid for a period of ninety (90) days after closing date of submission thereof. Submitted
tenders will be evaluated on 80/20 score points.

Bids which are late, incomplete, unsigned or submitted in pencil or by telegraph or facsimile or electronically by
e-mail, or not having the following documents attached for evaluation or not complying with the tender
specifications, will not be evaluated and will be disqualified:

. Criginal valid Tax Clearance Certificate

. A certified copy of Company Registration Certificate

. Certified copy/copies of company owner(s) ID Book(s).

. CIDB Certificate, ....... OR HIGHER

. B-BBEE Certificate

. Copies of Appointment Letter(s) and Completion Certificate(s) of Relevant Projects
. COIDA

. Joint Venture Agreement in cases of Joint Venture

. 3 months’ municipal rates and taxes letter not in arrears for both director and company if residing at a billing

municipality. If rented lease agreement with municipal rates of the landlord if residing at the village's tribal
authority letter not more than three months old for both company and director

N.B NONE ATTENDANCE TO BRIEFING SESSION IS AN AUTOMATIC DISQUALIFICATION

All enquiries can be directed to the SCM Manager, M.W Kgowa and PMU Manager, Ms Rabumbulu H at (015)
505 7100.

RJ Ramothwala
MUNICIPAL MANAGER

T1.1.1
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THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

BLOUBERG MUNICIPALITY

AOD e

CONTRACT NO: BM05/22/23
ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard
for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette No: 30692, Board
Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za).

The Standard Conditions of Tender make several references fo the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause
Number

F.1.1 The Employer is:
BLOUBERG MUNICIPALITY
P O Box 1593
Senwabarwana

0790

F.1.2 The Tender documents issued by the Employer comprise the following documents:
THE TENDER

Part T1 : Tendering Procedures

T1.1  Tender Notice and invitation to tender

T1.2 Tender Data

Part T2: Returnabhle Documents

T2.1  List of Returnable documents

T2.2 Returnable schedules

T1.2.1
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THE TENDER

Tender No: BMO5/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Dafa

THE CONTRACT

Part C1: Agreements and Contract Data
C1.1  Form of offer and acceptance
C1.2 Contract Data

C1.3  Performance guarantee

Ct1.4  Adjudicator's Contract

Part C2: Pricing Data

C2.1  Pricing Instructions

C2.2  Bill of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site Information

C4 Site Information

F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F14 The Employer’s Agent Is:

Morwa Consulting Engineers Address: 6 Hans Van Rensburg Street

Tel: 015 291 1262 JC.J Limpro, Unit 7
Fax: 015291 1363 Polokwane, 0700

F.1.5.1 Reject or accept
The Empioyer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shali not accept or incur any lability to a tenderer for
such a canceliation and rejection, but will give written reasons for such action upon written
request to do so.

F.21 Eligibility
Only those tenderers who satisfy the following criteria are eligible to submit tenders:

F.2.1 Only those Tenderers who are registered with the CIDB, or are capable of being so prior to

the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A} of the Construction Industry
Development Regulations, for a Contractors with 7CE or Higher that meet the
conditions as stipulated in the class construction work, are eligible to have theirtenders
evaluated.

Joint Ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB; with 7CE or
Higher that meet the conditions as stipulated in the tender doecument

2. the lead partner has a Confractor grading designation in the
class of construction work; and

3. the combined Confractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 6CEPE or
Higher that meet the condltions as stipulated in the tender document

class of construction work or a value determined in accordance with Regulation 25 {1B)

of 25 (7A) of the Construction Industry Development Regulations.

T1.2.2
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THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

F.2.2 Compensation of tendering

Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.24 Confidentiality and copyright

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.25 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

F2.6 Acknowledge Addenda

Acknowledge receipt of addenda to the tender docutnents, which the employer may issue,
and if necessary apply for an extension of the closing time stated in the tender data, in
order to take the addenda into account,

F27 The arrangements for a compulsory site meeting are:

Date: 12 October 2022 Location: Alldays (Sports Facility)
Starting time: 11H00

F.2.10 Pricing the tender

State the rates and prices in Rand,
F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F.2.12 Alternative tender offers

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is
to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It
will be an obligation of the contract for the tenderer, in the event that the alternative is
accepted, to accept full responsibility and liability that the alternative offer complies in all
respects with the Employer's standards and requirements.

F2.13.3 Tender offer communicated on paper shall be submitted as an original.

F.2.13.5 | The Employer's address for delivery of Tender offers and identification details to be shown
on each Tender offer package are:

Tender No; BM05/22/23, ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2.

Closing date and time: Closing date: 4 November 2022 Closing Time: 11H00

T1.2.3

Contractor Witness 1 Witness 2 Empioyer Witness 1 Witness 2




THE TENDER

Tender No: BM0O5/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Dafa

Location of Tender box: Reception , Blouberg Municipal
Offices

Physical address: 2" Bulding Mogwadi/Senwabarwana Road, Senwabarwana
F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.214 Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.
F2.15 The closing time for submission of tender offers is as mentioned in F.2.13.5 above and as
stated in the Tender Notice and Invitation to Tender.

F.2.16 The Tender offer validity pericd is 80 Days.

.2.18 The tenderer shall, when requested by the Employer fo do se, submit the names of all
management and supervisory staff that will be employed to supervise the Labour Intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F2.20 The tenderer is required to submit a Performance Guarantee from an approved insurer
within 14 days from appointment. A format is included in Part C1.3 of this document.

The tenderer is to submit to the employer before formation of the conifract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions
of contract identified in the contract data.

F.2.23 The tenderer is required to submit with his tender:

(1) Tax Compliance Status; and

(2) an original or certified copy of the Company / CC Registration. In case of Joint Venture
— both companies / cc to submit registration documentation.

{3) In case of Joint Venture — the Joint Venture Agreement.

F.3.4 The time and location for opening of the Tender offers are:

Closing date: 4 Novernber 2022 Closing Time: 11H00
Location: BLOUBERG MUNICIPALITY Offices,

F3.11 Responsive tenders will be evaluatedaccording to the Preferential

Procurement
Regulations, 2017 as published in Government Gazette 40553 dated 20" January 2017,

First stage —Compliance to administrative requirements
Bidders will be evaluated on the following administrative compliance:

Pages have to be colour coded as per Table of Contents
Proof of a valid SARS TCS PIN

Company Registration Certificate (CK)

Attendance of compulsory Briefing Session

Certified Copies of Company Owner’s 1D Book(s) not older than 3 months
Original or certified copy of up-to-date statement of municipal rates & taxes and
municipa! service charges for company and company owners (not more than three
months and not in arears), if renting a lease agreement. If the biddere is operating
where municipal rates are not applicable, a certifies copy residence from the
traditional authority must be submitted.

YvY Vv Vv Vv VY

T1.2.4
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THE TENDER

Tender No: BM05/22/23,

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

» Relevant CIDB Grading (7CE OR HIGHER)

> B-BBEE Certificate (for preferential points)

> COIDA

» Signed Audited Annual Financial Statements for 3 consecutive years
> Letter of intent to sub-contract

» Authority for Signatory
> Completion of Form of Offer

> Completion and Compliance with Addendum
> Company Profile
Joint Venture Agreement (if applicable)
» Completion of Schedule of Quantities
¥ Insurance Statement
» Completion of MBD Forms (MDB 1, MBD 2, MBD 4, MBD 6.1, MBD 7.1, MBD7.2, MBD 8 and MBD 9).

» The Central Supplier Data Base (CSD)

Responsive tenders will firstly be evaluated on functionality. The minimum score for functionality is 70%, and
a bidder who scores below this minimum shall not be considered for further evaluation in ferms of the preferdence
point systems.

Scoring of Functionality:

Functionality Evaluation Criteria

Functionality will be as follows

« Company Reputation and Reference 40%
s Management and key staff expetience  30%
e Financial capacily 5%

e Plant and equipment 15%

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER
Tender No: BM0OS5/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2

T1.2 Tender Data

« Company Reputation and References

SCORING CRITERIA
COMPANY EXPERIENCE WEIGHT RATING
#  Successful completed e Excellent =5
projects of similar o Very good = 4
nature of above 10 40 e Good=3
million at least 5 or ¢ Fair=2
more ¢ Poor=1
¢ Appointment letters
¢ Completion letters
MAXIMUM POINTS 35
e Management and Key Stuff
Bidders must submit the certified copies of the certificates
Management and key stuff Weight Rating
PROJECT MANAGER
o Afleast Degree in + Excellent=35
project rn_alr}agement o Very good =4
or {BSc civil Eng., B- ¢ Good=3
tech civil Eng.). With 15 Fair — 2
Successive five (5) s are
years’ Experience in » Poor=1
construction of
projects of similar
nature
s  Excellent=5
SITE AGENT ‘ e Very good =4
 Atleast national e Good=3
diploma in civil e Tair=2
engineering and air B
successive five (5) * Poor=1
years' experience in 5
construction of
projects
FOREMAN
+ Technical certificate e Excellent=35
{N6) and successive 5 o Verygood=4
five () years’ e Good=3
experience of projects e Fair=2
of similar nature ler - !
. or =
HEALTH AND SAFETY
e Certificate in s Excellent=35
occupational heaith 5 e Very good =4
and safety with three e Cood=23
years' experience or .
similar o Far=2
¢ Poor=1]
MAXIMUM POINTS 30




THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Dala

e Financial Capacity
Bidders must submit a recent stamped letter from the bank for rating

FINANCIAL CAPACITY WEIGHT RATING

At least Bank rating A 5 a Excellent=5
*  Verygood=4
e Good=3
e Fair=2
e« Poor=1

MAXIMUM POINTS 5

e PLANT AND EQUIPMENT
Plant and equipment weight Rating

At least 1 X Excavafor

At least 2 X Grader e Excellent=35

15
2 % TLB s  Verygood=4
Atleast 2 x . Good—3
Atleast 4 X Tipper Trucks e Far=12
¢ Poor=1
At least 2 x Self-propelied rollers
Maximum pointé 15

This will be assessed against a minimum number of different types of plant and equipment required to successfully
complete the project within the stipulated construction as determined by the empioyer.

Access to plant may be in a form of ownership, hire or leasing arrangements, orders efc. A letter of intent from
hiring and leasing companies starting the number and type of plant and equipment on which arrangement has been
macde will be accepted

The minimum score required for functionality is 70%, and a bidder who scores below this minimum shall be

disqualified and shall not be considered for further evaluation in terms of the 80/20 preference point system.
NOTE: In order for the Tenderer to claim points for Experience under Functionality, the Tenderer must
also attach the following proof for each of the completed projects to Form T2.1E :

» Copy of Appointment Letter for current projects, and
» Certified Copy of Completion Certificate.
¢ Certified Copy of Qualifications

T1.2
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THE TENDER

Tendar No: BM0OS/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

¢ Third stage —Evaluation in terms of the 80/20 Preference Point System:

Responsive tenders which have achieved the minimum qualification score for functionality
will be evaluated further, using the 80/20 preference point system.

Step 1: Calculation of points for Price

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders
that quoted higher prices will score lower points for price on & pro-rata basis. The formula
to be used for calculating points scored for price is the following:

Pszso(w»‘i“—‘%ﬂ

Pmin )
Where
Ps =  Points scored for price of the bid or tender under consideration
Pt = Price (Rand value) of bid or tender under consideration
Pmin =  Price (Rand value) of the lowest acceptable bid or tender

Points scored must be rounded off to the nearest 2 decimal places

Step 2: Calculation of points for B-BBEE status level of confributor

Points shall be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of | Number of points
Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant 0

contributor

A bid shall not be disqualified from the bidding process if the bidder does not submit a
cerlificate substantiating the B-BBEE status level of contribution nor is a non-compliant
contributor. Such a bidder will score zero {0) out of a maximum of 10 points for B-BBEE.

The points scored for price shall be added to the points scored for B-BBEE status level of

T1.2.7
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THE TENDER

Tendsr No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Dala

contribution to obtain the bidder's total points scored out of 100.

Award of contract to bids not scoring the highest number of points

{a) A contract must be awarded to the bidder who scored the highest total number of points in terms
of the 80/20 preference point system.

{b) In exceptional circumstances a contract may, on reasonable and justifiable grounds, be
awarded fo a bidder that did not score the highest number of points. The reasons for such a decision
must be approved and recorded for audit purposes and must be defendable in a court of law.

Evaluation of bids that scored equal points

(a) in the event that two or more bids have scored equal total points, the successful bid must be the
one that scored the highest points for B-BBEE.
{b) If two or more bids have equal points, including equal preference points for B- BBEE, the

successful bid must be the one scoring the highest scere for functionality.

(c) In the event that two or more bids are equal in all respects, the award must be decided by the drawing
of lots.

F 3.9 |Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting then in the following manner
a) Where there is a discrepancy between the amounts in figures and in words the amount in words
shall govern
b) If bills of quantity {or schedule of quantities or schedule of rates) apply and there is an error in
the line item total resulting from the product of the unit rate and quantity, the line item total shall
govern and the rates shall be corrected, where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern and the unit rate shall be
corrected
c} Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer s addition of prices the total of the price shall govern
and the tenderer will be asked to revise selected item prices(and their rates if bills of quantities
apply ) to archive the tendered total of the prices
F.3.11.2 | The procedure for the evaluation of responsive tenders is Method 2.
The financial offer will be scoring using Formula 2 (option 1) in Table F1 where the value of
W1 is:
1) 80 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000; or Higher
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have
a value that equals of is less than R 50 000 000.
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the
preference schedule and who are found to be eligible for the preference claimed.
F.3.18 | The number of paper copies of the signed contract to be provided by the Employer is one.

Confracior
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THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

The additional conditions of Tender are:

1 BILOUBERG MUNICIPALITY may also request that the Tenderer provide written evidence that his
financial, labour and resources are adequate for carrying out the project,

2 BLOUBERG MUNICIPALITY reserves the right to appoint a firm of chartered accountants and
auditors and / or execute any other financial investigations on the financial resources of any Tenderer.
The Tenderer shall provide all reasonable assistance in such investigations.

3 BLOUBERG MUNICIPALITY reserves the right to appoint a different Contractor for each
project. The Tenderer shall be required to complete the form of offer (C1.1)  and the Bill of Quantities
{C2.2) for each project.

The tenderer is to note that the following Additional Relevant Documents attached into Part 5
of this document will form part of this contract:

1 Ministerial Determination No.3: Expanded Public Works Programmes.
2 Municipal Supply Chain Policy

71.2.8

Contractor
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THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
71.2 Tender Data’

PREFERENCE POINTS GCLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all Tenders invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED N
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

5. TENDER DECLARATION

6.1 Tenderers who claim points in respect of B-BBEE Status Level of Contribution must complete the
following sections:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND
' 5.1
7.1 B-BBEE Status Level of Contribution........ . (Maximur o f 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph

5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency
accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer as
contemplated in the CCA).

8 SUB-CONTRACTING

8.1 Wil any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.1 if yes, indicate:
D What percentage of the contract will be subcontracted? .
(i)  The name of the sub-confractor? ...
(i) The B-BBEE status level of the sub-contractor? ...
{iv) Whether the sub-contractoris an EME? YES / NO (delete which is not applicable)

9 DECLARATIONS WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm

9.2 VAT registration number

9.3 Company registration number
9.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

D one person business/sole propriety

-

T1.2.9
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THE TENDER

Tender No: BMO5/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Dala

O Close corporation
] Company

0 (Pty) Limited
[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

] Manufacturer

0 Supplier

0 Professional service provider

O Other service providers, .9. transporter, etc.

[TICK APPLICABLE BOX]
a7 Total number of years the company/firm has been In business? ...

0.8 lfwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the B-BBE status level of contribution Indicated in paragraph 7 of the foregoing
certificate, qualifies the company/ firm for the preference(s) shown and |/ we acknowiedge that:

{1) The information furnished Is true and correct;

'(ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a)  Disqualify the person from the Tendering process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of that
person's conduct;

{c) Cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due fo such cancellation;

(d) restrict the Tenderer or confractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the audit aiter am
partem (hear the other side) rule has been applied; and

{e) forward the matter for criminal prosecution

T1.210
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THE TENDER

Tender No: BMO5/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 TenderData

WITNESSES:

T1.2.11
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THE TENDER

Tender No: BM0OS/22/23.

Tender Name: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2
T1.2 Tender Data

ATTACH B-BBEE VERIFICATION CERTIFICATE

T1.2.12
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THE TENDER
Tender No: BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.1 List of Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG NMUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

Form A | Compulsory Enterprise Questionnaire
Form B | Record of Addenda to Tender Documents
Form C | Authority for Signatory

Form D | Preference Schedule

Form E | Schedule of Previous Experience

Form F | Schedule of Current Projects

Form G | Declaration of good standing regarding tax & Original Tax Clearance Certificate
Form H | Certificate of Attendance at Site Meeting
Form | Proposed Key Personnel

Form J | Schedule of Plant and Equipment

Form K | Schedule of Proposed Sub-Contractors
Form L | Financial References

Returnable Documents that will be incorporated into the contract

C1.1 Offer Portion of Form of Offer and Acceptance
C1.2 Contract Data (Part 2)
C1.3 Form of Guarantee
Cc2.2 Bill of Quantities
T2.1.1

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T2.2

RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This questionnaire is to be completed and submitted in respect of each partner.

1. NamMe Of BNt Pr SO .o oo et e
2. VAT Registration number, if any: ............cocoiiiiiii
3: GIDB Registration AUMDBE ... ......cccmmns s ssiiasi s in i s T E e e et e

4, Particulars of sole proprietors and partners in partnership:

Name

Identity Number Personal Income Tax Number

* Complete only if sole proprietor or partnership and attach separate page if more than 4 partners.

5. Particulars of companies and close corporations:

Company Registration NUMDET: ... ...

Glose CorporationNUMBET: e wssrmssems oo o s s e o T S e S s

Tax reference Number: ......

6. Record in the service of the state:

T2.2.1
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THE TENDER

Tender No: BM05/22/23

Tander Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Docuiments

indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership of
director, manager, principal stakeholder or stakeholder in a company or close corporation is currently of
has been within the last 12 months in the service of any of the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the National Council of Province
a member of the board of Directors of any Municipal entity

an official of any municipality or municipal entity

N T N B O

an employee of any provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)

1

a member of an accounting authority of any national or provincial public entity

D an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following information:

Name of .sole proprietor, Name of Institution, public office, Status of service (tick appropriate column)
partner, director, manager ie s
L board or organ of state and pesition Within the last 12
or principal stakeholder or Current
held months
stakeholder
Name of Tenderer. ..o Date: oo
Signature......oooovnviei Position: ...
Full name of signatory.......oocoivniiii e
T2.2.2
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

ATTACH THE FOLLOWING DOCUMENTS HERETO

1. For Closed Corporations

CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Shareholders register

3. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
documents in {1) or (2) of each Joint Venture member.

T2.2.3
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returmable Documents

We confirm that the following communication received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title of Details
Name of TeNderer. ..coovivr e e Date: ..o
SIgNature. ..o Position: ....ooviiiii
Full name of signatory..........cocooiiiiiii
T2.2.4
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Relurnable Documents

Details of person responsibie for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this form
a duly signed and dated original or certified copy on the Company Letterhead of the relevant

resolution of their members or their board of directors, as the case may he.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

has been duly authorized to sign all documents in connection with the Tender for Contract Number

............................................................... and any Contract which may arise there from on
behalf of ...

(BLOCK CAPTIALS)
SIGNED ON BEHALF OF THE COMPANY ...\

|
i

DATE
FULL NAMES OF SIGNATORY s IO
AS WITNESSES: e

PRO-FORMA FOR JOINT VENTURES:

T2.2.5
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THE TENDER
Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T2.2 Relurnable Documents

Certificate of Authority for Joint Ventures

We, the undersighed, are submitting this tender offer in Joint Venture and hereby authorise

MM e

, authorised signatory of the company ..............oo

acting in the capacity of iead partner, to sign all documents in connection with the tender offer an any

contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY
Lead Partner:
Signature; ..o,
Name: ..o
CIDBRegNoO: ..o Designation: ..........c..cocvn
CIDB Reg NO: ...vevvveerreerene. || Dasignation: ..
T SIGNALUFE: e,
Name: ..o
CIDB Reg No: ............ Designation: ...............c..c....
Signature: ...,
Name: ...
CIDBReg No: oo Designation: .........ccevviieeene.
Signature: ...
Name: ..o
CIDBReg NO: ....covvvvnveecnnne. Designation: ......................
T2.2.6
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Retumable Documents

ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD

T2.2.7
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THE TENDER

Tender No: BM(O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
72,2 Relurnable Documents

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals. Failure on the part of a Tenderer to sign this form will be interpreted tc mean
that point preference_is nof being claimed.

The acceptable Tenderer obtaining the highest number of points will be awarded the contract. For Tenders with
a Tender amount equal to or below R 500 000 a maximum of 80 points is allocated for price and a maximum of
20 points for meeting specific goals, which may include HDI equity, SMME status, job creation and local (South
African) content. For Tenders with a Tender amount above R 500 000 a maximum of 80 points is allocated for
price and a maximum of 10 points for meeting specific goals.

The points for the meeting of specific goals may only be awarded to an enterprise which is a legal entity,
registered as an income tax payer with the South African Revenue Services, and which is an independent and
operating enterprise which performs commercially useful functions as set out below. Points can be denied
where an enterprise subcontract more than 25% of the value of the contract (excluding SMME's and emerging
contractors and materials) at the time of award, exclusive of all VAT, allowances for contingencies, escalation
and provisional sums, to other entities.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential
Procurement Policy Framework Act (Act 5 of 2000) and related legislation.

“Council” refers to the BLOUBERG MUNICIPALITY.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an
enterprise.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the
case of a company, the percentage shares that are owned by individuals meeting the requirements of the
definition of a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens -

(i)  Who had no franchise in national elections prior to the introduction of the 1983 and 1893 constitutions
(Referred to as Previously Disadvantaged Individuals (PDIs) in this document)

(i) Women

(i} Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co-
operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business
(Act 102 of 1996).

T2.2.8

Confractar Witness 1 Witness 2 Employer Witness 1 Witness 2




THE TENDER

* Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

Tenders are adjudicated in terms of BM Supply Chain Management Policy, and the following framework is
provided as a guideline in this regard.

1.

2,

Technical adjudication and General Criteria

Tenders will be adjudicated in terms of inter alia:
Compliance with Tender conditions
Technical specifications

If the Tender does not comply with the Tender conditions, the Tender may be rejected. If technical
specifications are not met, the Tender may also be rejected. ‘

With reagard o the above, certain actions or errors are unacceptable, and watrants REJECTION OF

THE TENDER, for example;

Certified or scanned copies of Tax Compliance Status must be attached to the Tender document.
Pages to be completed, removed from the Tender document, and have therefore not been
submitted.

Failure to complete the schedule of quantities as required — only lump sums provided.

Scratching out without initialling next to the amended rates or information.

Writing over f painting out rates / the use of tippex or any erasable ink, e.g. Pencil.

Failure to attend computsory site Inspections

The Tender has not been properly signed by a party having the authority to do so, according {o
the Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Particulars required in respect of the Tender have not been provided — non-compliance of Tender
requirements and/or specifications.

The Tenderers’ attempts to influence, or has in fact influenced the evaluation and/or awarding of
the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Gontract portion of this Tender document (Part C1 — C4) must be initialled by
the authorised person in order for the document to constifute a proper Contract between the
Employer (GGM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its
directors to the municipality, or to any other municipality or municipal entity, are in arrears for
more than three months. :

if any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

Size of enterprise and current workload

T2.2.9
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Refurnable Documents

Evaluation of the Tenderers’ position In terms of:
= Previous and expected current annual turnover
»  Current contractual obligations
= Capacity to execute the contract
3. Staffing profile

Evaluation of the Tenderers’ position in terms of:

»  Staff available for this contract being Tendered for
= Quallfications and experience of key staff to be utilised on this contract

4. Previous experience

Evaluation of the Tenderers' position in terms of his previous experience, Emphasis will be placed on the
following:

»  Experience in the relevant technical field
»  Experience of contracts of similar size
=  Some or all of the references will be contacted to obtain their input.

5. Financial ability to execute the contract:

Evaluation of the Tenderers’ financial ability to execute the contract. Emphasis will be placed on the
following:

»  Professional indemnity
= Contact the Tender's bank manager to assess the Tenderers' financial ability to execute the
contract and the Tenderer hereby grants his consent for this purpose.

6. Good standing with SA Revenue Services
» Determine whether an original valid tax clearance certificate has been submitted.

v  The Tenderer must affix an original valid Tax Clearance_Certificate to the second page of the Tender
document.

If the Tender does not meet the requirements contained in the Blouberg Municipality Procurement
Policy, and the mentioned framework, it will be rejected by the Council, and may not subsequently be
made acceptable by correction or withdrawal of the non-conforming deviation or reservation.

7. Penalties

T2.2.10
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

The BLOUBERG MUNICIPALITY will if upon investigation it is found that a preference in terms of the Act
and these regulations has been obtained on a fraudulent basis, or any specified goals are not attained in
the performance of the contract, on discretion of the Departmental Head, one or more of the following
penalties will be imposed:

»  Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.

= |mpose a financial penalty of twice the theoretical financial preference associated with the claim,
which was made in the Tender.

= Resfrict the contracfor, its shareholders and directors on obtaining any business from the
BLOUBERG MUNICIPALITY for a period of 5 years,

8. HDI Status

Preference points stipulated in respect of a tender include preference points for equity ownership by
HDls,

The equity ownership must be equated to the percentage of an enterprise or business owned by
individuals or, in respect of a company, the percentage of a company's shares that are owned by
individuals, who are actively involved in the management of the enterprise or business and exercise
control over the enterprise, commensurate with their degree of ownership at the closing date of the
tender.

In the event that the percentage of ownership changes after the closing date of the tender, the
tenderer must notify the Council accordingly and such tenderer will not be eligible for any
preference points. Preference points may not be claimed in respect of individuals who are not
actively involved in the management of an enterprise or business and who do not exercise control
over an enterprise or business commensurate with their degree of ownership.

Claims made for equity ownership by an HDI must be considered according to the following criteria:

Equity within private companies must be based on the percentage of equity ownership;

A Censortium or Joint Venture may, based on the percentage of the contract value managed or
executed by their HDI members, be entitied fo equity ownership in respect of an HDI.

The number of points scored for a Consortium or Joint Venture must be added to the number of
points scored for achieving specified goals.

A person awarded a contract as a result of preference for contracting with, or providing equity
ownership o, an HDI, may not subcontract more than 25% of the value of the centract to a person
who is not an HDI or does not qualify for such preference.

T2.2.11
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THE TENDER

Tender No: BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

Iiwe apply on behalf of my/our firm for a preference based on:

NON-JOINT VENTURES

HDI

No franchise in
national
elections (black
persons)

African,
Coloured,
Indian

Women

Locality

Equity ownership
percentage

For office use only:

Number of preferenc
points awarded by :
employer i [ Yotalk UL
JOINT VENTURES
Position HD! Date of i Owred
Name occupied in Identity number | Citizenship Status Ownetshi Owned b
Enterprise {YIN) P 1 by HDYs Worﬁen
TOTAL a b
T2.212
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documenis

NOTE

Where owners are themselves, a company or partnership, identity the ownership of the holding firm.

In the case of joint ventures equity ownership for each of the JV members are determined as above, and the
combined HDI ownership is then calculated as follows :-

a b c=a* b/100
Joint venture members % Contribution % HDI % HDI
o the JV ownership contribution
Total HDI contribution
HDI
No franchise in
national
elections (black Locality
persons) Women
African,

Coloured, Indian

The percentage of the
contract value managed
or executed by their HDI
members

For oﬂ‘ice use only:
'Numh of reference
‘points warded by

employer.:: :

5. Tender preferences claimed:

i /we apply on behalf of my / our firm for the following preference(s) and by claiming a preference confirm that all
claims for equity ownership are in respect of individuals who are actively involved in the management of the
enterprise or business:

T2.2.13

Confracior Witness 1 Witness 2 Emplayer Witness 1 Witness 2



:
:
>
z
>
:

THE TENDER
Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2,2 Returnable Documents

Category of preference Percentage of maximum Preference
tender evaluation points claimed for
provided for in the Category of
Preferential Procurement Preference
Policy Framework Act (Y=yes)
{Act 5 of 2000)
HDI (African, Coloured, Indian) equity ownership
HD! {(women) equity ownership
Locality
6. Declaration with respect to preferences claimed in respect of HDI, women and locality:
6.1 List all shareholders by name, identity number, citizenship, status, ownership, as relevant
HDI status .
No franchise in Women | Disabled Percentage equity
national elections person ownership, or in the
Date (black persons) case of a joint venture,
s Youth the percentage of the
N b obta;nsd PPG Coloure Yes/No contract to be
ame 1D Number :f(:il::tan (African) | d, Indian managed or executed
citizenship Yes/No Yes/No by targefit:/d)persons
0
6.1.2 How long has the entity beeninexistence ?............ ... it
6.1.3 Describe principal business activities:
T2.2.14
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THE TENDER

Tender No: BMO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

6.2 Declaration in respect of claim for preference in respect of disabled person

Complete the following with respect to claims for equity ownership refating to disabled persons:

Name Describe what the permanent Outline how the permanent impairment
impairment is. impacts on ability to perform an activity
in the manner or within the ranges
considered normal for a human being?

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer confirms that he / she
understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the condifions
pertaining to the granting of tender preferences.

b T10 (AT 1111 1= DO O OORt
= 10O TP PPPR Y
Duly authorised to sign on behalf of: ...
TelEPhONE: (it

[ Y- U

T2.2.15
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

Provide the following information on relevant previous experience (indicate specifically projects of similar or
larger size and/or which is similar with regard to type of wori. This information is material to the award of the

Contract.
. Value (R) Year(s) Reference
Description work o
VAT excluded executed Name Organisation Tel no
Name of Tenderer; ... e Date: .o
Signature: ...
Full name of signatory: ........cooeineen e
T2.2,16
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THE TENDER

Tender No: BMO5/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Refurnable Documents

~ FORMF SCHEDULE OF CURRENT PROJECTS =~ =

Provide the following information on current projects. This information is material to the award of the

Confiract.
Value (R Reference
Description R} Da_te
VAT excluded | Appointed Name Organisation Tel no
Name of Tenderer: ...c.ocvivirir e DAt e
SIgNatuTe: c e
Full name of signatory: ..o
I s
T2.2.47
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THE TENDER

Tender No: BM0O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

..... - FORM G DECLARATION OF GOOD STANDING REGARDING TAX

SOUTH AFRICAN REVENUE SERVICES | TenderNot ..o
ClosingDate: ............cooevvn

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name of Taxpayer/Tenderer: ........c.ce.conee. ettt eiierrreesiareriErecessateeertaeeeeaeeeaesrreaererentraaas

2. TTAE NI, oot eet st teetaareseanae e e eee o etsttissatsarssastessstarssssnsssssensssnsasssessserenninsetssennsnsrantsannns

3. Identification Number: (If applicable) LT Tttt

4. Company / Close Corporation registrationnumber: [ [ [T T T [ 1T 1 | |

5. Income Tax reference number: | | l \ l | | | | k l

6. VAT registration number: (If applicable) RN EEN

7. PAYE employer's registration number: (ifapplicable) | | [ [ [ | | [ | | |

8. Monetary value of Bid: | ]

DECLARATION

L e the undersigned, the above taxpayer/Bidder, hereby declare
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant
taxes:

(i} Have been satisfied in terms of the relevant Acts; or

(i) That  suitable  arrangements have been made with the Receiver of
oA =Y o [ S PP To satisfy them.”

SIGNATURE CAPACITY DATE

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements
have been made with the Receiver of Revenue with regard to any
outstanding revenue/outstanding tax returns.

T2.2.18
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THE TENDER

Tander No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

ATTACHVALID TAX COMPLIANCE STATUS

THE CERTIFICATE MUST NOT BE OL.DER THAN 12 MONTHS

T2.2.19
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

~ FORMH CERTIFICATE OF ATTENDANCE AT SITE MEETING

NB: CLIENT WILL VERIFY ATTENDANCE ON THE SITE ATTENTNDANCE REGISTER

Thisistocertify that | ... (Name)

duly authorised representative of ..., (Tenderer)

N 10 | 1= T3

Date: .o

Visited the siteon ... (Date)inthe presence of ...

(Engineer)

| have made myself familiar with the site and all the local conditions Tikely to influence the work and
the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the said
Engineer and that | understand perfectly the work to be done, as specified and implied, in the
execution of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER

T2.2.20
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THE TENDER
Tender No: BM05/22/23

Tender Name; ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T2.2 Returnable Docurmentls

Please list the personnel that you intend to appoint on this contract.

DESCRIPTION

Name of Full time
member

Staff to be appointed on this contract

No of Full Time
employment

No of Part Time
employment

Contract Manager

Site Agent

Clerk

Foreman

Material Technician

Surveyor

Operators

Supervisor

Labourers

Other

2.

3
4,
5

Name of Tenderar: ...oovovr v e ir e

SIgNature: ....ovv v e

Full name of signatory: ..o

Date: .o

T2.2.21
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THE TENDER

Tender No: BM(O5/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

NUMBER OF NUMBER OF UNITS ALLOCATED
1. TRENCH EXCAVATION UNITS OWNED BY TO THIS CONTRACT
CONTRACTOR OWNED HIRED
2. EARTH MOVING EQUIPMENT
3. CONSTRUCTION EQUIPMENT
4. TRANSPORT
Name of Tenderer: . ...oovciviiiiinie e eeeeeea Date: oo
Signature: ...
Full name of signatory: ...,
T2.2.22
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documents

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB-CONTRACTOR

Name of Tenderar ...voeviviviiiniienen Date: ..

Signature: ..o

Full name of signatory, ......oovve e,

12.2.23
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THE TENDER

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.2 Returnable Documenis

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I'We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of
obtaining a financial reference;

BANK NAME:

ACCOUNT NAME: {e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (2.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence; 0-6 months {Tick which is appropriate)

7-12 months
13-24 months
More than 24 months

Name of Tenderar: .......ovvvevee e Bate: .o

Signature: oo

Full name of signatory; ....ocovovi i

T2.2.24
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THE TENDER

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
T2.3 List of Returnable Documents

BLOUBERG MUNICIPALITY

TETET
BLOUBERG MUNICIPALIT Y

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

T2.3 MBD FORMS

T2.3
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MBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE BLOUBERG MUNICIPALITY

BID NUMBER: BM............ CLOSING DATE: ...... 2022 CLOSING TIME:11H00
DESCRIPTION: ALLDAYS INTERNAL STREETS AND STORMWATER PHASE 2

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

BID DOCUMENTS MAY BE POSTED TO:

P O Box 1593, Senwabarwana, 0790 (TENDERS TO REACH BLOUBERG MUNICIPALITY BEFORE CLOSING DATE AND
TIME

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Municipal Offices in Senwabarwana Blouberg 0790

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted

for consideration.

The bid box is generally open 7:45h00 to 16h30 a day, 7 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA:

1.Relevant specifications

2.Value for money

3.Capability to execute the contract

4.PPPFA & associated regulations
.......................................................... [insert any other criteria]

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see definition on MBD 4
attached)




THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER
POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE........oe NUMBER

CELLPHONE NUMBER e e e e et e oo e e e et e e e A e s

FACSIMILE NUMBER CODE ... NUMBER
VAT REGISTRATION NUMBER

HAS AN ORIGINALTAX CLEARANCE CERTIFICATE BEEN ATTACHED (MBD 2)? YESINO

ARE YOU THE ACCREDITED REPRESENTATIVE
IN SOUTH AFRICA FOR THE GOODRS/SERVICES OFFERED BY YOU? ) YES/NO
(IF YES ENCLOSE PROOF)

SIGNATURE OF BIDDER

DATE

................................................................................................................................

CAPACITY UNDER WHICH THIS BID IS SIGNED

TOTAL BIDPRICE. ..o e e TOTAL NUMBER OF ITEMS OFFERED ..

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Municipality / Municipal Entity: BLOUBERG MUNICIPALITY
Department: Supply Chain Management
Contact Person: MW Makobela

Tel: 015-505 7100

Fax: 015-505 0568

ANY REQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: Ms Rabumbulu H
Tel: 015-505 7100
Fax: 015-505 0568_



MBD 2

TAX CLEARANCE REQUIREMENTS

[T 1S A CONDITION OF BIDDING THAT

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been made
with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be completed
in all respects and submitted to the Receiver of Revenue where the bidder is registered for tax purposes.
The Receiver of Revenue will then furnish the bidder with a Tax Clearance Certificate that will be valid for
a period of twelve (12) months from date of issue. This Tax Clearance Certificate must be submitted in
the original together with the bid. Failure to submit the original and valid Tax Clearance Certificate may
invalidate the bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit &

separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are available
at any Receiver’ s Office.

MBD2/ Application for tax Cetificate. ..



APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of faxpayer /DIAAEI oo e e

2. Trade name:

.............................................................................................................................

3. Identification number;

4, Company / Close Corporation registration number:

5. income tax reference number;

8. VAT registration number (if applicable):

7. PAYE employer's registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate: ...
NBIME: e ————————————————— b
Telephone number: Code... NUMDEI! ot ar st seb e srab s s sens s
AGAIEES. e R LR R ef e bR e et e
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVIGE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN
FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF
TAXES, DUTIES OR LEVIES OR THE RENDITEON RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2]



3.1
3.2
3.3
3.4

3.5

3.6

3.6.

—_

3.7

3.7.1

MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state#.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. in view of possible allegations of favouritism, should
the resulting bid, or part thereof, be awarded fo persons connected with or related to persons in service of
the state, it is required that the bidder or their authorised representative declare their position in relation to
the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

FUTNAME: ..o

Identity NUMDEI ...

Company Registration NUMDer: ......oooovviiiiencniini i

Tax Reference NUMbDer: . ...

VAT Registration NUMIDET: .....ooivieiiiieiie e

Are you presently in the service of the statex YES/NO’

If so, furnish particulars.

........................................................................

Have you been in the service of the state for the past YES/NO
twelve months?

If so, furnish particulars.

........................................................................

3.8 Doyou, have any relationship

* MSCM Regulations: “in the service of the state” means to be -

(@

{b)
©
d

(e}
(f

a member of -

)] any municipat councll;

(i}  any provincial legislature; or

(i the nationat Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipalily or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Managemant Act, 1999 {Act No.T of 1998},

a member of the accounting authority of any national or provincial public entity, or

an employee of Parliament or a provincial legislature.



3.8.1

3.9

3.9.1

3.10

2
(family, friend, other) with persons in the service
of the state and who may be involved with the evaluation and
or adjudication of this bid?

If so, furnish particulars.

Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the
state who may be involved with the evaluation and or
adjudication of this bid?

If so, furnish particulars

.....................................................................

Are any of the company’s directors, managers, principle
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars,

3.1

------------------------------------------------------------------------

Are any spouse, child or parent of the company's directors,
managers, principle shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

CERTIFiCATION

YES /NO

YES/NO

YES/NO

YES/NO



[, THE UNDERSIGNED (NAME) ...
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.
1 ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

................................................................................................................................

Position ' Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.

1. GENERAL CONDITIONS
1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the 80/20 preference point system shall be applicable;
or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not 100
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.



DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(b) "B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in terms
of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in respcnse to an
invitation by an organ of state for the provision of goods or services, through price
guotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) "EME” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

{g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and inciudes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80(1 — mj or Py = 90[1 - m)
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2} of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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6.1

7.1.1

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

B-BBEE Status Level of Contributor: .......... = ......... (Maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

i

LYEs| [NOT |

If yes, indicate:

iy What percentage of the contract will be
subcontracted.......cco..oo v %

i)y The name of the sub-
CONPACTOr. ..o e -

i}y The B-BBEE status level of the sub-
ol §11£= Lo (o TR PP

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
| YES | nO ) ]

v) Specify, by ficking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations, 2017;

Designated Group: An EME or QSE which is at last 51% owned EME QSE

by: + v

Black people

Black people who are youth

Black people who are women
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Black people with disabllities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name

8.2 VAT

8.3 Company

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

{Pty} Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

s

of

registration

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional service provider
£l

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7 MUNICIPAL INFORMATION

Municipality where business

Registered Account Number: ...........c.coviviiisininninns
Stand Number: ...

8.8 Total = number of years the company/firm
DUSINESS: ...

Page 4 of 5
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8.9

5

l/we, the undersigned, who is / are duly authorised to do so on behalf of the
companyffirm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and | / we acknowledge that:

i} The information furnished is true and correct;

iiy The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof fo the satisfaction of the purchaser that the claims are correct:

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudutent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

{(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

{c}) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

{d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side} rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

2. DATE

ADDRESS e
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mBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER {PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the aitached bidding documents to {name of the
institution). ..o in accordance with the requirements and task directives /
proposals specifications stipulated in Bid Number........................ at the price/s quoted. My offet/s
remain binding upon me and open for accepiance by the Purchaser during the validity period indicated
and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement;

)] Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in {erms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of Bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. i confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover
all my obligations and | accept that any mistakes regarding price(s) and rate{s) and calculations will be at
my own risk.

4, | accept full responsibility for the proper execution and fulfiment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfiiment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.
6. I confirm that [ am duly authorised to sign this contract.
NAME (PRINT) e
WITNESSES
CAPACITY e, ]
SIGNATURE e
2
NAME OF FIRM
DATE: i,
DATE e,

MBD 7.2



CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE FILLED IN BY THE PURCHASER)
1. fee INMY CAPACIY 85 i
accept your bid under reference number .................. dated.........ooeeeereinn. for the rendering of
services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of the
contract, within 30 (thirty} days after receipt of an invoice.

MINIMUM
PRICE {ALL B-BBEE THRESHOLD
DESCRIPTION OF APPLICABLE COMPLETION STATUS LEVEL FOR LOCAL
SERVICE TAXES DATE OF PRODUCTION
INCLUDED) CONTRIBUTION | AND CONTENT

(if applicable)

4, { confirm that 1 am duly authorized to sign this contract.

SIGNED AT it ON e

NAME (PRINTY oo

SIGNATURE i,

OFFICIAL STAMP WITNESSES
1
e




MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five yeats;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Question. - B R
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
' companies or persons prohibited from doing business with the public sectos? D D

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www treasury.pov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | Ifso, furnish particulars:

472 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes | No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 D [:]
0f 2004)?

The Register for Tender Defaulters can be accessed on the Nationat Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bettom of the home
page.

4.2.1 | If so, furnish particulars;

43 Was the bidder or any of its directors convicted by a court of law (including a courtof | Yeg | No
law outside the Republic of South Africa) for fraud or corruption during the past five [:] D
years?




4.3.1 | If so, fiwnish particulars:

Question . s s
Does the bidder or any of its directors owe any municipal rates and taxes or
municipal charges to the municipality / municipal entity, or to any other municipality
/ municipal entity, that is in arrears for more than three months?

4.4

4.4.1 | If s0, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes | No
other organ of state terminated during the past five years on account of failure to D D
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..c.uiiiiiinimiireni e iicniscn s nananaens
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

--------------------------------------------------------------------------------

------------------------------------------------------------------------------

Position Name of Bidder



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids” invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Coilusive bidding is a pe se prohibition meaning that it cannot
be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
h. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has

committed any improper conduct in reiation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:

¥ Includes price guotations, advertised competitive bids, limited bids and proposals.

% Bid rigging lor colluslve bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to ralse prices or
fower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete,



MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid no and Description)

in response to the invitation for the bid made by:

{Name of the Institution)

do hereby make the following statements that | certify to be frue and complete in every respect:

| certify, on behalf of; that:

1.
2.

{(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disgualified if this Certificate is found not
to be true and complete in every respect;
I am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
Each person whose sighature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and fo sign, the bid, on behaif of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

{a) has been requested to submit a bid in response to this bid invitation;

{b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder



MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

{a) prices;

{b) geographical area where product or service will be rendered {market
allocation)

{c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, tc any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons far the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

Js9141w 4



THE CONTRACT
Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C The Confract

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C. THE CONTRACT

Part C1: Agreements and Contract Data
C1.1  Form of Offer and Acceptance
C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 OHS

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bills of quantities

Part C3: Scope of Work
C3 Scope of Work

Part C4: Site Information
C4 Site Information

Part C5 : Additional Documentation
ChH Additional Documentation

C1

Contractor Witness 1 Witness 2 Employer

Witness 1

Witness 2



THE CONTRACT

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Contract Data

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

Cc1 AGREEMENTS AND CONTRACT DATA

C1.1  Form of Offer and Acceptance
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Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
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~ C11 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a conftract in
respect of the following works:

...............................................................................................................

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, sighing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Confract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document fo the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature{s)

Name(s)

Capacity

For the tenderer

{Name and address of organisation)

Name & Signature
Of Witness

Name Dale
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Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement
and in the Contract that is the subject of this Agreement,

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
‘Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference info Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Agreement. No amendments to or deviations from said documents are valid unfess
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent {whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided
in terms of the Conditions of Contract identified in the Contract Data at or just after the date this Agreement
comes into effect. Failure to fuilfil any of these obligations in accordance with those terms shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

Signature(s)

Name(s)

Capacily

For the tenderer

{Name and address of organisation)
Name & Sighature
Of Witness

Name Date
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Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Confract Data

SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited {o those permitted in terms of the Conditions of Tender.

2. A Tenderer's covering letter shall not be included in the final contract document. Should any
matter in such lefter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of Offer and Acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either ag a confirmation,
clarification or change fo the tender documents and which it is agreed by the Parties becomes
an abligation of the contract, shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract,

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details

Ct4
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Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
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6 Subject

Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregolng Schedule of Deviations as the only deviations from and amendmenits to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during
this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral
communication or implied during the period between the issue of the tender documents and the receipt by the
Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

{Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date
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THE CONTRACT

Tender No: BMO6/22/23

Tender Nama: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Confract Dala

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Confract for Construction Works (2010) 2ND Edition,
published by the South African Institution of Civil Engineering. Private Bag x200, Halfway House, 1685, Is
applicable to this contract and is obtainable from www.saice.org.za.

The following contract specific data, referring to the General Condition of Contract for Construction Works,
Second Edition, 2010, are applicable to this contract:,
PART 1: Data provided by the Employer

Clause Data

1.1.14 The Name of the Employer is BLOUBERG MUNICIPALITY

1.2.2 The address of the Employer is:
Private Bag 1593
Senwabarwana

0826

Telephone: 015 505 7100
Facsimile: 015 505 0568

1.1.15 The name of the Engineer is:
Morwa Consulting Engineers
1.2.2 The address of the Engineer is:
6 Hans Van Rensburg Street
JCJ Limpro, Unit 7

Polokwane

0700

Telephone : 015 291 1262
Facsimile : 015 191 1363

1.6 The special non-working days are the official builder’s holiday plus all statutory public holidays.
38 The year end break commences on 16" December and the first Monday of the subsequent year.
7 The time to deliver the Deed of Guarantee is 14 days.
7 The Form of Guarantee is to contain the wording of the proforma document included in the General
Conditions of Contract (Pro-forma included in section C1.3 to this document}.
7 The liability of the guarantee shall be 10 %.
10 The Contractor shall commence executing the Works within 14 days from the Commencement
Date.

12.2 The Contractor shall deliver his programme of work within 14 days.

35.1.1.2.2 | The value of the materials supplied by the Employer to be included in the insurance sum is nil.

35.1.1.2.3 | The amount to cover professional fees for repairing damage and loss to be included in the
insturance sum is nil,

C1.6
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THE CONTRACT

Tender No: BMO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agresments and Conlract Data

3513 The limit of indemnity for liability insurance is
42.1 The Works shall be completed within 48 weeks.
431 The penalty for failing to complete the works is R 2000.00 per day.
49.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80 %.
493 The percentage retention on the amounts due to the Contractor is 10 %.
49.3 The limit of retention money is 10 % of the contract value.”
531 The Defects Liability Period is 12 months.
The variations to the General Conditions of Contract
4.5.2 Replace the term “Safety” with "Occupational Health and Safety”
49.6.1 to | Replace the term "Bank” with * Bank of Insurance Company”
4963
55.1.8 Replace sub-clause with"
The Contractor or anyone on his hehalf or in his employ would pay, offer or offer as payment to any
person in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward or
commission.
42.3.2 The additional clauses to the General Conditions of Contract are:

Extensions of time in respect of clause 42 in respect of abnormal rainfall shall be calculated using
the following formula for each calendar manth or part thereof;

V = (Nw — Nn) + {(Rw — Rn)

X
Where:
V = Extension of time in calendar days in respect of the calendar month under consideration,
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded.
Nn = Average number of days in the relevant calendar month , as derived frem existing rainfall
records, on which a rainfall of 20mm or more has been recorded for the calendar month.
Rw = Actual average rainfall in mm recorded for the calendar month under consideration.
Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as

stated in the Site Information.

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the
South African Weather Service's rainfall records of the nearest station to the site.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal fo minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced dus to

C1.7
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Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Contract Data

subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values
of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays
and will be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be
considered to represent a fair allowance for variations from the average in the number of days
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on
the Site and the Contractor shall at his own expense, take all necessary precautions to ensure that
rain gauges cannot be interfered with by unauthorized persons.

42

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion of
the Engineer, all progress on an item or items of work on the critical path of the working programme
of the contractor has been brought to a halt. Delays on working days only (based on a five-day
working week) will be taken into account for the extension of time, but the Contractor shall make
provision in his programme of work for an expected delay of "n™ working days caused by normal
rainy weather, for which he will not receive any extension of time, where “n” equals ...... days.
Extension of time during working days will be granted fo the degree to which actual delays, as defined
above, exceed the number of "n" workings days.

Payment for labour-intensive component of the works

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in
any way from his obligations either in contract or in delict

Linkage of payment for labour-intensive component of works to submission of project data

The Contractor's payment invoices shall be accompanied by labour information for the corresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
Employer. The contractor's invoices shall not be paid until all pending labour information has been
submitted.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the
Minister of Labour in Government Notice, shall apply to works described in the scope of work as
being labour-intensive and which are undertaken by unskilled workers.

Minimum number of labourers (Local) for the duration of the project is 50.

Cc1.8
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THE CONTRACT

Tender No: BM0O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Contract Data

PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the (General Conditions of Contract for Construction Works
2015)37 Edition, published by the South African Institution of Civil Engineering, in order to
understand the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it
mainly appiies.

Clause Data

1.8 The Contractor is:
1.2.2 NI, o e e e e
The Address of the Contractor is:
Address {BhySICAIY ..o e

Address (postal): .

Telephone: .....ooovveiiiinennen Facsimile: ........ooovviviiiiceee e

E-mail oo

37.2.2.3 | The percentage alfowance to cover overhead charges is 14%.

42.1 The Works are to be completed within 48 weeks.

C1.9
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Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
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FORM OF GUARANTEE

TENDER NO. BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

WHEREAS i rrcrrren e i et ee s rer e s e oo e e s b i s e S a e b e s s s ran e e be e s ame e aeneRn e e e n e as
= LS TP STUUPTPU PP U
(Hereinafter referred to as "the Employer”)
entered info, on the ........... Dayof .o 2022, at oo
A CONTACE WIN e e e
= O P
(Hereinafter called "The Contractor"}
FOr the CONSITUCHON OF Lutiiiiiiiiivisrierie et ese s e et r e s e e b e s e e e e e v sa e e

AND WHEREAS it is provided by such Contract that the Confractor shall provide the Employer with
security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor;

AN D W E R E A e ceeeee e e et e e rterrrr e e s e et ea s e s re e e e e Seeb s e bR e b e e s bR e e s b e s e et e enRn e e et e
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE... .ot cteeriec et sis st sa b s s b s ae e s aba s s anbaans

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shali, without reference and/or notice to us, have complete liberty of action to
act in any manner authorised and/or contemplated by the terms of the said contract, and/or to
agree to any modifications, variations, alterations, directions or extensions of the Due
Completion Date of the Works under the said Contract, and that its rights under this guarantee
shall in no way be prejudiced nor our liability hereunder be affected by reason of any steps
which the Employer may take under such Contract, or of any modification, variation,
alterations of the Due Completion Date which the Employer may make, give, concede or
agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

C1.10

Contractor Witness 1 Withess 2 Emplayer Witness 1 Witness 2




THE CONTRACT

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Confract Data

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer before
the issue of the said Certificate of his intention to institute claims, and the particulars thereof,
in which event this guarantee shall remain in full force and effect until all such claims have
been paid or liquidated.

4. Qur total liability hereunder shall not exceed the sum of (R.................c.. )

5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at

As witnesses:

1 e SIGNALUIE. ..o e
2. e ————— Duly authorised to
Signonbehalfof .
Address e
C1.11
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. c_1 4 AG'REEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND
o SAFETY ACT 1993 (ACT_NO 85 OF 1993) :.; -

C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT made at

On this the day of in the vyear

Between BLOUBERG MUNICIPALITY (hereinafter called "the Employer”) of the one parf, herein
represented by

in his capacity as

and

(Hereinafter called "the Mandatory™) of the other par, herein represented by

in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, viz CONTRACT: TENDER NO.
BM05/22/23: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents perfaining to
this Contract.

2 This Agreement shall hold well from its Commencement Date, which shall be the date of a written
notice from the Employer or Engineer requiring him to commence the execution of the Works, fo
either

(@) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General
Conditions of Contract (hereinafter referred to as "the GCC"),

{b) the date of termination of the Contract in terms of Clauses 9.10of the GCC.

3 The Mandatory declares himself to be conversant with the following:
Ct.12
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THE CONTRACT

Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C1 Agreements and Confract Data

(a) All the requirements, reguiations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and
with special reference to the following Sections of The Act:

{i) Section8 General duties of employers to their employees;

(i Section9 General duties of employers and seif-employed persons o persons
other than employees;

(ii) Section 37 : Acts or omissions by employees or mandataries, and
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all
his subcontractors.

4 In addition to the reguirements of Clause 8 of the GCC and all relevant requirements of the
above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this
Contract and to operate and utilise all machinery, plant and equipment in accordance with the Act.

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or
not selected andfor approved by the Employer.

6 The Mandatory warrants that ail his and his subcontractors’ workmen are covered in
terms of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover
shall remain in force whilst any such workmen are present on site. A letter of good
standing from the Compensation Commissioner to this effect must be produced to the
Employer upon signature of the agreement.

7 The Mandatory undertakes to ensure that he and/or subconfractors and/or their respective
employers will at all times comply with the following conditions:

{a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational
Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section
16.2 of this Act without the prior written approval of the Employer. If the Mandatory
obtains such approval and delegates any duty in terms of section 16.2 a copy of such
written delegation shall immediately be forwarded to the Employer.,

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the
Mandatory to the Department of Labour as well as to the Employer. The Employer will
further be provided with copies of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in
terms of section 32 of the Occupational Health and Safety Act into any incident involving
the Mandatory and/or his employees and/or his subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:
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SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS T

NAME 1
(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

NAME I
(IN CAPITALS)

C1.14
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Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT [N TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to
this page a duly signed and dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Direclors passed at a meeting held on

Mr/Ms whose
signature

appears below, has been duly authorised fo sign the AGREEMENT in terms of THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY

IN HIS/HER CAPACITY AS

DATE

SIGNATURE OF SIGNATORY

WITNESS T,

NAME 4 et
(IN CAPITALS)

GC1.15

Contracfor Witness 1 Withess 2 Employer Witness 1 Witness 2



PRICING DATA

Tender No: BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C2 Pricing Data

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C2 PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities
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PRICING INSTRUCTIONS

Tender No: BM05/22/23.

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C2.1 Pricing Instructions

BLOUBERG MUNICIPALITY

BLOUBERG NMIUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C2.1 PRICING INSTRUCTIONS

The Tender Data the Scope of Work and the Drawings are to be read in conjunction with the Schedule
of Quantities.

a. The Schedule comprjses items covering the Contractor's profit and costs of general liabilities
and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the Contractor has the right, under various
circumstances, to payment for additional works carried out and that the Engineer is obliged to
base his assessment of the payment to be paid for such additional work on the rates inserted in
the Schedule by the Contractor.

c. Clause 8 of each Standardized Specification and the measurement and payment clause of
each Particular Specification, read together with the relevant clause of the Project Specification,
set out what ancillary or associated activities are included in the rate for the operations
specified. '

Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up generally
in accordance with the latest issue of "Civil Engineering Quantities". Should any requirement of the
measurement and payment clause of the applicable Standardized Specification, or the Project
Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant
"Civil Engineering Quantities", the requirement of the Standardized, Project or Particular Specification,
as applicable, shall prevail.

Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance
has been made for waste.

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for the work described under the several items. The prices and rates shall be exclusive of
Value Added Tax. Such prices shall cover all costs and expenses that may be required in and for the

C2.1.1
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Tender No: BMO5/22/23.

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C2.1 Pricing Instructions

construction of the work described, and shall cover the cost of all general risks, liabilittes, and
obligations set forth or implied in the documents on which the tender is based,

A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

In the event of the Tenderer failing to price any item it will be held that the Tenderer has made
adequate allowance under other items for all labour, material and costs required for the execution, not
only of the quantum of work covered by the unpriced item but also for any increase in the said quantum
which may have to be undertaken during the course of the Contract.

c2.1.2
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BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 1200

ITEM DESCRIPTION UNIT

ary RATE AMOUNT
R
1200 | GENERAL REQUIREMENTS AND
PROVISIONS
LIC B12.01|Excavafion for existing services
{a) Excavaticn in search of exisling
services in soft materal situated in
the following depth ranges:
{(}Omto2m m3
{ij2mio3m m?
{t) Exfra over B12.01(a} for excavalion
in hard material in close vicinity of
services using picks, jackhammers,
powertools etc. where no blasting ar
machine excavation is permitted m?
LIC B12.02(Shifting of services
{a) Allow a provisional sum Tor the repalr
and [ or relocation of existing
senvices which is nof allowed for in
tha schedule of quantities Prov, Sum 1 700000.00 700,000.00
(b) Handling costs and profit % 700,600.00
{c) Routine tests for relocaled services Prov. Sum 1.00 100,000.00 100,000.00
{d) Handling costs and profit % 100,000.00
812.03]Special situations Day 30
B12.04 | Daywork
(a) Labour hr 320
(b) Foreman hr 320
(c) Artisans hr 320
{d) Alr compresscr, Am¥min, complete
wirth drilis, jack hammers ete. hr 320
(e} Pump including all necessary hoses hr 320
() Truck as follows:
(i) Truck (3-5¢) with operator hr 75
(i) Truck (6-10%) with oparator hr 320
(g) Concrete mixer, 0.5m? hr 320
(h) Vibrating raller (BMB0), Compactor
0.8m wide hr 320
(i) Front end lcader with operator, 0.8m? hr 320
(i) Back actor with operator, 6.3m? hr 320
(k) Watercart, 5001 hr 3680
(I} Swvey assistant ar 320
(m)(i} Allow a provisional sum for
purchase of materials Prov. Sum 1.00 300,000.00 300,000.00
{m){1l) Handling cost and profil in
respect of sub-item B12.04{m){i) % 300,000.00

Total Carried Forward




SECTION 1200

ITEM DESCRIFTION UNIT QaTy RATE AMOUNT
R

Brought Forward

B12.05|Community Liason Cfficer (CLO)

{a) Ajlow a provisional sum for payment of salary Prov. Sum 1.00 48,000.00 48,000.00
Safety Rep

(b} Allow provision sum for payment of salary Prav. Sum 1.00 36,000.60 36,000.00
PSC Stipend

{c) Allow provision sum for payment of PSC Sitting (5 members) Prov. Sum 1.00 15,000.00 15,000,060
PSC refreshments for progress mestings

{c) Allow provislon sum for payment of PSC Sitting (5 members) Prav. Sum 1.00 30,000.00 30,000.001
{d) Handling cost and profit in respect of sub-ifem B12.05(a,b,c) % 129,600.00

B12.06|Occupational health and saféty

(a) OHS Consultant Prov. Sum 1.00 300,000.00 300,000.00
{b) Handling cost and profit in respect of sub-item B12.06 (a) % 300,000.00
(¢} Special information signs PC Sum 1.00 63,150.00 £3,150.00
{d) Handling cost and profit In respect of sub-item B12.06 (c) % 63,150,00
{e) Allow provision for student in training PC Sum 1.00 60,000.00 60,000.00
() Handling cost and profit in respect of sub-item B12,06 (&) % 60,000.00

512,07 | Allow provisionat sum for Quality control
not included in the professional fee budget

(a) Survey and engineering services Prov. Sum 1.00 120,000.00 420,000.00
(b} Handling costs and profit in respect of subitems B12.07 (a) % 120,000.00
{c) Workmanship Quality contral Prov. Sum 1.00 100,060.00 150,006.00
{b) Handling costs and profit in respect of % 150,006.00

B12.08|Allow provisional sum for training and opening ceremony

{a) Training of local labours (skilled fraining) ) Prov. Suin 1,00 200,000.00 200,000.00
{b) Handling costs and profit in respect of

subitermns 812.08 (a) % 200,000.00
(c) Opening Cerernony Prov. Sum 1.00 30,000.00 30,000.00

(d) Handling costs and profit in respect of
subitems B12.08 {c) % 30,000.00

LIGC $2/22.02|Backdilling

{a) Using the excavated material m? 800.00
{0} Using imported selected material m* 400.00

12.13Provision for payment of subconsultants

(a} Geohydrologist (Testing & Equipping of Borehole) Prov Sum 1 230000 230,000.00
(b} Handling costs and profit in respesct of
subiterns 12.1 (a} % 230,000.00

Total Carried Forward




SECTION 1200

ITEM

DESCRIPTION

UNIT

Qry

RATE

AMOUNT
R

Brought Forward

12.2

Complying OHASA_Agt Including COVID-18
{a) Contractors time obligation in respect of HS

© Submission of Health and Safety File

Sile Management
{a) Implementation of Site Material Management System
(b) (i) Audit of Site Material Management system

(ii) Profit on itern bii}

Providing the required Personal Protective Equipment for EPWP
labour force: Your rate o include all below item and profit
far EPWP |abour force: Targeted minimum

a) Overalls

b} Gloves

¢} Dust Masks

d) Ear Proteclicn

g) Hard Hats

f) Reflective Vests

q) Steel toe capped safety boots

h) Other identified in the risk assessment

Medical Surveillance:;

Cerfificated of fitness by an Occupational Health Practitioner:
a) Contractors employees

b)Targeted minimum EPWF employees

Facilities and Equipment including the fellowing

a} Saniary facilities for each gender & for every 30 workers
b) Changing facilities for each gender

c) Sheltering ealing areas

d) First Ald Boxes

e) Fire Extinguishers

) Waste Bins

Safety Slgnage
Sufficient and adequate signage on construction site and at ail
flammable stores

Maonths

tump Sum

Lump Sum
Prov Sum

%

No

Sum
No

Prov sum

sum

12

60,000.00

50

60000

60000.00

60,000.00

60,000.00

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BMD5/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
SECTION 1300

ITEM PESCRIPTION UNIT Qry RATE AMOUNT
R
1300 CONTRACTOR'S ESTABLISHMENT
ON SITE AND GENERAL
OBLIGATIONS

B13.041|Contractor's general obligations

(a} Fixed obligations Lump Sum 1
(b) Value-related obligations Lump Sum %
{c} Time-related obligations Month 12

NOTE: The ifems above shall nof exceed
15% of the tender sum (excluding VAT)

LIC|(a) Provision of contract hame board No 2
as per drawing

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 1400

ITEM DESCRIPTION UNIT QTYy RATE AMOUNT
R
1400(HOUSING,OFFICES AND LABORATORIES
FOR THE ENGINEER'S SITE PERSONNEL
B14.01}Offices and laboratory accommodation:
{a) Offices (interior floor space only) m? 80.00
{b} Ablution units No. 4,00
B14.02| Office and laboratery furniture:
(&) Chairs No. 20000
(b) Desk complete with drawers and locks No. 4.00
{c) Conference table No. 3.00
B14.03{Office and laboratory fittings, installations and
aquipment:
{a) Hems measured by number;
(i) 220/250 voit power poinis No. . 3.00
{iiiy Double BO wait fluorescent-light fittings
complete with ballast and fubes No. 3.00
() Fire extinguishers, 9.0 kg all purpose
dry powder type, complete, mounted
on wall with brackets No. 3.00
{xiv} General-puzpose Sleel filing cabinets with drawers No. 3.00
(xvi) Refregerators No, 2.00
{xviii} Voltage stabilizer No. 1.00
{ ¢} Accommodation for Resident Engineer on site (Rented,
hote, and other accommodation)}
(i} Provisional sum for providing accomodation Prov. Sum 1.00 240,000.00 240,000.00
Handling cost and profit in respect of sub-item % 240,000.00
14.03 (1)
(if) Communication and cellular provisicn
{Suppiy of celluar, cost of calls by Engineer, Prov, Sum 1.00 120,000.00 120,000.00
provision of laptop for use of Engineer)
Handling cost and profit in respect of sub-item % 120,000.00
14.03 (i)
B14.04|Car ports:
Car porls, as specified, at offices and laboratory
buildings No. 6.00

Total Carrled Forward




SECTION 1400

ITEM

DESCRIPTION

UNIT

QTy

RATE

AMOUNT
R

Brought Forward

B14.08|Services:

The provision of waler, eleclricily, low pressure gas,
sewerage, seplic tanks, sewage and rubbish removai,
cleaning services, maintenance and repairs, all as
specified in clause 1404, including the consiruction and
mainienance of the access roads, footpaths, etc,

{a) Services at offices and taboratories:
{i} Fixed costs

(i) Running costs

14.10|Provision of photosiat facilities

B14.11|Fencing:

{1} Provision and erection of a seurity fence
(Including the gate}

Month

month

month

12.00

12.00

12.00

30.00

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 1500

ITEM DESCRIPTION UNIT QTy RATE AM;)UNT
1500 ACCOMODATION OF TRAFFIC
B15.01 |Accommodating traffic and maintaining
temporary deviations km 4
B15.02|Earthworks for temporary deviations:
(a) Shaping of temporary deviations km 4
{b} Cut and borrow to fill m? 300
{c) Cut to spoil m? 300
B15.03 | Temporary traffic-condrol facilities
{a) Flagmen months 12
(b) Portable STOP and GO-RY signs No 4
(d) Amber flicker lights (100 W) No
(e} Road signs, R-and TR-series (1200} No 10
(f) Road signs, TW-series (1 500) No 10
{0) Road signs, STW-, DTG-, TGS-
and TG-series (exciuding
delineators and barricades) m? 20
{h) Delineators (DTG50J)Y
(1) Single {800x200) No 100
{iiy Mounied back to back {800x200) Mo 100
{i} Moveable barricade/road sign
combination (1200x2400 & 400x1200) No 20
(i) Traffic cones TD-series {750 mm high) Mo 20
{m} Two-way communication devices No Rate oniy
(n) Road signs, TW-series, 1500 mm
Triangular sides including TIN,1500 x 400 No 40
(o} Road signs, TW-series, 1 200 x 1
600 including TIN, 1200 x 400 Ne 40
B15.04 |Relocation of traffic-control facilities Lump Sum 1
B15.05|Gravekiing and repair temporary deviations and
existing gravel shoulders used as temporary devlations
(a) Temporary deviations m 585
{b} Existing gravel shoulders m? 300
B15.06 |Watering of temporary deviations Kl 3000
B15.07|Blading by road grader of:
{a) Temporary deviations km-pass 6
{b) Existing roads used as temporary devialions km-pass 5]
{c) Existing gravel shoulders used as deviations kmepass 6
B15.10|Accommedation of traffic where the road is constructed in
haif-widths km 3
Totaf Carried Forward to Summary




BEOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALEDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 1700

ITEM

DESCRIPTION UNIT Qary RATE AMOUNT
R
1700|CLEARING AND GRUBBING
L1 B17.01Clearing and grubbing ha
LI B17.02 |Removal and grubbing of large trees
and lree stumps
{a) Girth exceeding 1m up fo and including 2m No
{b} Girth exceeding 2m ug to and insluding 3m No
LI B17.04|Clearing and grubbing at the tnlet and cutlet of hydralic
structures m? Rate only|
LI B17.65|Cleaing out of hydraulic strucfures:
{a) Pipes with an internal diameter up to and including
750 mm m* Rale only
{b) Pipes with an intemal diameter exceeding 756mm m* Rate only
(c} Box culverts up to and includig 1.5m vertical dimension n? Rate only
(d) Box cuiverls exceeding 1.5m veriical dimension m? Rate only

Total Garried

Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 2100

ITEM DESCRIPTION

UNIT

QTy

RATE

AMOUNT
R

2100 [DRAINS

Li B21.01|Excavation for open drains:

{a) Excavaling soft malerial siluated
within the following depth ranges
below the surface levek
HoOmupto1,Em

{(b) Extra over subitem 21.01(a) for
axcavation in hard materlal,

irmespective of depth

Li B21.02|Clearing and shaping existing cpen
drains

1) 824.03)| Excavation for subsocll drainage systems:

(a) Excavating soft malerial situated within the following
depth ranges below the surface level:

# Omupioil,om

{b} Extra over subitem 21,03z} for excavation in
hard materiai irrespective of depth

L1 21.05|Banks and dykes

Ll 21.06|Nalura! permeabls material in subsoll drainage
systemns {crushed stone):

(k) Crushed stone obtained frem commerclal
sources {Coarse grade 13 mm)

LE 21.08}Pipes in subsoil drainage systems:
{c} High densiy ype polyethylene pressure
pypes and fitting complete with

couplings (100 mm irternat dia. Perforated)

LI 21.09|Polythylena sheeling 0,15 mm thick, or simifar
approved malerias, for lining subsall drainage systems

L1 21.1| Synthetic fibre fter fabrdc

(a) Kaytech Grade A2

Lt 21.12| Conerate cutlet stricturas, manhoks boxes
juncilon boxes and cleanlgn eyes for subsail
drainage systems:

{a) Outlet structures

{b) Junction boxes

{d) Cleaning eyes

L1 21,13|Concrete caps for subseil drain pipes

11 21.15|Overhau! for maferial hauled in excass
of 1,0 km free-haul (normal overhaul)

Lt 21.19}selected backfill material under concrete {stone-pitced}
lined side drains compacied to 93% of medified AASHTO
dansity

m*

m

m

m

m*

i

m?

me

No
No
No

No

mikm

m*

500

150

500

50

200

Rate only

Rate only

Rate only

Rate anly

Rate cnly

Rate enly

Rate only
Rate only
Rale only

Rate only

Rate only

Total Carried Forward




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 2200

ITEM DESCRIPTION UNIT QTy RATE AMOUNT
R

2200|PREFABRICATED CULVERTS

22,01 |Excavation

{a) Excavating soft material situated
within the following depth ranges
below the surface level:
{HHGmupto1.5m m? Rate only

(i} Exceeding 1,5 mand upto 3,0 m m? Rate only

(b) Extra over subitem22.01{a) for excavation in hard
material, irrespective of depth m? Rate only

LI 22,02|Backfilting:
{a) Using the excavated material m?* Rate only
(b) Using imported selected material m® Rate only

(c) Extra over subitems 22.02(a) and (b)
for soil cement backfilling

(i) with 8% Cement m? Rate only
L1 22.03|Concrete pipe culveris:

{) On class B bedding

(1Y 450mm dia. Type 100D m Rate only
(it} 600mm dia. Type 100D m Rate only
(iii} 750mm dia. Type 100D m Rate only
22 05{Portat and rectangutar culverts:
(a) Complete with prefabricated flcor slabs
{i) 900mm x 900mm 1000 m Rate only
{ii} 1500mm x 1200mm 100D m Rate only
{iity 1500mm x 1500mm 100D m Rate only
{b} Without prefabricated slabs:
(i) 900mm x 900mm 100D m Rate only
(i) 1500mm x 1200mm 1000 m Rate only
(ifi} $500mm x 1500mm 100D m Rate only
LE 22.07 |Cast in situ concrete and formwark

() In inlet and outlet structures, skewed

ends, thrust and anchor

blocks, excluding formwork but

including class U2 surface finish

(i) Class 25/19 e Rate only
(d) Formwork of concrete under subitem

22.07(c) above

(i) Vertical formwork for F1 surface

finish m? Rate only

Total Carried Forward




SECTION 2200

ITEM DESCRIPTION UNIT QTy RATE AMOUNT
R
Brought Forward
LI 22.1Steel reinforcement
(a}) Mild steel bars t Rate only
(c) Welded stesl fabric - ref no 245 kg Rate only
Lt 22.12{Removing existing concrete
{a) Plain concrete m? Rate only
(b) Reinforced concrele m?* Rate only
LI 22.17Manholes, catchpits, precast inlet and
outiet structures complete
(a) Manholes (Brick manholes for drainage):
(i) Up to 1,0 m deep No Rate Only
(i) 1,0 mto 1,5 m deep No Rate Oniy
{iit) 1,5 m to 2,0 m deep No Rate only
LI 22.18|Brickwork
(b) 230 mm thick m? Rate only
LI 22.19}Plaster m? Rate only
Li 22.2{Benching m? Rate only
LI 22,24 [Duct marker blocks for subsoit ¢leaning eyes No Rate only
LE 22.25[Overhaul on excavated material carted
to spoil backfili material {but excluding
Portland cement In the case of sail
cement), existing structures demolished
and removed to spoil, and removing and
relaying, and removing and stacking
existing prefabricated culverts, for haul
in excess of the free-haul distance me-km Rate only
L122.26fHand excavation to determine the positions of existing
services iy Rate only
LI 22.27}Reinstating trenches crossing roads:
(a) Sefected layers m? Rate only
(b} Subbase me Rate only
(c) Base m* Rate only
{d) Bituminous surfacing {Including tack coat) m? Rate only

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 2300

ITEM DESCRIPTION UNIT QTyY RATE AMOUNT
R
2300{ CONCRETE KERBING, CONCRETE
CHAMNELLING, CHUTES AND
DOWNPIPES, AND CONCRETE
LININGS FOR OPEN DRAINS
1.1 23.01]|(a) Cast-insitu cancrete kerbing as shown cn the drawings
{1y Seml meuntable vertical kerb m Rate only
(li) Mountable kerb m 4000
(ili}) Garden kerb m Rate only
L1 23.07 | TAmming of excavations for lined open drains
(2) In sefl materiat me 163
(b} in hard material e 300
LI 23.08|Cencrete fining for open drains:
{a) Cast in situ concrete using 26/19 concrele
(1) Trapezold Channel 2m, Class 3019 concrete mn? Rate only
(ii} Concrete V-Drain 1.5m, Class 30/19 concrele m 20
(iil) Concrete V-drain 2m, Class 30/19 concrete m* 50
{iv) Concrete properly access causeway, Mesh Ref 617
Class 30/19 Congrete (Refer to drawing MCE-084-20) No 21
{v) Concrete causeways complete
Class 3018 Concrele {Refer 1o drawing MCE-(84-20} Ne 1
(vi) Conerete diilt complete
Class 30/19 Concrete (Refer to drawing MCE-084-19) No k1
{b) Class U2 swiface finish lo cast in situ concrete drains m? Rate only
{c) Concrele stormwater downchules No 68
Li 23.09| Formwork to cast In silu concrele iining for open drains
(class F2 surface finish) m? 100
L1 23.143Cutting bituminous surfacing and pavement layers for
concrets kerbing, channeling or concrete-lined draing m Rate only

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 3100

ITEM DESCRIPTION UNIT QTY RATE AM;;JUNT
3100{BORROW MATERIALS
B31.01Excess overburden
(a)} Depth up to and including 0.5m m? 12600
{b) Exceeding 1,5m and up to 3m m? 7200
B31.02|Excess overburden in borrow pits for obtaining crushed
stone for pavement layers:
{a) Overburden In soft or intermediate excavation m? Rate only
(1) Overburden in hard excavation m? Rate only
B31.03|Finishing-off borrow areas in:
(a) Hard material ha . 1
(b} infermediate material ha 1
(c) Soft material ha 1.5
d} Allow Provision for Rehabilitation of the Borrowpit Prov sum 1 100600.00 160,000.00
&) Allow provision for importing of gravel material Prov sum 1 1280000.00 1,260,000.00
{f) Handling cost and profit in respect of sub-item B12.05(d) % 1,260,000.00

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NOQ.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 3300

ITEM DESCRIPTION UNIT ary " RATE AMOUNT
R
3300 MASS EARTHWORKS
33.01}Cut and borrow to fill, including free-haul
up to 0.5km
{a) Gravel material in compacted layer
thickness of 200 mm and less:
(i) Compacted to 93% of modified
AASHTO density m? 2000
{c) Rock fill m? 100
33.04|Gut to speil, including free-hauwl up to 0,5 km,
Materiai obtained from:
{a) Soft excavation i 500
(b} Intermediate excavation m? 1,500
(c) Hard excavation m* 2,000
33.07|Removal of unsuitable material (including free-haul of 0.5 km)
{a) In layer thickness of 200mm and less
(i} Stable material m?* 20086
{ii} Unstable material m? 2000
33.09|Material bladed to windrow m? + 2000
33.1|Roadbed preparation and the compaction of material
{b) Compaction to 33% of modified
AASHTO density m? 4800
33.13|Finishing-off cut and fill slopes, medians and interchange areas
(a) Cut slepes m? 1000
(b) Fill slopes me 5000
33/16.01 Overhaui on material hauled in excess
of a freehaul distance of 0,.5km, for haul
up to or through 1.0km (restricted) m? 10000
33/16.02 Overhaul on material hauled in excess
of 1.0km {ordinary overhaul) mkm 14400
33/32.06 Stockpiling of material m? Rate only|

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 3460

ITEM: PESCRIPTICN

UINET

QTy

RATE

AMOUNT
R

3400| PAVEMENT LAYERS OF GRAVEL MATERIAL
34,01 |Pavement layers constructed from

graval taken from cut or borrow,

including free-haul up to 1,0 km:

{a) Gravel selecled layer compacled to:

(i} 85% of Modified AASHTC density for a compacted
layer thickness of 150mm

(c) Grave! subbase compacied to;

(i) 95% of modifted AASHTO  density for a compacled
layer thickness of 150mm

{f) Grave! base 3% chemically slabfised and compacted to:

{lf) 98% of modified AASHTO densily for a compacied layer
thickness of 150mm.

{g) Gravel shoulders compacted fo;

{ii) 95% of modified AASHTC  densily for a compacied
layer thickness of 150mm

34,03 |Pavement fayers constructed frem grave! obtained from
existing pavemen layers:

(d) Gravel subbase (unstabifised gravel) compacted to 95%
of modifted AASHTO density, using:

(&) Non-cemented material for a compacted layer
thickness of 150mm.

34.04|In situ reconstruction of existing
pavement layers as:

(c} Grave! subbase layer compacted to
95% of medified AASHTO density,
using:

{i) Non-cemented material (150mm
layer thickness)

34.07 |Exira over ilem 34,04 for temporarily
blading the material to windrow

34/16.02| Overhaul an material hauled in excess
of 1.0 km {ordinary overhaut)

m

m?

m

ml

m*

m*

m-km

4800

4804

4800

2000

20000

Rate only

Rate only

Rate only

Total Carried Forward To Summary




BLOUBERG
CONTRACT

MUNICIPALITY
NO.: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 3500
ITEM DESCRIPTION UNIT QTy RATE AMOUNT
R
3500|STABILISATION
35.01|Chemical stabilization of 158mm thick layer, extra over
unstahilised compacted layers
{a) Gravel base, 150mm thick* m? 4,800.00
35,02|Chemical stabilizing agent:
(&) Ordinary portland cement {ons 350
35.04Provision and aplication of water for curing Kl 3000
35.13{Extra over items 35.01 for trial sections m* Rate only
a) Aflow provision for importing water Prov sum 1 300000 300,000.00
b) Handling cost and profit in respect of sub-ilem B12.05(a) |% 300,000.00
Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 5100

iTEM DESCRIPTION UNIT QTY RATE AMgUNT
5100 PITCHING, STONEWORK AND PROTECTION AGAINST
EROSION
LI 51.0%|Stone pitching:
(b} Grouted stone pitching m? 100
LI 51.03]Stoe mansonry walls:
(b) Cemente-mortered stone walls m? Rate only
LI 51.05[Concrete edge beams with 25/19 class concrete
{ 200x100mm) m? 10
LI 51.07§Foundation trenches m* Rate only

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SEGTION 5200

ITEM DESCRIPTION UNIT QTy RATE AM;)UNT
5200|GABIONS
Lt 52.0t [Foundation trench excavation and backfiliing:
{a} in sotid rock {material which requires blasting) m?* Rate Only
{b) in all other classes of material m? Rate Only
Lt 52.02}Surface preparation for bedding the gabions m? Rate Only
L1 52.03{Gabions
(a) Galvanized gabion boxes { 2.0mx1.0mx1.0m} m? Rate Only
Ll 52,04 |Filter fabric {grade 3 filter fabric} m? Rate Only

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 5400
ITEM DESCRIPTION UNIT Qry RATE AMOQUNT
R
5400 GUARDRAILS
L154.01 Guardrails on timber posts:
(a) Galvanised m Rate Only
{b) Painted m Rate Only
54,02 Guardrails on sleel posts:
(a) Galvanised m Rate Cnly
(b) Painted m Rate Only
154,03 Extra over items 54.01, 54.02 and 54.11 for horlzontally
curved guardrails factory bent to a radius of less than 45m m Rate Oniy
L154.04 End Treatments:
(a) End wings No Rate Only
(b) Bull noses No Rate Only|
¢) Bridge adapters MNo Rate Only
(d) End treatment in accordance with the drawings where
single guardraif sections are used No Rate Only
(e) End treatment in accordance with the drawings where
double guardrail sections are used No Rate Only
LI54,05 Additional guardrail posts:
(a) Timber No Rate Only
(b} Steel No Rate Only
Li54.06 Reflective plates No Rate Only
L154.12 Extra over items 54,01 and 54.02 for drilling
and blasting holes for guardrall posts No Rate Only|
LI54.13 Stes| base ptates for timber
guardrail posts on structuras No Rate Only

Total Carrled Forward To Summary




BLOUBERG

MUNICIPALITY

CONTRACT NO.: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 5600

ITEM

DESCRIPTION

UNIT

Qary

RATE

AMOUNT
R

5600

56.01

56.02

56.03

LEB6.05

LI 66.06

LE56.07

Lt 56,12

ROAD SIGNS

Road sign boards sign facas with painted or
coloured background. Symbols, lettering and
borders In engineering-grade retro-reflective
material, where the sign board is constructed
from;

(c} Pre-painted galvanized steel plate
(chromadek 1,6 mm thick)

(iiy Area exceeding 2 m? up to 10 m?

(d) Pre-painted galvanized steel profile
(200mm high, 1.6 mm thick chromadek thick)

(1) Octagonal
(b) 610 mm
(2) Triagular
{a) 914 mm
(3) Round
{a) 610 mm
Extea over item 56.01 for using
(a) Background of retro-reflective material of -
{1) Engineering grade

{b) Lettezring, symbols and horders or retro-
reflective material of

{1) High intensity grade
Road sign supports: (Qverhead road sign
structures excluded)
{b) Timber {100 mm treated timher)

Excavatin and backfilling for road sign
suppaorts (not applicable to kilometer posts)

Extea over item 56.05 for cement treated
50il backfil

Extra over item 56.05 for rack excavation

Hazard plates:
{a) 200mem*800mm

m2

No

No

No

ma

m:!

ma

No

100

100

100

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 5700
ITEM DESCRIPTION UNIT QTY RATE AM;)UNT
5700{ROAD MARKINGS
57.02|Retro-reflective road marking paint.
{a) White lines (broken or unbroken)
{1} 100 mm wide km 8
{2) 200 mm wide km 0.2
{b) Yellow lines (broken or unbroken); km Rate only
(d) White lettering and symbols m? 300
(&) Yellow lettering and symbols m* Rate onky

L] B57.06{Setting out and premarking the lines
(Excluding traffic-island markings,
lettering and symbols) ' km 8

57.07 | Re-establishing the painting unit at the
end of the maintenance period Lump Sum 1

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 5900

ITEM DESCRIPTION UNIT QTy RATE AMOUNT
R

5900 |FINISHING THE ROAD AND ROAD
RESERVE AND TREATING OLD
ROADS

LI 59.01}Finishing the road and road reserve:

(b) Single carriageway road km 4.2

59.02| Treatment of old roads ad temporary deviations km 6

Total Carried Forward To Summary




GREATER LETABA LOCAL MUNICIPALITY
CONTRACT NO.: GLMG09/2020
GA-KGAPANE EXT 11 DEVELOPMENT

SECTION 7300
ITEM DESCRIPTION UNIT QTy RATE AM;)UNT
7300;CONCRETE BLOCK PAVING FOR
ROADS
LIC 73.01|Concrete block paving
(a) 80mm m? 14000
b} Allow provision for suppiy of fiver sand for bedding Prov sum 1 120000,00 120,000.00
) Handling cost and profit in respect of sub-ltem B12.05(b) % 120,000.00
(b) 60mm m?* Rate cnly
{c} Speed humps No [ 10£00.00 60,004.00
LIC 73.03 Pr?vision of approved herbicide and ant
poison:
{a) Provision of materials PC Sum 1.0 140,000.00 140,000.00
() Contractor's charges and profit added to the Prime Cost Sum % 140000

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SECTION 8100
ITEM DESCRIPTION UNIT QTy RATE AMOUNT
R
8100} TESTING MATERIALS AND WORKMANSHIP
B81.04 Testing of materials
(a) Testing as required by the engineer Prov. Sum 1 R200,000.00 200,000.00
{b) Handling cest and profit % R 200,000.00

Total Carried Forward To Summary




BLOUBERG MUNICIPALITY
CONTRACT NO.: BM05/22/23
ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

SUMMARY COF BILL OF QUANTITIES

SECTION DESCRIPTION AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
1300 CONTRACTOR'S ESTARLISHMENT
1400 HOUSING, OFFICES AND LABORATORIES FOR THE
ENGINEER'S SITE PERSONNEL

1500 ACCOMMODATION OF TRAFFIC

1700 CLEARING AND GRUBBING

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING AND CHANNELLING

3180 BORROW MATERIALS

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

3500 STABILISATION

5100 PITCHING AND STONEWORK

5200 GABIONS

5400 GUARDRAILS

5600 ROAD SIGNS

5700 ROAD MARKINGS

- 5900 FINISHING THE ROAD AND ROAD SERVE AND

TREATING OLD ROADS

7300 CONCRETE BLOCK PAVING FOR ROADS

8100 TESTING MATERIALS AND WORKMANSHIP

TOTAL OF SCHEDULE OF QUANTITIES (SUB TOTAL A)

CONTINGENCIES
Provide the sum of 5% of Total "A" for contingencies to be used at the
discretion of the Engineer and deduct in whole ar in part if not required. (Sub Total "A" * 5%)

SUB TOTAL B:

CPA
Add 2,5% CPA

SUB TOTAL C:

VALUE ADDED TAX (VAT)
The Tenderer shall add 15% of the subbtotal for VAT, (Sub Totat "B"x 15%)

TENDER SUMS CARRIED FORWARD TO FORM OF OFFER AND ACCEPTANCE

C.2.1.27




SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction
Work (2015) (3" edition) are applicable.

C 3.1 DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective
The Clients objective is to make sure that all internal streets around the area be upgraded.

It is a specific goal of this project that the labour component be maximised where it is
economically feasible, and that the use of this labour goes hand in hand with on the job training
of the labour force. The project is thus process and product orientated, and it is expected that
the contractor will pursue these goals in the execution of the project.

C3.1.2 Overview of the Works
The work entails ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C3.1.3 Extend of the Works

The work to be carried out by the Tenderer under this contract comprises mainly of the
following:

C3.1
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SCOPE OF WORK

C31.3

C3.1.4

C3.1.5

Tender No:BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scape of Work
. Site establishment,
. Accommodation of traffic
. Sefting out of works
. Mass Earthworks
. Construction of a new 4000m Road (Roadbed, Selected Layer, Subbase, Stabilised
Base)

) Laying of 80mm interlocking paving bricks on 20mm sand bedding

. Construction of storm water Drainage (V-drains, concrete drifts and causeways)
. Construction of Concrete Kerbs

® Construction of speed humps

. Installation of road signs

. Road Marking

. To finish the road reserve after completion of the works

Location of the Works

The project is located in Alldays.

Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and
the construction period will be 2 major factor in the award of the fender.

Tenderers shall submit with their tender their preliminary weekly programme for the
construction of the Works under this contract to suit their proposed method of executing the
Works. The programme shall be sufficiently delailed to differentiate between the various
activities so that the contract may be properly evaluated.

Change in works

The Engineer may, from time to time by order in writing without in any way vitiating the Contract
or giving to the Contractor any claim for additional payment, require the Contractor to proceed
with the execution of the works in such order as in his opinion may be necessary, and may alter
the order of or suspend any part of the Works at such time and times as he may deem
desirable and the Contractor shall not, after receiving such written order, proceed with work
ordered to be suspended untit he shall receive a written order to do so from the Engineer.
Where the work must of necessity be carried out in conjunction with work of other Contractors,
or with that of the Employer, it shall be co-ordinated and arranged in such a manner as to
interfere as little as possible with the progress of such other work so as to offer every
reasonable facility fo other Contractors or fo employees of the Employer.

C3.2
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SCOPE OF WORK

Tender No:BM0E/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work
C3.2 ENGINEERING
C3.2.1 Design services and activity matrix
. Description " |'Responsibility. .~ .
Design of Works Engineer
Concept, feasibility and overall process Client
Basic Engineering and detail layouts to tender | Engineer
stage
Final Design of Works Engineer
Final Design to approved for construction stage Client
Preparation of tender documentation & adverts Engineer
Appointment of soil test / topographical surveyors Client
Appointment of sub-contractors Contractor
Supervision Engineer
Preparation of as-built drawings Contractor / Engineer
Completion certificate Engineer / Client / Centractor

C3.2.2 Drawings

The Engineer will provide the Contractor with one full set of drawings, which will be used
exclusively for the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will
be required to be entered on these drawings. These drawings, fully marked up, will be handed
to the Engineer at the issue of the Certificate of completion, which will not be issued until the

as-built information has been received.

The applicable drawings are at the end of this book

The applicable drawings mentioned above are attached at the end of this section (C3 — Scope

of Work).

C3.3
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

C3.3

C3.4

C3.5

PROCUREMENT

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of the Supply
Chain Management Policy of the BLOUBERG MUNICIPALITY and The Standard Conditions of Tender
as contained in Annexure F of the September 2005 edition of the CIDB Standard for Uniformity in
Construction Procurement.

SUB-CONTRACTING

No work may be sub-contracted to another parly unless approval is given by the Engineer in writing.
The Contractor is to submit to the Engineer in writing a request for appointment of a particular sub-
contractor. Accompanying this request is to be the full detail of the sub-contractor, inciuding:

= Previous experience
= Work which will be sub-contracted to him/her
= Approximate value of the work to be sub-contracted

Before the Engineer in terms of Clause 49 hereof issues any certificate that includes any payment in
respect of work done or goods supplied by any sub-contractor appointed In accordance with the
provisions of Clause 6.3 of the General Conditions of Contract for Construction works (2004), he shall
be entitied to call upon the Contractor to furnish reasonable proof that all payments (less retention
maoneys) included in previous certificates in respect of the work or goods of such sub-contractors have
been made or discharged by the Contractor, in default of which, unless the Contractor:

v Informs the Engineer in writing that he has reasconable cause for withholding or refusing such
payment; and

v Submits to the Engineer reasonable proof that he has so informed such sub-contractor in
writing.

CONSTRUCTION

C3.5.2 Plant and materials

All materials shall comply with the requirements of the South African Bureau of Standards, and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Engineers approval
of such material must be gained before use thereof.

C34
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SCOPE OF WORK

Tendar No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

€3.5.3 Construction Equipment

All equipment on site shall be in a good working order, and is to be in such a condition that it
can achieve production rates which are typical of the industry standards.

Should any eguipment, in the opinion of the Engineer, be substandard or breaks down
frequently to such an extent that it affects the progress on the project, the Engineer may instruct
the Contractor to replace such equipment.

C 3.5.4 Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere with,
trespass on, or damage adjoining lands, building properties, roads, structures, places and
things in the vicinity of the Works, and he shall free and relieve the Employer of any liability that
may be incurred in consequence of his fallure to do so.

The services existing on the site will be either shown on the drawings or pointed out on site by
the Engineer and / or the Municipality. No excavation work will commence unless a
representative of the Municipality and/or the Engineer have been requested to point out existing
services in the area under consfruction. Written confirmation of services that have been
pointed out by the Municipality Is to be obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site.
The Engineer may order excavation by hand in order to search for and expose services. An
item has been included in the Schedule of Quantities to cover the cost of such work if so
ordered by the Engineer. Where a service is damaged because of the Contractors negligence
he shall be liable for the cost involved in the repair of the services and any other consequent
cost that may arise due to the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted
and he has pointed out the existing services to the Contractor and confirmed it in writing. The
same shall apply to all Telkom services in the area.

C3.5.5 Site Establishment

Source of Water Supply

Water will sourced from a private farm and the Contractor will be liable for the cost of water
for construction purposes.

Sources of power supply

The Coniractor is to arrange with the Local Authority for a connection. The Contractor will be
responsible for the costs of electricity consumed as well as the connection costs.

Location of camp and depot

C3.5
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SCOPE OF WORK

Tender No:BMG5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

The Contractor shall make arrangement of the Contractors camp to the Contractor during
the site inspection.

Sanitary facilities
The Contractor is o provide the necessary sanitary facilities at his camp, ali of which will be
governed by the requirements of the Local Authority. The contractor shall pay all sanitary

fees and charges due.

Temporaiy offices

The Contractor is required to provide a specific office space for the Engineers, for the
Engineer to perform administrative functions on an ad hoc basis.

Neither housing nor shelters wili be provided for the contractor's employees, and the
Contractor shall make his own arrangements to house his employees and transport them to

the Site.

Laboratory facilities

The use of commercial laboratories will be allowed, but the laboratory to be used is subject
to the approval of the Engineer.

Sanitary facilities

The facilities are, however, to be kept in a ¢lean and hygienic condition, to the satisfaction of
the Engineer. All sanitary facilities are to conform to the by-laws of the Local Authority.

Name Boards

Two name boards shall be provided in positions as ordered by the Engineer. The Engineer
will provide the lettering required once the tender is awarded.

Survey assistant and equipment

The Contractor will however make 2 survey assistants available to the Engineer as and
when required, as well as the odolite and/or level plus accessocries.

C3.5.6 Site Usage

Ground and access to the works

The Contractor shall where necessary on or adjacent {0 roads which carry traffic, provide all
the necessary barricades and signs in accordance with the stipulations of the South African
Road Traffic Signs Manual, and in strict accordance with the requirements of the Protective
Services of the BLOUBERG MUNICIPALITY.

Ca.g
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SCOPE OF WORK

Tender No:BMO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

The Contractor shall further ensure that all public roads that are used for access to the site
are kept free of debris at all times. The Contractor shall alsc take adequate measures to
ensure that dust is kept to an acceptable level. The term acceptable is to be deemed as
acceptable to the Engineer.

Care, damage and protection

The Contractor shail at his own cost make full provision for all watching and lighting
necessary for the protection of all persons, animals, vehicles, etc., from injury by reason of
the Works. He shall provide ample warning signs, guard rails, etc., around open
excavations, stacks of materials, excavated material, debris or the like, and he shall be held
liable for all claims made upon himself or upon the Employer by reason of his neglect of all
such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor
shall, at his own cost, to the satisfaction of the Engineer and the relevant Authority, take
sufficient and adequate measures to avoid interrupting the use of all roads, footpaths, water
courses, drains, pipes, telephones, electric wires and cables, premises, places and works,
public or private, which may in any way be interfered with by the operations; and shall also
afterwards permanently restore all structures and everything which may have been
temporarily displaced or otherwise interfered with, all to the satisfaction of the Engineer and
the relevant Authority, without extra charge beyond the Contract price.

Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf
boundary pegs and reference beacons. Should the Contractor disturb any such pegs and
beacons, he shall have them replaced at his own cost by a registered Land Surveyor. The
Contractor is to provide the Engineer with written confirmation from the Land Surveyor that
he has replaced the relevant beacons.

The Contractor's attention is drawn to articie 35(i) of the Land Surveying Act No. 9 of 1927
(as amended}) in this regard.

Blasting

As the construction takes place within a buiit up area, extreme care is to be taken during any
blasting operations. No blasting shall be permitted without prior written consent from the
Engineer. Written as well as verbal notice will be given o all house owners in the affected
area 24 hours prior to the blast being set off, and the contractor is fo do a survey of all the
houses (internal and external) in the area prior to blasting.

A full daily report of all blasting operations (in duplicate)} is to be completed by the
Contractor.

This report shall inter alia contain the following information:
» Date and time of each blast

C3.7
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
3 Scope of Work

¥ Number of holes
»  Charge per hole
»  Use of relays, efc.

This report is to be submitted to the Engineer on a weekly basis, and is to be countersigned
by the Engineer.

The contractor is to be noted that he is not to use or permit any person to use an explosive
powered tool, unless—

{a) it is provided with a protective guard around the muzzle end, which effectively
confines any flying fragments or particles; and

{b) the firing mechanism is so designed that the explosive powered tool will not
function unless—

(i} itis held against the surface with a force of at least twice its weight; and

(i} the angle of inclination of the barrel to the work surface is not more then
15 degrees from a right angle:

Protection of existing vegetation

Before any tree is cut down and removed from the site, the Contractor shall confirm the
necessity of such action with the Engineer or his Representative.

Access fo individual erven

Access to all public and private property must be maintained at éli times. Where
excavations cross the access point to any property, the Contractor is to make sure that
access be properly done for vehicles to pass.

The Engineer must approve the method of providing access before any excavation
commences.

Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants—
{a) are of an acceptable design and construction;

(b) are maintained in a good working order,

(c) are used in accordance with their design and the intention for which they where
designed, having due regard fo safety and health;

(d) are operated by workers who-
(i} have received appropriate training and been certified competent and

been authorised to operate such machinery, and

C3.8
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

(i) are physically and psychologically fit to operate such construction
vehicles and mobile plant by being in possession of a medical
certificate of fitness;

{(e) arrangements to guard against the dangers relating to the movement of
vehicles and plant, in order to ensure their continued safe operation,

f are prevented from falling into excavations, water or any other area lower than
the working surface by installing adequate edge protection, which may include
guardrails and crash barriers;

{g) where appropriate, are fitted with structures designed to protect the operator
from falling material or from being crushed should the vehicle or mobile plant
overturn;

{h) are equipped with an electrically operated acoustic signaling device and a
reversing alarm; and

] are on a daily basis inspected prior to use, by a competent person who has
been appointed in writing and the findings of such inspection is recorded in a

register,

) no person rides or be required or permitted to ride on any construction vehicle
or mobile plant otherwise than in a safe place provided thereon for that
purpose;

(k) every construction site is organised in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to
heaith;

() the traffic routes are suitable for the persons using them, sufficient in number,
in suitable positions and of sufficient size;

(m) every traffic route is, where necessary indicated by suitable signs for reasons
of health or safety;

{n) bulldozers, scrapers, loaders, and other similar mobile plant are, when being
repaired or when not in use, fully lowered or blocked with controls in a neutral
position, motors stopped and brakes set;

{o) whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;
(o} when workers are working on or adjacent to public roads, reflective indicators

are provided and worn by the workers.

3.6 MANAGEMENT
C3.6.1 Management of the Works

= Planning and programme

The Contractor shall deliver to the Engineer within 14 days, calculated from the
commencement date, a realistic programme showing the order of procedure, the duration of
activities making up the programme and method which he proposes to use in carrying out
the Works in order to meet the due completion date for this project.

C3.9
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scape of Work

The tenderer is to note that the penalty for failing to complete the works is R 2000.00 per
day.

Setting out of the works

Generally the positions of the works have been fixed on the plans according to the existing
stand boundaries. The Engineer is to approve all setting out prior to commencement of
excavation.

Excavation of works & safety

The contractor shall ensure that all excavation work is catried out under the supervision of a
competent person who is been appointed in writing. The Contractor will evaluate, as far as is
reasonably practicable, the stability of the ground before excavation works begin and he/she
shall not permit any person to work in an excavation which has not been adequately shored
or braced.

The Contractor will cause convenient and safe means of access to every excavation area in
which person are required to work and such access hall not be further than 6m from the
point where any worker within the excavation is working.

The Contractor must ascertain as far as is reasonably practicable the location and nature of
electricity, water, gas or other similar services which may in any way be affected by the work
to be performed, and shall before the commencement of excavation work that may affect
any such service, take the steps that may be necessary to render the circumstances safe for
all persons involved;

The Principal Contractor shall cause every excavation which is accessible to the public or
which is adjacent to public roads or thoroughfares, or whereby the safety of persons may be
endangered, to be:

() adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and

()  provided with warning illuminants or any other clearly visible boundary indicators at
night or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an excavation
within which persons are working or carrying out inspections or tests.

C3.10
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view
before the Engineer has inspected same, the Contractor shall at his own cost open the
covered work for inspection. The Contractor shall also be responsible for making good any
work damaged by such uncovering.

Employment of local labour

It is a specific criterion of this project that should as far as possible adhere to EPWP
principles, and to meet these principles the following procedures will be followed:

All labourers are to be sourced from Alldays within Blouberg Municipal area of jurisdiction
and a minimum of 50 tocal labours have to be employed for the duration f the project and the
Contractor may only bring in key personnel from outside this area. The fixed rate for the
appointment of local labour will be R 165 per day. This will be payable by the Contractor on
monthly basis,

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor for
each discipline, and operators of plant where the operator must be seated.

A Monthly labour report on all local labour i.e. payments and labour days should be
submitted to the Engineer at the end of each month in order for the Engineer to
submit a report to the Employer.

None of the Works shall be executed except between sunrise and sunset on Monday to

Saturday, inclusive, of any week, and none of the Works shall be executed on any special

non-working days stated in the Confract Data, unless:

v The Engineer's permission in writing is obtained, subject to such conditions as my be
laid down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v Work is unavoidable or necessary for the saving of life or property or for the safety of the
Works.

Site Meetings

Regular meetings will be held between all relevant parties to establish the progress and / or
delays and problems that might occur on site. Any problems of delays will be address
accordingly and the Contractor will receive proper instructions with reference to this matter.

Communication

The Engineer's representative an this project will be: Mr Matsobane Mokgokong
Contact No: 015 291 1262 /071 062 9434

The contact person for the Employer is: Ms Rabumbuiu MH

Contact No: 015 505 7100

C3.11
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Daily Records

Daily records of resources {equipment and people employed) must be kept and must be
available on site at all times. These records will include i.e. site instruction book, site diary,
site visit register, contractual documentation and minutes of all project meetings. Labour
information should be kept updated at all times. '

Compliance with applicable laws
The Contractor shall, in performance of the Contract, comply with all applicable laws,
regulations and statutory provisions and agreements, and shall in particular, on the request

of the Engineer, provide proof that he has complied therewith with regard fo amongst others:

v Wages and conditions of work; and
v Safety

Payrent Certificates

As consideration for the construction, completion and defects correction of the Works, the
Employer shalt pay the Contractor in terms of the provisions of the Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from the site all
Construction Equipment, surpius materials, rubbish and temporary works of every kind and
ieave the whole of the site and the works clean and in a safe condition. All streams and
watercourses (where applicable) shall be cleaned and restored to the condition as at the
commencement of the Works. If the Contractor does not, within a reasonable time, comply
with this requirement, the Employer may have the site cleared and recover the cost thereof
from the Contractor.

Termination of Contract

If application is made for the sequestration of the Confractor's estate, or if the Contractor
publishes a notice of surrender of his estate or presents a petition for the acceptance of the
surrender of his estate as insolvent, or makes a compromise with his creditors, or assigns in
favour of his creditors, or agrees to carry out the Coniract under the supervision of a
committee representing his creditors, or {being a company) goes into liquidation, whether
provisionally of finally (other than a voluntary liquidation for the purposes of amalgamation or
reconstruction), or if the contractor assigns the contract without having first obtained the
Employer's consent in writing, or if execution is levied on his goods or if the Engineer
certifies reference to this Clause, that in his opinion the Contractor:

v Has abandoned the contract; or
v Without reasonable excuse has failed to commence the Works in terms of Clause 10 of
the General Condiflons of Contract for Construction Works {2015), or has suspended the

C3.12
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

progress of the Works for fourteen (14) days after receiving from the Engineer written
hotice to proceed or

v" Has failed to proceed with the Works with due diligence; or

v Has failed to remove materlals from the site or to pull down and replace work within
fourteen (14) days after receiving from the Engineer written notice that the said materials
or work have been condemned and rejected by the Engineer in terms of these
conditions; or

¥ s not executing the Works in accordance with the Contract, or is neglecting to carry out
his obfigations under the Contract; or

v Has, to the detriment of good workmanship or in defiance of the Engineer’s instruction fo
the contrary, sublet any part of the Contract; or

v" Has assigned the Contract or any part thereof without the Employer’s consent in writing;
or

v¥" The contractor or anyone on his behalf or in his employ would pay, offer or offer as
payment to any person in the employ of the Employer a gratuily or reward or
commission; or

¥ The contractor furnished inaccurate information in the Schedules forming part of this
Contract.

Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor,
terminate the Contract and corder the Coniractor to vacate the Site and to hand it over to the
Employer, and the Employer may then enter upon the site and the Works and expel the
Contractor there from without thereby affecting the rights and powers conferred on the
Employer of the Engineer by the Contract, and the Employer may himself complete the
Works or may employ another contractor to complete the Works, and the Employer or such
other contractor may use for such completion so much of the construction equipment,
temporary works and materials bought onto the site by the Contractor as the Employer may
think proper, and the Employer may at any time sell any of the said construction equipment,
temporary works and unused materials and apply the proceeds of sale toward payment of
any sums that may be due or become due to the Employer by the Contractor under the
Contract. In such circumstances the Contractor shall forthwith vacate the site and shail not
be entitle to remain on the site on the grounds that he is entitled to do so on a right of
retention until amounts due to him have been paid, neither will the contractor be entitled to
any further payments of this Contract.

C3.7 HEALTH AND SAFETY

Health & Safety Issues

All work is to be carred out in accordance with the Occupational Health and Safely Act and
Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of
{Act 26 of 1956}, the Minerals Act of 1991, and the Facteries Machinery and Building Work Act (No
22 of 1941},
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SCOPE OF WORK

Tender No:BM(O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
G3 Scope of Work

The Contractor's notice is drawn to the stipulations of the Construction Regulations 2003, a
regutation of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The
construction regulation will be applied vigorously on the project,

The Contractor to be appointed must have made provision for the cost of health and safety
measures during the construction process. The contractor must have the necessary skills,
competencies and resources to carry out the work safely. A proper Safety Plan is to be submitted
by the Contractor and a copy thereof is to be made available to ail applicable appointed labourers
and permanent workers on this project.

The Contractor is to ensure that the legal compliance for the Health and Safety issues are in place.
Audits will be carried out to ensure that the Contractor is registered and in good standing with the
Workmen's Compensation fund and that the Contractor has affected insurance indemnifying the
Employer against penaities levied upon the Employer due to the acts of omissions of the Contractor
in failing to comply with the provisions of the OHS regulations 2003. A compliance audit will also be
carried out to ensure that the Contractor has appointed a full-time competent person in writing to
deal with the issues of the OHS and that a risk assessment has been conducted and a copy of the
Safety plan is on site before any work commences,

Operational audits will be carried out on the following important issues:
v That the Safety Plan is on site at all times
That the Confractor's Safety file is on site at all times
That the Safety Officer is on site at all times
That Safety meetings are conducted as per the Safety Plan
That employees are working under safe conditions
That the public is not placed in danger
That there is no harm to the environment

R N N NN

= Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic Is possible throughout
the construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with
the stipulations of the South African Road Signs Traffic Manual, and the Protective Services
of the BLOUBERG MUNICIPALITY. All work is to be to the satisfaction of the Engineer.

= Reporting of accidents

In addition to any statutory regulations, the Contractor shall, as soon as practicable, report to
the Engineer every occurrence on the Works or the site causing damage to property of injury
of death of persons. If required by the Engineer, the Contractor will submit a report in writing
to the Engineer within 48 hours of such requirement setting out full details of the occurrence.
The Engineer shall have the right to make any enquiries either on the site or eilsewhere as to
the cause and results any such occurrence and the Contractor shall make available to the
Engineer the necessary facilities for carrying out such enquiries.
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SCOPE OF WORK

Tender No:BMOS5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
€3 Scope of Work

PROJECT SPECIFICATIONS

C3.2 PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS

1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND

ADDITIONAL SPECIFICATIONS

In certain clauses the standard specifications allow a choice to be specified in the project
specifications between alternative materials or construction methods, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this contract are contained in this part of the project specifications. It
also contains some additicnal specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications
consists of the prefix B followed by a number corresponding to the number of the relevant clause
or payment item in the standard specifications. The number of a new clause or a new payment
item that does not form part of a clause or a payment item in the standard specifications and is
included here, is also prefixed by B followed by a new number. The new numbers follow on the
last clause or item number used in the relevant section of the standard specifications.

B2 SECTION 1100: DEFINITIONS AND TERMS

B1156 LABOUR-OPTIMISING CONSTRUCTION

ADD THE FOLLOWING NEW CLAUSE:

The cost effective employment of as great a portion of labour as is practically and fechnically
feasible to produce a standard of construction as required by the Specifications, thus the economic
substitution of plant and mechanical equipment in favour of available labour using hand tools, on
condition that this method is not more expensive than the conventienal construction practices.

The number of each payment item in the schedule of quantities for the above clause will consist of
the Prefix L1 forward by a number corresponding to the number of the relevant Clause or Payment
Item in the Standard Specifications.
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B3. SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES

ADD THE FOLLOWING NEW PARAGRAPH:

“Before work commences”, the Contractor if required, shall contact all private owners or public
authorities controlling services to alfow them to protect, move or relocate a service as required, or to
confirm that all such work has been completed.

No payment will be made for inconvenience to the contractor due to services crossing the site or any
authority working on such services, nor will delays caused by such workings be accepted as a basis

for claiming an extension of time for completing the works".

B1204 PROGRAMME OF WORK

{a) General requirements

Amend the word “network” in the fourth line of the first paragraph to read as "bar (Gantt) chart”.
Add the following after the third paragraph:

“The bar-chart programme to be provided by the contractor shall show the various activities in such
detail as may be required by the engineer. Progress in terms of the programme shall be updated
monthly by the contractor in accordance with the progress made by the contractor.

fn compiling the programme of work, the contractor shall indicate and make due allowance for the
following, as specified elsewhere in the contract documents:

The requirements regarding the accommodation of traffic and areas that may be occupied at any
time for construction purposes {as indicated on the drawings and specified in Section 1500 of the
specifications)

Requirements regarding the training of labourers and Emerging Contractors (EC's).

The requirements for work to be undertaken by labourers and work to be undertaken by EC'’s.

{(b) Programme of work for rehabilitation work

Amend the word "network” in the fourth line of the second paragraph to read as "bar {Gantt) chart”.

B1205 WORKMANSHIP AND QUALITY CONTROL

Add the following fo the third paragraph:

“The engineer shali, however, undertake acceptance control tests for the judgement of workmanship
and quality, without accepting any cbfigations vested with the contractor in terms of the contract with
specific reference to quality of materials and workmanship. Such acceptance control test done by
the engineer shalt not relieve the contractor of his obligations to maintaining his own quality control
system.”

Add the following at the end of this clause:

"The engineer shall, for the purpose of acceptance conirol on products and workmanship, assess
test results and measurements in accordance with the provisions of section 8300 of the standard
specifications. Where small quantities of work are involved, a lot shall mean a full day's production
for a specific item of work subject to acceptance control testing.”
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SCOPE OF WORK

Tender No:BM06/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS

Add the following:

“The contractor shall be responsible for the true and proper setting out of the Works and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for the
provision of all necessary instruments, appliances and [abour in connection therewith.”

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-out
heacons are not displaced or destroyed without the consent of the Engineer. Property beacons and
trigonometrical survey beacons that have heen displaced or destroyed shall be replaced by a
registered land surveyor, who shall certify such replacement.

The cost of replacing all beacons displaced or destroyed during the course of the Contract without
the consent of the Engineer shall be borne by the Contractor.”

B1209 PAYMENT
(&) Rates to be inclusive
Add the foliowing:

"VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of
Quantities”.

{e) Materials on the site
Add the following:

“In addition, the engineer may at his sole discretion aiso allow payments under "Materials on Site" in
respect of any construction materials if stored off-site providing that:

(a) The site selected for this purpose is approved by the engineer

(b) Such land is physically separated from any production plant or operation

(c) Only materials for use under this confract is stockpiled on such land

{d) The contractor has provided proof of an agreement with the owner of such land that the
owner has no claim whatsoever on any materials stockpiled on such land

(e) Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's)

shall remain the responsibility of the contractor after payment has been made in respect of materials
on site.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Add the following after the first paragraph of this clause:

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms of
inclement weather shall be determined according to the requirements of Method ii {critical-path
method)."

Method (i} (Critical path methaod)

Delete "(based on a five-day working week)” in the fifth and sixth lines of the second paragraph of
the description of this method.
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Delete the last sentence of the second paragraph of the description of this method and replace with
the following:

“The value of “n” shall be taken as two (2) working days per calendar month.

If normal rainy or inclement weather, resulting in delays, occurs for less than two (2) working days
in any calendar month, the difference between the two (2) working days and the actual number of
working days on which normal rainy or inclement weather occurred, shall be ignored and not
accumulated for the duration of the contract period for the purposes of determining an extension of
time due to normal rainy weather, nor due to any other reason.

Items of work on the critical path of the programme of work which are subject to climatic limitations,
shall also be considered for extension of time if such items of work are delayed by e.g. cold weather,
high winds or other inclement weather conditions.

In this regard, reference shall be made to weather limitations specified for the application of various
bituminous products. However, for months during which seal-work cannot be undertaken in terms of
the specifications, no extension of time shall be claimed for.

RAINFALL RECORDS IN BLOUBERG

month 1 2 3 4 5 7 8 9 10 11 12
mm 126 140 81 27 17 8 6 21 38 79 53
G 28,0 25.1 24.2 21.6 19.4 16.9 16,8 18.5 21.0 22.6 24.2 25.7
°C (min) 20.4 199 19.1 15.9 12.3 5.3 9.4 11.1 14,1 15.3 18.4 19.9
“C (max) 31.8 30.3 29.3 27:4 26.5 24.5 24.3 26.0 28.0 29.0 30.1 31.5
2 78.8 77.2 75.6 70.9 66.9 62.4 62.2 65.3 69.8 72.7 75.6 78.3
°F (min) 68.7 67.8 66.4 60.6 54.1 48.7 48.9 52.0 57.4 61.3 65.1 67.8

“F (max) 8B.9 B6.

N

84.
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED

Add the following sub clause:

"(h}) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing shall be
constructed prior to the completion of the bituminous surfacing."
B1207 NOTICES, SIGNS AND ADVERTISEMENTS

REPLACE THE FOURTH PARAGRAPH WITH THE FOLLOWING:
“The sign-boards shall be painted with the legend in English”.

B1227: MONTHLY SITE MEETINGS

ADD THE FOLLOWING:

The Confractor or his authorized representative attending these meetings shall be a person who is
empowered to take contractually binding decisions.

B1228: LEGAL PROVISIONS

ADD THE FOLLOWING NEW PARAGRAPHS:

“The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2003 as promulgated in Government Gazette No 25207 and Regulation
Gazette No 7721 of 18 July 2003. Non-compliance with these regulations, in any way whatsoever,
will be adequate reason for suspending the works.

The proposed type of work, materials to be used and hazards likely to be encountered on this
Contract, and which cover the Employers’ health and safety specifications (sub clause 4(1) of the
regulations, are detailed in the Project Specifications, Schedule of Quantity and Drawings.

The Contractor shall in terms of sub clause 5(1) provide a comprehensive health and safety plan
detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as well as
the Construction Regulations.

No extra over or additional payment shall be made to compensate the Contractor for compliance
with these Regulations, and compensation shali be included in the rates tendered for the applicable
iterns of work.”

B1229: CEMENT

Where reference Is made in this specification or the Standard Specifications to the cement
specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cemeny, it shall be
replaced with the new specification:
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SCCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

SABS EN 197-1; Cement-composition, specifications and confarmity criteria Part 1: Common
cements.

SABS EN 197-1; Cement-composition, specifications and conformity criteria Part 1: Common
cements,

CEMENT CEM 1 CEMA1 CEM I CEMII CEM I CEM I CEM I CEM It
TYPE A-M A-S B-S A-L A-V B-V A

CEMENT 52,5 42,5R 42,5 32,5
GRADE
Alpha Rapid - Porttand " . - ’ All All Buliding

Hard Cement Purpose Purpose Cement

Cement Cement
Alpha - - - - - - - Multt
Swaziland Purpose
Cement
Lafarge Duracas - Duratech Powercr - - - - Buildcrete
t ete 32,5
NPC Eagle - - Eagle Eagle - - - Eagle
Super Plus/ Pius Pro
Premiu
m
PPG Rapo Rapo 0OPC - - - Surebuild Surebuild Surecrete
PPC Surebuild Botcern
Bolswana
Stagment - - - - - - - - - Gaotech
50*

* This product is intended for road stabilisation purposes only. It is generally only available in bulk.
** Note that all products listed above bear the SABS mark. Information correct in October 2001.

B1230: COMMUNITY LIASON OFFICER (CLO})

The Contractor or his appointed agent will appoint a Community Liaison Officer (CLO} after
consuliation with the Project Co-ordinating Committee, the Engineer and the Employer. The
Contractor shalt direct all his liaison efforts with the local communities through the appointed officer.
The Contractor shall, however, accept the appointed officer as part of his management personnel.

{a) Duties of the Community Liaison Officer
The Community Liaison Officer’s duties will be:

{i) To be available on site daily between the hours of 07:15 and 10:30 and at other times as the
need arises. His normal working day will extend from 07:15 in the morning until 15:15 in the
afternoon.

(i To determine, in consultation with the Contractor, the needs of the temporary labour for relevant
skills training. He will be responsible for the identification of suitable trainees and wili attend one of
each of the training sessions.
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SCOPE OF WORK

Tender No:BM0O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

(iii) To communicate daily with the Contractor and the Engineer to determine the labour requirements
with regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution.

{iv)To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of
a “labour desk”.

{v) To attend all meetings in which the community and/or labour are present or are required to be
represented. '

(vi)To assist in the identification, and screening of labourers from the community in accordance with
the Contractor's requirements,

{vii) To inform temporary labour of their conditions of temporary employment and to inform
temporary labourers as early as possible when their period of employment will be terminated.

{viii} To attend disciplinary proceedings to ensure that hearings are fair and reasonable.
{ix) To keep a daily written record of his interviews and community liaison.
() To attend monthly site meetings to report on labour and RDP matters.

(xi)All such other duties as agreed upon between all parties concerned.

(b) Period of employment of the Community Liaison Officer

The period of employment of the Community Liaison Officer shall be as decided upon jointly by the
Contractor, Engineer and Employer

B1231 MEASUREMENT AND PAYMENT
"ADD NEW ITEMS”
1200: General Requirements and Provisions
B1201 (i} Payment of Community Liaison Officer R 3900.00 Provisional Sum {Prov. Sum)
{ti) Handling costs and profit in respect of 12.01{(i) above .......... Percentage (%)

The provisional sum allowed in ltem (i) for the payment of the Community Liaison Officer and the
percentage allowed under ltem B1201 (i) shall include full commission for all obligations, overheads,
administration charges and incidental items of cost necessary.

B4. SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON_SITE AND GENERAL
OBLIGATIONS

B 1301: SCOPE

ADD "as well as all costs related to conforming to the regquirements of the Construction
Regulations, 2003" AFTER "It also covers” IN THE FOURTH LINE...
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B5. SECTION 1400: HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE
PERSONNEL

B1402: OFFICES AND LABORATORIES

(a) General

ADD THE FOLLOWING:

“All offices and laboratories shall be supplied with approved burglar proofing”
ADD THE FOLLOWIN SUB-CLAUSE:

“th) Telecommunication System

One (1) cellular phone shall be provided for the use of the Engineer and his staff. The system shall
be compatible with an existing system in the area. On completion of the contract the cellular phone
will be returned to the contractor”.

“ltem Unit

B14.11 Telecommunication System Supply

(a) Supply one (1) cellular phone ......c.cccociimiriin i nen e Lump Sum (L/S)

{b) Monthly Rental .........cocoiviiniiiiciiiinsn e Month

{c) Cost of calls by Engineer ..........ccccoiviniivimiiniiirrinn. Prime Cost Sum (PC Sum)
(d) Handling cost and profit in respect of sub-clause 14.11(b) & {c} above... Perc (%)

The tendered rates shall include full compensation for the supply of units. The rates shalt include for
all costs of any agreement with the Cellular Services used. The cost of the calls will be paid on
invoice from the Cellular Services and also the tendered rates for sub-item B14.11 (d) shall include
full commission for alt obligation, overheads, administration charges and incidental items of cost
necessary.

B1403 HOUSING

{c} Rented Accommodation

REPLACE THE FULL STOP AT THE END OF THE FIRST SENTENCE OF SUB-SUBCLAUSE (c)
{ii) WITH A COMMA AND ADD "and for all services connected with such accommodation”.

B1404 SERVICES

ADD THE FOLLOWING SUB-CLAUSE
"(e) Testing of materials

The Contractor shall arrange with an approved [aberatory to carry out sufficient tests on a regular
basis as agreed between him and the Engineer to determine whether the degree of compaction,
and, where applicable, the quality of materials used, comply with the specifications and shall submit
the results of these tesls to the Engineer in a form of approved by him"
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
3 Scope of Work

B6. SECTION 1500 : ACCOMMODATION OF TRAFFiC

B 1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH:

"All temporary road signs, devices, sequences, layouts and spacing's shall comply with the
requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations,
2000, the South African Road Traffic Signs Manual, the requirements of the relevant road authority and
the drawings. All temporary traffic controi facilities shall also comply with the guidelines set in SA Road
Traffic Signs Manual, Volume 2, and Chapter 13: Roadwork's Signing, (SARTSM, June 1999,
obtainable from the Government Printer, Pretorla)”.

{c) Channelization devices and barricades
ADD THE FOLLOWING:

"Drums shall not be used as channelization devices,
TW 401 and TW 402 delineators shalt comply with the following requirements:

(B It shall be manufactured from a flexible material and shall comply with SABS 1555. The
blade portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on

its own or be stabilized by means of sandbags when used on the road.

(i) The blade shall be retro-refleclorized, with ciass | yellow sheeting on the side facing oncoming
traffic.

(i)t shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of the delineator shail not
be mare than 200 mm abeove the road surface.

(iv) It shall be subject to the approval of the Engineer.

The maximum spacing between ceﬁtres of delineators shall be as shown on the Drawings or as
directed by the Engineer."

ADD THE FOLLOWING CLAUSE:

"B 1518 RETRO-REFLECTIVE MATERIAL

Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for
weathered material, Tests shall be carred out with a field retro-reflectometer and the testing
procedure and classification are described in Clause B 8118. The values of the Coefficient of Retro-
Reflection shall be at least 60% of the values indicated in Table B8118/1.”
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SCOPE OF WORK

Tender No:BM0O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B 1517 MEARSUREMENT AND PAYMENT

item Unit

B1510 Accommodation of Traffic where the road is constructed in half widths
............................................................... kilometre (km)

"DELETE THE FIRST PARAGRAPH AND ADD THE FOLLOWING”
The unit measurement for accommodating traffic where the road is constructed in half widths shall be

kilometre measured along the cenfre line of the road which road is regravelled in half widths. No
payment will be made for the newly constructed section of road.

B7. SECTION 1700: CLEARING AND GRUBBING

B1703 EXECUTION OF WORK

(a) Areas to be cleared and grubbed
DELETE "normally” IN THE SECOND PARAGRAFPH.

B3. SECTION 1800: DAYWORK SCHEDULE

Note: This is a new sectlion added to the Standard Specifications.
ADD THE FOLLOWING:
B1801 SCOPE

This section covers the listing of day work items for use in determining payment for work which
cannot be quantified in specific pay item "units” in the bill of quantities or work ordered by the
engineer during the construction period which was not foreseen at tender stage for which no
applicable rate exists in the schedule or for work of a special or different character warranting special
payment as decided by the engineer.

B1802 ORDERING OF DAYWORK

No day work shall be undertaken unless specific written authorisation is obtained from the engineer.

B1803 MEASUREMENT AND PAYMENT

The engineer may order the following day work items:
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SCOPE OF WORK

Tender No:BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work
ITEM DESCRIPTION UNIT
B18.01 Lahourers:
(B Unskilied Hour (h)
il  Semi-skilled Hour (h)
{iiy  Skilled Hour (h)
B18.02 Foreman Hour {h)
B18.03 Tipper frucks:
(i) 3-5ton Hour {h)
(i) 51-10ton Hour (h)
B18.04 Loader (0,5m?) Hour (h)
B18.05 Grader (CAT 140G Hour (h)
B18.06 or similar) Hour {h)
B18.07 LDV
Compaction Roliers: Hour(h)
0] Vibrator roller Hour (k)
(i}  Tamping rotler Hour(h)
*(iily  Grid roller Hour(h)
B18.08 (v} Pneumatic
rofler Hour{h)
Hand Controlled Hourth)
Compactors Hour(h)
{H Pedestrian Hour(h)
B18.09 roller (Bomag BW90) Hour{h)
(it Vibratory plate
(iiy Rammers
Water truck {min
10000 1)
C3.25

Gonfractor Witrrass 1 Witness 2 Employer Witness 1 Witness 2



SCOPE OF WORK

Tender No:BM(5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

The unit of measurement shall be the actual number of hours worked by labourers or foremen or an
item of plant.

The tendered rates shall include full compensation for all cost items including overheads, head-office
expenses and profits as described in sub clause 40(3) of the general conditions of contract and shall
be subject to contract price adjustment as provided for in the contract.

The mark-ups on day work items in accordance with the Appendix to the Tender shall not be
applicable on day work items listed in the bill of quantities in terms of the above specifications. |n
the event of new day work rates being requested for items not appearing in the bill of quantities, then
the provisions of the general conditions of contract and the Appendix to the Tender shall apply.

Prior to the commencement of any work by the labourers described under item B18.01, the
contractor must obtain written consent from the engineer regarding the classification and
composition of all labourers in terms of "unskilled” and “skilled” labourers required for the work as
ordered by the engineer.”

B.2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS
B.2210 (b)) Castin situ invert slabs

"B2201 SCOPE

“All rectanguiar culverts with spans from 0,9m up to and including 2,4m shall be constructed with
precast units,

The attention of the contractor is drawn to the fact that information given on the plans, longitudinal
sections or drainage schedules may have fo be altered to suif actual site conditions and, therefors,
the contractor shall only construct these culverts after the engineer has verlified the information on
the drawings from detail surveys taken on site by the contractor as directed by the engineer.
Precast units shall be ordered by the contractor from actual measurements of length acquired on the
site and not from lengths stated in the drainage schedule or from the bill of quantities.

No precast units shall be ordered until the engineer has satisfied himself that the proposed units
have been manufactured to the required folerances and loading standards. The engineer must be
given the opportunity to load test units if he considers this necessary”.

B2203 MATERIALS
{f) Skewed Ends

Delete the second and third paragraphs and substitute with the following:

“Precast portal and rectangular culverts placed on a skew shall be supplied with cast in sifu skewed
ends as shown on the drawings. In situ skew ends are to be constructed simultaneously with the
wing walls and headwalls”.

B2204 CONSTRUCTION METHODS

Add the following:

“In all cases where soft founding materials is classified as suitable for culvert bedding construction,
the in situ material shall be ripped, moistened and compacted to 90% or 93% modified AASHTO
density. The depth of preparation and compaction of founding material shall be as indicated on the
drawings or as specified by the engineer. Allowance for measurement and payment for this work is
made in the bill of quantities under this section.”

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction and
management requirement for works contracts- Part 5: Earthworks activities which are to be
perfarmed by hand and should be included in the scope of works without amendment or modification
as set out below.
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SCOPE OF WORK

Tender No:BM0O5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Scope

This specification establishes general requirements for activities which are fo be executed by hand
involving the following:

a) Trenches having a depth of less than 1.5 metres

b) Storm water drainage

c) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.

Hand excavatable material

Hand excavatable material is material:

a} Granular materials:

i)  whose consistency when profilted may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

it) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boutders, no more than 15 blows of a dynamic cone penetrometer is required to
penefrate 100mm;

b)Y Cohesive materials;

i}  whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

i} where the material is a gravel having a maximum patrticle size of 10mm and contains no
caobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

Note:

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a
so0il comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the
horizontal) into the material being used.
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SCOPE OF WORK

Tender No:BM05/22/23
Tender Name: ALLOAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Worlk
Table 1: Consistency of materials when profiled.
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION
Very loase Crumbles very easily when Very sofl Geological pick head can easlly
scraped with a geotogical pick, be pushed in as far as the shalt
of the handle.
l.oose Small resistance to penetration|Soft Easily dented by thumb; sharp
by sharp end of a geclogical end of a geological pick can be
pick. pushed in 30-40 mm; can be
moulded by fingers with some
pressufre.
Medium dense Considerable resistance to Fiem Indented Dy thumb With Glort;
panetration by sharp end of sharp end of geological pick
a gealogical pick. can be pushed in upto 10 mm;

very difficull to mouid with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumb-nail;
penetration by the sharp end slight indentation produced
of geological pick; requires by pushing geological pick point
many biows lor excavation. into soil; cannot be moulded by
fingers.
Very dense High resistance lo repeated Very stiff Indented by thumb-nail with
blows of a geological pick. difficulty; slight indentation
produced by blow of a geological
pick poini.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,56 metres shall be
excavated by hand.

Compaction of backfilling to trenches {areas not subject to iraffic)

Backiilling to trenches shall be placed in layers of thickness {before compaction) not

exceeding 100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b} such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than
10% gravel of size iess than 10mm and contalns no isolated boulders, or

¢} such that the density of the compacted trench backfill is not less than that of tha
surrounding undisturbed soil when tested comparatively with a DCP.

Excavation

All hand excavateable material Including topsoll classified as hand excavateable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.

The excavation of any material which presents the possibility of danger or infury to
workers shall not be excavated by hand.

(@)

Drainage of excavations

The contractor shalt apply suitable, effective drainage and dewatering methods for preventing the
ingress of water into the excavation and to keep them dry.
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Drainage measures, with the exception of pumping, shall be maintained until the backfilling has been
completed. Between various construction stages, pumping may be interrupted in consuitation with
the engineer.

Any draining or pumping of water shall be done in a manner as will preclude the concrete or
materials or any part thereof from being carried away.

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations is
made in the schedule in this section”.

Delete sub clause B.2210 (b) (ii): "Prefabricated floor slabs.”

B.2211 BACKFILLING OF PREFABRICATED CULVERTS

Change the last sentence in the fourth paragraph to read "90% or 93% as shown on the drawings or
as directed by the engineer.”

B2212: INLET AND QUTLET STRUCTURES, CATCHPITS AND MANHOLES
Concrete work
Add the folfowing:

“The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings.
Generally all exposed faces shall be of Class F2 formwork and faces covered by backfill shall be
Class F1. The fop of parapet walls and wing walls shall be finished to a Class U2 surface finish.”

{(h) Prefabricated inlet and outlet structures
Add the following:

“The use of precast concrete inlets and outlets as described in clause 2212(h}, shall not be allowed
under any circumstances. Cast in situ concrete wing wall type inlets and outlets shall be constructed
as indicated on the drawings and shall be in accordance with section 6000 of the Standard
Specifications. Allowance for measurement and payment for wing wall type inlets and outlets is
made in the schedule in this section.”

B2218: MEASUREMENTS AND PAYMENT

Add the following:

“Iltem

Unit
B22.01(c)
Extra over sub item B22.01{a) for excavation by hand using hand fool cubic metre (M3)

Measurement shall be as specified for pay item 22.01 of the standard specifications. The bided rate
shall include full compensation for carrying out the excavations by hand where circumstances
prevent the use of mechanical excavators.

ltem Unit
B22.07 (f) Formwaork for joints in cast in situ concrete invert slabs

(N Transverse construction joints (type indicated) square metre {m2)
(iHLongitudinal joints (as per drawing) metre {m)
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SCOPE OF WORK

Tender No.BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Measurement and paymaent shall be as specified in item 22.07 of the standard specifications with the
exception that formwork for construction joints in cast in situ invert siabs in french conditions as
indicated on the drawings, shall he measured and paid for in accordance with section 6200 of the
standard specifications. No payment shall be made for formwaorik to the outside edges of invert slabs
(closest to excavated face)."

Add the following to pay item 22.08:

“In addition fo the requirements for measuring concrete backfill to rectangular culverts as specified
for item 22.08, the following shall apply:

Concrete backfill shall be measured to the actual dimensions of the precast units, i.e. actual volumes
between ribs and haunches shall be taken into account. For the purpose of calculating concrete
backfill quantities, the horizontal dimensions of the concrete backfill on the outside of the culvert(s)
{closest to excavated face), shall be taken as 100mm maximum irrespective of what type or make of
precast portal is used or the actual width of the excavation. The width of the concrete backfill
between portals in the case of multiple cuiverts, shall be taken as 80mm for precast units with a leg
height of 1500mm and 100mm for precast units with a leg height exceeding 1500mm. The vertical
dimensions, in both cases, shall be equal to the height of the portal”.

Add the following new items:

“ltem Unit

B22.29

Tie bars for joining in situ concrete invert slabsto inlet and outlet structures, as indicated on the
drawings (Type, diameter and length indicated) Number (No.)

The unit of measurement shall be the number of tie bars installed as specified and indicated on the
drawings.
The bided rate shall include full compensation for supply and installation of the tie bars.

ITEM UNIT
B22.30a) Preparation and compaction of in-situ bedding material to 90% of Mod. AASHTO density
(Depth indicated) cubic metre (m3)

B) Extra over sub-item B22:30(a) for compaction to 93% of Mod. AASHTO density (depth indicate)
cubic metre (m3)

The unit of measurement shall be the cubic metre of material ripped and compacted as specified.
The bided rate shall include full compensation for the ripping of the in-situ material to the specified
width and depth, wetting of the material to such an extent that the specified density can be achieved.

ITEM UNIT
B22.31 Dewatering and keeping dry of culvert excavations NO.

The unit of measurement shall be the number of culverts constructed. The bided rate shall be full
compensation for dewatering and keeping dry of the culvert excavations until the backfill is
compieted,

Payment shall be as follows:
80% of the payment shall be made after the barrel of the culvert has been constructed and
backfilled.
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SCOPE OF WORK

Tender No:BMQO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Remaining 20% of the payment shall be made after the wing walls have been constructed and
backfilled.

iITEM UNIT
B22.32Cutting of concrete pipes
a) Diameter indicated Number {No.}

The unit of measurement shall be the number of pipes that have been cut. The bided rate shall be
full compensation for the cutting, by means of mechanical saw (angle grinder) and finishing off of the
pipes for the specific angle of skew at which the pipes must be laid. Cutting of pipes shall only be
pald for if the headwall of the wing walls are at such a skew angle in respect to the centre line of the
pipes that cutting is required and where non-standard lengths are required. The maximum skew
angle at which pipes are allowed to be cut shall be 30 degrees and the minimum length of pipe,
measured along the shortest side, shall be 1,5m.”Classification of soft’/hard materials as well as all
quantities shall be agreed upon and finalised as the work progresses.

B10.SECTION 3100 : BORROW MATERIALS

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES

RENUMBER THE EXISTING SUB-CLAUSE (c) AS SUB-CLAUSE (d) AND ADD THE FOLLOWING
SUB-CLAUSE (c):

“Should borrow pits located on ground not owned by the Employer be required during the contract, all
negotiations and compensation will be arranged by the Employer. Before the Contractor enters private
property for the purpose of opening borrow pits, constructing access roads, temporarily occupying
certain kand or inspecting relevant areas, he shall notify the Engineer well in advance of such action
being undertaken. if any negotiations with land owners are required, the Employer will enter into such
negotiations and obtain the necessary permission”.

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS

{d) Excavating borrow material

ADD THE FOLLOWING:

“The Centractor shalt at all times ensure that the removal of the material is carried out in such a
manner that the stability of the exposed faces is not prejudiced and safe working conditions are

rmaintained”.

B11.SECTION 3300 :  MASS EARTHWORKS

B 3307 FILLS
ADD THE FOLLOWING SUB-CLAUSE:
“(k) Preparation of formation of existing road

(i General
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SCOPE OF WORK

Tender No.BMO05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
€3 Scope of Work

‘Re-shaping” means performing minor earthworks and grading so that the final cross-section of the
road complies with the typical cross-section for the type of road specified and the verticat alignment
complies with the information provided by the Engineer.

The Contractor shall supply the Engineer with a full set of cross-sections before commencing any
construction activities in the road reserve.

(i} Earthworks

The re-shaped formation shall be constructed frue to line, level and cross-section as shown on the
drawings or as directed by the Engineer.

The re-shaping process shall in general be carried out using material obtained from within the road
reserve which is moved laterally and placed in the road formation. It is not the intention that material
be moved longitudinally along the road over any significant distant during this process.

After re-shaping the road formation with material from within the road reserve and prior to any material
being imported from borrow pits, the Contractor shall supply the Engineer with a set of cross-sections
at the same positions as the original cross —sections for the purpose of calculating quantities.

Unsuitable or excess material from the road prism shall be removed and disposed of fo spoil. Any
shortfall in material shall be made up by importing suitable material.

Materiat in the road formation shall be placed, waterad, mixed and compacted to a minimum of 90% of
modified AASHTO density for gravel, or 95% for non plastic sand where >20% passes through the
0,075mm sieve, or 100% for sand where <20% passes through the 0.075mm sieve.

The Contractor's attention is specifically drawn to the requirement that only material approved by the
Engineer may be used to bring the road up to the specified new formation (sub-base) level. To obtain
better material characteristics in the fill, wearing course material from the existing road formation may
be mixed with material obtained from the adjacent road reserve.

After the road has been brought up to the specified new formation level, whether material was
imported, moved laterally in the road reserve or the existing profile was only re-shaped, a full set of
cross-sections, on the same positions as the original set, shall be supplied to the Engineer. The
Engineer must approve the new levels, profile and alignment before any importation of wearing course
material shall be permitted.

During the re-shaping process, the road side drains and cut and fill slopes shall be trimmed and
finished true to line, level and cross-section. No additional payment will be made for trimming and
finishing of cut and fill slopes”.

C3.32

Contractor

Witness 1 Witness 2 Employer Witness 1 Witrress 2



SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B3312 MEASUREMENT AND PAYMENT

ltem
B33.01 Cutand borrow to fill, including free-haul up to 0,5km
ADD THE FOLLOWING TO THE PAYMENT PARAGRAPH:

“The tendered rates shall also include full compensation for trimming and finishing-off the road side
drains and cut and fill slopes true to line, leve! and cross-section.

ADD THE FOLLOWING ITEM:
item Unit

B33.20 Reshaping the road formation with material obtained from the road reserve and
compaction to 90% of modified AASHTO density .........ooimniniiniinninnnens cubic meter {m?)

The unit of measurement is the cubic metre of material computed by the method of average end areas
from levelied cross-sections taken along the ground line after clearing, with the final cross-sections,
before importation of materials from borrow pits, superimposed thereon at intervals not exceeding 20m
along the centre line of the road.

The tendered rate shall include full compensation for the work involved in reshaping the road to the
correct profile and cross-section, benching, terracing, selecting material from the road prism, watering,
mixing and compacting 1o a minimum of 90% of modified AASHTO density for gravel material, or 95%
for non-plastic sand where >20% passes through the 0,075mm sieve, or 100% for sand where <20%
passes through the 0,075mm sieve, and for trimming and finishing of the roadside drains and cut and
fill slopes.

Roadbed preparation will be paid under item 33.10",

12.SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL.

B 3401 SCOPE

ADD THE FOLLOWING:

“This section also covers the reprocessing or replacement of existing pavement layers over part of or
over the full road width.

B3403 CONSTRUCTION

ADD THE FOLLOWING SUB-CLAUSE:
*{f) Temporary stockpiling of material

The Contractor shall plan his activities so that materials excavated from borrow areas and cuttings can
be directly transported to and placed at the designated points.
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SCOPE OF WORK

Tender No:BMO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

The temporary stockpiling of material will not be paid for separately unless instructed by the Engineer,
and full compensation will be deemed to have been included in the rates fendered for the various
payment items for work in which the material is to be used".

B3406 ROUTINE INSPECTION AND TESTS

REPLACE THE SECOND PARAGRAPH WITH THE FOLLOWING:

“Test results and measurements will be assessed in accordance with the provisions of section 8300".

€3.4.2.17 SECTION 5200: GABIONS
B.5201 SCOPE

Add the following paragraph

“This section also covers the removal, dismantling and stacking of existing gabion work, and the reuse
of these materials where authorised by the engineer,”

B 5203: CONSTRUCTION OF GABION CAGES

(a) General

Add the following new sub-clatse:
“(iii} Reno mattresses or similar may be used as alternative to gabion boxes. These Reno
mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, diaphragm

spacing 0,6m).

B 5204:CONSTRUCTING GABIONS

(b} Assembly
(c)

Delete and substitute with:
(c) Assembly, erection and stretching
{H Assembly

“Prior to assembly, the gablon material shall be opened out flat on the ground and stretched to remove
any kinks and bends. The gabion boxes shall then be assembled individually by raising the sides,
ends and diaphragms ensuring that all creases are in the correct position and that the tops of all four
sides are even. The four corners of the gabion boxes shall be laced first followed by the edges of
internal diaphragms to the sides. In all cases lacing shall commence at the top of the box by twisting
the end of the lacing wire around the selvages. It shall then be passed round two edges being joined,
through each mesh in turn and securely tied off at the boitom. The ends of all lacing wire shall be
turned to the inside of the box on completion of each lacing operation.

i) Erection
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SCOPE OF WORK

Tendsr No.BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or end, from
which work is to proceed, shall be secured to either completed work or by rods or stakes driven into the
ground at the corners. These must be secured and reach at [east to the top of the gabion box. Further
gabions shall then be positioned in the structure as required, each being securely laced to the
preceding one af all corners and diaphragm points.

(i)  Stretching

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched using a
wire strainer or winch of at least one ton capacity firmly secured to the free end of the assembled
gabion boxes. Whilst under fension the gabion boxes shall be securely laced along edges (top, bottom
and sides) and at diaphragm polints, to all adjacent boxes and shall thereafter be filled.”

(d) Rock filling
Add the following new sub-sub-clause:
{iii} General

“Filling shall be carried out anly whilst gabion boxes are under tension. Filling material shall consist of
rock of size not less than 120mm and not greater than 250mm so placed to produce a neat face and
line with a minimum of voids. Internal horizontal bracing wire shall be provided at 500mm vertical
centres or such spacing to ensure a ratio of four to every 1m3 of filling. These bracing wires shall be
wrapped around two mesh wires and extended from front to back so positioned fo ensure a neat face
and line free of excessive bulges and depressions. Gabion boxes shall be filled in stages and
horizontal bracing wires inserted as filling is brought up. Similar bracing wires used vertically shall be
provided in 0,5mm deep gabions at 330mm horizontal centres where waterfalls directiy onto gabions or
where a neat face is required.

Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh from
slackening. Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent
settiement of the filling.”

Add the following new sub-clauses:
(e) Final wiring

“Closing and wiring downh of lids shall proceed as soon as possible after filling operations and certainly
in the likelihood of storms or floods during construction. The wiring down shall consist of wrapping
around wire at such intervals as required or specified. L.ids shall be stretched tight over the filling with
bars and wired down securely through each mesh along all edges, ends and diaphragms. The ends of
all tying and bracing wires shall be furned into the gabion box on completion of all lacing operations.
Tightness of mesh, well packed filling and secure lacing is essential in all structures.”

{f) Removal, dismantling and stacking of gabions

“Existing gabions, either damaged or not, that require to be removed or moved to a new location shall
be dismantled. Material not required for re-assembly or unsuitable for re-use shall be neatly stacked at
approved locafions in accordance with the engineer's instructions, Payment will be made only for
gabions removed in accordance with the written instruction of the engineer.
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SCOPE OF WORK

Tender No:BM0S5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
€3 Scope of Work

Where gabions require moving, or as declared suitable by the engineer are re-usable, the contractor
shall re-use all the material, plus supply such new materials as may be required fo re-assemble the
gabion again to the standard specification for new gabions.”

B.5205 MEASUREMENT AND PAYMENT

Add the following new items:
“ITEM UNIT

B52.05 Removal and dismantling of existing damaged gablons. Cubic metre (m3)

The unit of measurement for the removal and dismantling of existing damaged gabions shall be the
cubic metre of each type of gabion removed and dismantled on the instruction of the engineer.

The bided rate shall include full compensation for removing and dismantling gabions, and stacking all
the materials. The bided rate shall further include for the disposal of unsuitable material.

ITEM UNIT

B52.06 Gabions constructed from re-usable materials
Galvanised gabion boxes:

(B 4mx I1mx tm Cubic metre (m3)
(i) 3mx1mxim Cubic metre (m3)
{iii) 2mx1mx1m Cubic metre (m3)

Galvanised gabion mattresses
0] 0.3m Deep Cubic metre (m3)

The unit of measurement for re-assembling gabions from re-usable materials shall be the cubic metre
of rock filled cages for each type of gabion that is re-usable and approved by the engineer, as specified
in the standard specification.

The bided rate shall include full compensation for using the existing wire cages and rock fill, and for
supplying new binding and connecting wires, the assembling and filling of the cages, and any other
work for the re-construction of the gabions to conform to the specifications.”
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SCOPE OF WORK

Tender No:BMO05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

B17. SECTION 5600: ROAD SIGNS

B5602 MATERIALS

{g}Retro-refiective material

IN THE FIRST SENTENCE, REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE "and the
adhesion requirements of CKS 191."

ADD THE FOLLOWING:
"When measured with a field retro-reflectometer in accordance with section B8118, the coefficient of
retro-reflection of a retro-reflective material shall not be less than the appropriate value given in Table
B8118/1”.

{k) Black vinyl

IN THE SECOND SENTENCE REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE THE
REST OF THE SENTENCE.

ADD THE FOLLOWING SUBCLAUSE:
"(m) Temporary covers for road signs

When required, existing road signs shall be fully or partially covered with burlap or other approved
material to obscure destinations that are temporarily inapplicable or irrelevant.

The covers shall be neatly applied and firmly fixed in position on the rear side of the sign so that they
will be able to withstand strong gusts of wind or eddies caused by passing traffic”.

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

{a) Road sign boards
(iy Steel plate road sign boards
ADD THE FOLLOWING AS THE FOURTH PARAGRAPH:

"Steel plate used to manufacture guidance signs shall be pre-punched by means of an automated
process with 5 mm holes in a rectangular grid pattern not exceeding 150 mm c/¢”.
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SCOPE OF WORK

Tender No:BMO5/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

85902 FINISHING THE ROAD AND ROAD RESERVE

Add the following to the first paragraph:

“The contractor shall pay special attention to the collection and removal of all waste materials
originating from the construction activities. All materials trimmed or excavated from the road shall be
collected and removed from the road reserve to the satisfaction of the engineer.

This requirement shall be deemed to be incorporated in the tendered rates for item 59.01 of the bill of
guantities or such other items as the contractor may decide upon.

The engineer may order additional finishing of the road reserve which will entail the collection and
disposal of loose rocks etc. Payment for this work will be made under daywork items included in
section 5900 of the bill of quantities as described In section 1800 of these project specifications.”

C3.4.221 SECTION 6100: FOUNDATIONS FOR STRUCTURES

B.6106 FOUNDING

Add the following paragraph:

"Where founding takes place in soils or at “founding level" before the placing of foundation fill the in-
situ material in the bottom of the excavation shall be compacted to a density of 90% or 93% of
modified AASHTO density as directed by the engineer. The depth of preparation and compaction of
founding material shall be specified by the engineer. Allowance for measurement and payment for this
work is made in the schedule of quantities under this section.”

B.6108 BACKFILL AND FILL NEAR STRUCTURES
{a)General
Add the following:

(iv}) "During backfilling within 1,0m of any concrete structure, or as directed by the Engineer, only hand
operated mechanical compaction equipment shall be used to achieve the required density.”

B.6109 FOUNDATION FILL

Add the following after the 3rd paragraph:
“Granular foundation fill shall be constructed from selected subgrade material.
Add the following after the 6th paragraph:

Concrete screeds shall extend 200mm beyond the horizontal dimensions of all footings to facilitate the
placing of formwork, unless otherwise directed by the engineer. In the case of structures where
excessive ground water is encountered, the screed shall extend over the full plan area of the base of
the excavation. Payment shall be made for the quantity of concrete calculated as the product of the
specified thickness of the screed and the actual area of screed specified by the engineer up o a
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SCOPE OF WORK

Tender No:BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C3 Scope of Work

maximum area of the product of the neat footing length plus 750mm and the neat footing width plus
750mm."

B.6115 MEASUREMENT AND PAYMENT

Add the following new items:
“Item

Unit
B61.51

(a) Preparation and compaction of in situ founding material to 90% Mod. AASHTO  density  (depth
indicated) cubic metre {m?)

(b)Extra over item B61.51 (a} for compaction to 93% of Mod. AASHTO density (depth indicated) cubic
metre (M?)

The unit of measurement shall be the cubic metre of founding material prepared and compacted to the
density as specified in accordance with Clause B6106 of these project specifications. The bided rates
shall include full compensation for shaping, scarifying, mixing of in-situ and imported material if
required, and preparing and compacting the material as specified.”

C3.4.2.22 SECTION 6400; CONCRETE FOR STRUCTURES

B.6402 MATERIALS

Cement
Replace this sub-section with the following:

“Refer to section 1142 for specification of cement.”

CEM 1 32,5, CEM |i A-S 32,5, CEM WA=V 32,5, or CEM Iil A may be used for the manufacture of
reinforced concrete members.

B.6404 CONCRETE QUALITY

Strength concrete
Add the following paragraph:

“The cement content for any class of structural concrete or mass concrete used in structures shall not
be less than 300kg/m? of concrete. The contractor must provide the engineer with complete mix
designs and materials for strength concrete at least two {2) weeks before the first concrete is cast on
the project".

B.6405 MEASURING THE MATERIALS
(c} Aggregates

Add the following:

"All concrete for structures shall be manufactured by mechanical mass batching unless authorised
otherwise by the engineer for minor concrete structures or for labour-intensive methods."

C3.39
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B.6407 PLACING AND COMPACTING
(a)General
Add the following after the third paragraph:

"Concrete shall only be placed up to 20:00 at the latest. Under exceptional circumstances the
Engineer may allow night work on condition that proper lighting arrangements can be made and a new
and rested shift for night work is provided and ambient temperatures are such as to not adversely
affect the setting of the concrete.”

B.6408 CONSTRUCTION JOINTS
(a) General
Add the following:

"No construction joints other than those indicated on the drawings will be permitted without the written
approval of the enginser”.

B.6409 CURING AND PROTECTING
Add the following:

The surface area of bridge and culvert floor slabs and decks shall be cured as follows:
{iy The area of freshly cast and finished concrete surface shall be immediately covered as specified in
clause 6409(e).

(iiAfter the concrete has set sufficiently the entire area shall be treated with an approved curing
compound as specified in clause 6409(f)."

B.6414 QUALITY OF MATERIALS AND WORKMANSHIP
{a) Criteria for compliance with the requirements
Add the following:

"Quality control shall be carried out by the engineer as specified in Section 8200: Quality Control
{Scheme 1)."

Add the following new paragraph:
(c) Concrete cores - strength requirements

"Cores will only be drilled if authorised by the engineer. This will only be considered if the contractor's
own cubes, when crushed by the engineer, attained the required 28-day cube strength.”

B.6416 MEASUREMENT AND PAYMENT

ltem Unit

B64.01

Cast in situ concrete: cubic metre (m3)

Add the following after the first paragraph:

"“Where foundation slabs are set directly against the face of excavations, the volume of concrete
measured for payment shall include the total volumes of concrete placed, allowing for up to a

C3.40
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maximum over the neat footing dimensions of 200mm where in the opinion of the engineer accurate
excavation to neat lines and levels indicated on the drawings is not possible. (No formwork to the
footing shalt be measured when the concrete is cast against the face of the excavations).”

B18.SECTION 8100: TESTING MATERIALS AND WORKMANSHIP

ADD THE FOLLOWING CLAUSE:

B8118 TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS

On site testing of the retro-reflective properties of road signs shall be done with a field retro-
reflectometer measuring at an entrance angle of 5,0° and an observation angle of 0,33°, The
coefficient of retro-reflection so determined shall not be less than the relevant values given in Table
B 8118/1 below. The coefficients of retro-reflection are expressed in candelas per lux per square
metre (cd/(lux/m?)).

TABLE B 8118/1 COEFFICIENTS OF RETRO-REFLECTION

1 2 3 a | 5 | e | 7 | 8 | 9o | 1w | 11
Ciags Obs;irglaetlon Er;trrlg?:e Coefficient of retro-reflection for different colours of material when measured
. . N 2%

o (degrees) (degrees) with Standard [lluminate A* (cd/(lux/m?®)) minimum

e Red Orange | Yellow | Green Blue | Purple White Brown
o 0,33 5 10 20 35 7 3 2 50 3
EI:: 0,33 20 40 70 14 6 4 100 6
Hi 0,33 30 60 105 21 g 4] 150 9

Publication 15 (E-1.3.1)"

C3.41
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C 01 SCOPE

This Specification covers the provisions and requirements relating to the provision of the temporary
workforce.

C 02 INTERPRETATIONS

C 02.01 Supporting documents

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and statutory
minimum requirements relating to the employment and remuneration of labour shall inter alia be read in
conjunction with this Specification.

C 02.02 Definitions and abbreviations

For the purposes of this specification, the definitions given in the Conditions of Contract, the Standard
Specifications and the Project Specifications, together with the following additional definitions shall,
unjess the context dictates otherwise, appiy:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey technicians,
trainers, supervisors, foremen, skilled plant operators, artisans and the like, and all other personnel in
the permanent employ of the Contractor or Subcontractor who posses special skills and/or who play key
roles in the Contractor's or Subcontractor's operation

(b} "Project Committee” means a committee consisting of the Employer, the Engineer, the Contractor, {or
their nominated representatives) as well as representatives of the temporary workforce, which is
convened from time to time at the discretion of the Engineer, for the purposes of acting as an avenue for
effective communication and Halson between all the parties referred to, in all matters pertaining to the
Contract

{c) "Subcontractor" means any person or group of persons in association, or firm, or body corporate
{whether formally constituted or otherwise) not being the Contractor, to whom specific portions or aspects
of the Works are sublet or subcontracted by the Contractor in accordance with the provisions of the
Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the Contractor's
key personnel, nor any key personnel of any Subconfractor, who is engaged by the Contractor, a
Subcontractor or the Employer to participate in the execution of any part of the Contract Works and shall
include unskilted labour, semi-skilled and skilled labour, clerical workers and the like

{e} “Workforce" means the aggregate body comprising all workers and shall, unless the context
dictates otherwise, include the workforces of the Contractor and all Subcontractors

() "Liaison Officer" means a representative from the temporary workforce, duly elected by them, to
aclt on their behalf and through whom all matlers pertaining fo the temporary workforce can be
channelized.

C 02.03 Status

out
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C 03 PERMITTED SOURCES OF TEMPORARY WORKERS

The Contractor shall as far as possible make optimum use of the human resources outside his own
workforce and the workforces of all subcontractors. The temporary workforce which is to be used in the
execution of the Works in terms of Part A may consist of the workers of various communities, and shall
not be bound to one particular community.

C 04 EMPLOYMENT RECORDS TO BE PROVIDED

{a)The Contractor shall maintain accurate and comprehensive records of all workers engaged on the
Contract and shall provide the Engineer at monthly intervals from the commencement of the Contract,
with interim records substantiating the actual numbers of employment opportunities which have been
generated to date and the amounts actually paid in respect thereof. Such interim records shall be in a
format approved by the Engineer.

fb)The Contractor shall, on completion of the Contract, and as a pre-requisite event to the release of any
retention money in terms of the Conditions of Confract, provide the Engineer with copies of the Terms of
Employment as well as independently audited documentary evidence of the total number of temporary
and permanent employment opportunities actually generated during the Contract.

C 05 VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other proviston of this
Contract, the Contractor shall not be entitled to any additional payment or compensation whatever, in
respect of any differences as may result between the production rates actually achieved by workers in the
course of the execution of the Contract Works and those production rates on which he has based his
tender.

C 06 TRAINING OF THE TEMPORARY WORKFORCE

(a) Selected members of the workforce are to be provided with structured training in
accordance with the provisions of Part D.

{b) The Contractor shall make all necessary allowances in his programme of work to
accommodate and facilitate the delivery of such structured training and shall comply fully
with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the Contractor
of any of his obligations in terms of the Conditions of Contract and the Contractor shall
remain fully liable for the provision, at his own cost, of all fraining of the workforce,
additional to that as provided for in Part D, as may be necessary o achieve the execution
and completion of the works strictly in accordance with the provisions of the Contract.

C 07 RECRUITMENT AND SELECTION PROCEDURES

C 07.01 the Contractor shall be fully responsible for the recruitment and selection of workers to constitute
the temporary workforce.

C 07.02 The Coniractor shall advise the Engineer in writing of the numbers of each categary of temporary
worker which he requires, together with the personal attributes which he considers desirable that each

C3.44
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category of worker shall posses (taking due cognisance of the provisions of the Contract relating to
training).

C 07.03 the Contractor shall, at his own cost, take all necessary actions to advertise within the
communities comprising the personnel resources, the fact that temporary employment opportunities exist
and the time and place where recruiting will occur.

C 07.04 the Contractor shall record in writing, the details of all persons applying for employment,
including inter alia;

{a) Name, address, age and sex

(b} Marital status and number of dependants

(c) Qualifications and previous work experience (whether substaniiated or not)
(d) Period since last economically active

(e) Preference for type of work or task.

C 07.05 the Contractor shall make his selection of workers from amongst the applicants, taking due
cognisance of his requirements for the workforce and the provisions of the contract in regard to the
provision of training to the workforce and in accordance with the following principles:

{a) No potential temporary worker shall be preciuded from being employed by the Contractor on
the execution of the Works, by virtue of his lack of skill in any suitable operation forming part of the
Works, unless -

(1) All available vacancies have heen or can be filled by temporary workers who already posses suitable
skills, or

{i) The Time for Completion allowed in the Contract, or the remaining portion of the Contract
Petlod {as the case may be) is insufficient to facilitate the creation of the necessary sKills,

{b) Preference shall be given to the unemployed and single heads of households.

(c) The Contractor shall, in so far as is reasonably practicable, give pricrity to accommodatihg
the applicants’ expressed preferences regarding the types of work for which they are selected.

{d) The selection process shall not be prejudicial to youth {over the age of fifteen years} and
women,

C 07.06 After making his selection, the Contractor shall advise the Engineer thereof, in writing and the
Engineer shall, without undue delay, rafify the Contractor's selection,

C 07.07 The provisions of this clause shall apply mutatis mutandis in respect of the selection of additional
or replacement members of the workforce as may be necessary from fime to time during the Contract.

C 07.08 the Contractor shali, after selecting his temporary workforce, arrange at his own cost for the
appointment of the Liaison Officer as representative of the workforce to act on their behalf with regards to
all matters pertaining to the workforce."

C3.45
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C 08 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE TEMPORARY
WORKFORCE

C 08.01 All temporary workers engaged in accordance with the provisions of Part A of the Project
Specifications, shall be employed on the terms and conditions of employment as are consistent with
those as set out in this Contract. The Contractor shall implement and adhere strictly to such terms and
conditions relating to the employment of the temporary workforce, and subject only to the provisions of
this Contract, shall not employ any temporary warker on terms and conditions which are less favourable
fo the worker or inconsistent with the standards and norms generally applicable to temporary workers in
the Civil Engineering Industry and applicable to the particular area.

C 09 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

C 09.01 the Contractor, as the Employer of the workforce, shall be fully responsible for the establishment
and maintenance at his own cost, of satisfactory labour relations on site and the resolution of all
grievances of temporary workers as may occur,

C 09.02 The Contractor shall at all times adhere to the accepted norms and standards of labour relations
prevailing generally in the Civil Engineering Construction industry and shall conduct himself in a fair and
reasonable manner, within the constraints as may be imposed upon him by the terms of the Contract.

C 09.03 In the event of any temporary worker engaged by the Contractor in terms of the Contract, being
aggrieved with regard to his Terms of Employment, working conditions and fraining, he shall have the
right, at his discretion, to be supported in any inquiry or disciplinary hearing or investigation instituted by
the Contractor in terms of Sub clause C 09.02 above, by one member of the temporary workforce and
one member of the Project Committee, which persons shall be nominated by the worker.

C 09.04 In the event of any grievance not being satisfactorily resolved through the application of normal
dispute resolution procedures in accordance with Sub clauses C 09.02 and C 09.03, then either the
Contractor or the worker concarned may require that the matter be referred to the Project Committee for
further consideration, with a view to facilitate the resolution thereof.

C 10 THE SUBCONTRACTORS' WORKFORCES

C 10.01 The provisions of this Part C shall apply mufatis mutandis to the workforces employed by all
subcontractors engaged by the Contractor and the Contractor shall be fully responsible for ensuring, at
his own cost, that the terms of every subcontract agreement entered into are such as to facilitate the
application of these provisions in respect of the workforces of all subcontractors.

C 10.02 The Contractor shall at his own cost and to the extent necessary, assist and monitor all
subcontractors in the application of the provisions of this Specification, and shall, in terms of the
Conditions of Contract, remain fully liable in respect of the acts, omissions and neglects of all
subcontractors, in respect of the application of the provisions of this Specification.

C3.46
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C 11 MEASUREMENT AND PAYMENT

The Contractor will not be separately reimbursed or compensated in respect of the provision of the
workforce and creation of temporary employment opportunities and all the Contractor's costs associated
with compliance with the provisions of this part of the Project Specifications shall, except to the extent
provided for in Part D as relevant, be deemed to be included in the rates tendered for the various items of
waork listed in the Schedule of Quantities.

C 11 EPWP Special Project Specification

As much as is economically feasible all work shall be implemented by employing Labour intensive
Construction Methods. Over and above the normal Building and Allied works to be implemented by
employing skilled and unskilled labour the works specified in the “Guidelines for the Implementation of
Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWPY)" shall be
undertaken using Labour Intensive Construction methods.

A. Unskilled and semi-skilled labour required for the execution of all labour intensive works be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Target Labour.

B. The minimum rate of pay set for the EPWP is R 180.00 per day.

C. Task established by the contractor must be such that:

(i) the average worker completes 5 tasks per week in 40 hours or less; and
(i} the weakest worker completes 5 tasks per week in 55 hours or less.

D, The contractor must revise the time taken to complete a task whenever it is established that the time
taken to complete a weekly task is not within the requirements of 1.1.3 in the EPWP Infrastructure
Guidelines.

E. The contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby, Preference must be
given to people with previous practical experience in construction and / or who come from

households:

i) where the head of the household has less than primary school education;
(i) that have less than one full time person earning an income;

(iii) where subsistence agriculture is the source of income;

(iv) those who are not in receipt of any social security income.

The contractor shall endeavour to ensure that the expenditure on the employment of 50 temporary
workers is in the following proportions:

a) 60% women: (30 Labourers both Adult and Youth)

b) 55% youth who are between the ages of 18 and 35; and (38 Labours Man and Women)

c) 2% on persons with disabilities. (2 Disabled Labours)
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THE CONTRACT

Tender No: BM05/22/23
Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C4 Site Information

BLOUBERG MUNICIPALITY

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C5 RELEVANT DOCUMENTATION

The following documents are attached hereto and form part of the Contract:

(i) Ministerial Determination No.3: Extended Public Works Programmes
(i) Municipal SCM Policy

C5.1
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IMPORTANT NOTICE

The Government Printing Works will not be held responsible for faxed documents not received due
to errors on the fax machine or faxes received which are unclear or incomplete. Please be advised
that an “OK” slip, received from a fax machine, will not be accepted as proof that documents were

received by the GPW for printing. If documents are faxed to the GPW it will be the sender’s respon-
sibility to phone and confirm that the documents were received in good order.

Furthermore the Government Printing Works will also not be held responsible for cancellations and
amendments which have not been done on original documents received from clients.
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GoVvERNMENT NOTICE

DEPARTMENT OF LABOUR
No. R. 347 4 May 2012

BASIC CONDITIONS OF EMPLOYMENT ACT, 1997
MINISTERIAL DETERMINATION 4: EXPANDED PUBLIC WORKS PROGRAMMES

1, Nelisiwe Mildred Oliphant, Minister of Labour, hereby in terms of section 50 of
the Basic Conditions of Employment Act, 1997, make a Ministerial Determination
establishing conditions of employment for employees in Expanded Public Works
Programmes, South Africa, in the Schedule hereto and determine the second
Monday after the date of publication of this notice as the date from which the
provisions of the said Ministerial Determination shall become binding.

All the provisions of the Ministerial Determination: Expanded Public Works
Programmes published under Government Notice R949 in Government Gazette
33665 of 22 October 2010 will be superseded by this ministerial determination
with effect from the date of implementation.

T g

NM OLIPHANT, MP
Minister of Labour

lefo4f 2012
SCHEDULE
MINISTERIAL DETERMINATION NO: 3 : EXPANDED PUBLIC WORKS PROGRAMMES

Index

Definitions

Application of this determination

Sections not applicable to public works programmes
Conditions

BN
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1.1 In this determination -

"expanded public works programmes meansa programme to provide public
or community assets or services through a labour Intensive programme
initiated by government and funded from public resources .

1.2 Withouf limiting subsection (1), the following programmes constitute
Expanded PublicWorks Programmes..

(a)

(b)

(©

()

Application

Environment and Culture Sector Programmes including: Working for
Water, Working on Fire, Working for wetlands, People and Parks,
Working for Energy, Working for Woodlands, Working for the Coast,
Landcare, Working on Waste/ Working for Tourism, investing in
Culture .Programmes

Infrastructure Sector Programmes and Projects declared part of
EPWP which may include the construction, rehabilitation and
maintenance of: rural and low-volume roads, storm-water drains,
water reticulation, basic sanitation, footpaths, sidewalks, bicycle
paths, schools and clinics.

Social Sector Programmes including Early Childhood Development,
Home, Community Based Care, Community Safety and other
community based programmes

All projects and programmes accessing the EPWP wage incentive
including those Implemented by Non Governmental organisations
(NGO) and Community Based Organisations (CBO) and
the Community Works Programme.

Any other programme deemed to be part of the EPWP asdetermined
bythe Department of PubHcWorks

This Determination applies to all employers and employees engaged in expanded
public works programmes.

The following provisions of the Basic Conditionsof Employment Actdo

apply to public works programmes -

3.1 Section 10(2) [Overtime rate]
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3.2 Section 14(3) (Remuneration required for meal intervals of longer
than 75 minutes]
33 Section 29(h)to (p) [Written particulars of employment]
3.4 Section30 [Display of employee's rights]
3.5 Section 41 [Severance pay]
3.6 Section37 [Notice oftermination]
3.7 Sections 51 - 58 [Sectoral Determinations]
Conditions

As set out in the ANNEXURE:
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ANNEXURE

CONDITIONS OF EMPLOYMENT FOR EXPANDED PUBLIC WORKS PROGRAMMES

I

2.

Introduction

1.1 This document contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works

Programme (EPWP). These terms and conditions do NOT apply to persons
employed in the supervision and management of a SPWP.

1.2 in this document -

(a) "department” means any department of the State, implementing agent
or confractor;

(b) "employer" means any department, implementing agency or contractor
that hires workers to work in elementary occupations ona EPWP;

(c) "worker" means any person working in an elementary occupation 0n a
EPWP;

(d) "slementary occopatign” means any occupation involving unskilled or
semi-skilled work;

(e) "management" means any person employed by a department or
implementing agency to administer or execute an EPWP,

(f) “task” means a fixed quantity of work;

(9) "task-based work" means work in which a worker Is paid a fixed rate
for performing a task;

(h) "task-rated worker" means a worker paid on the basis of the number of
tasks completed;

(1) "time-rated worker" means a worker paid on the basis of the length of

time worked.

Terms of Work

2.1 Workers on an EPWP are employed on a temporary basis or contract basis.
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Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to

work-

(a) more than forty hours in any week;

(b) on more than five daysJn any week; and
(c) for morethaneight hourson any d9y.

3.2 An employer and worker may agree that a worker will work four days pet
week. Theworker may then work up to ten hours per day.

3.3 A task-rated worker may not work more than atotal of 55 hours In any week
to complete the tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break
of at least thirty minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may
require a worker to perform duties during a meal break if those duties cannot
be left unatiended and cannot be performed by another worker. An
employer must take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.

4.4 A worker is not entitied to payment for the period of a meal break. However,

a worker who is paid on the basis of time worked must be paid Ifthe worker
is required to work or to be available for work during the meal break.

Special Conditions for Security Guards

5.1

5.2

A security guard may work up to 55 hours perweek and up to eleven hours
per day.

A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.
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Daily Rest Period

Every worker is entitled to a daily rest period of at least twelve consecutive hours.
The daily rest period is measured from the time the worker ends work. on one day
until the time the worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours ofwork.{"emergency work").

Sick Leave

8.1

82

8.3

BA

8,5

8.6

8.7

as

Only workers who work more than 24 hours per month have the right to
claim sick--pay in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to
claim one day's paid sick leave for every full month that the worker has
worked in terms of a contract.

A worker may accumulate a maximumof twelve days'sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another
contract

An employer must pay a task-rated worker the worker's daily task rate for a
days sick leave.

An employer must pay a time-rated worker the worker's daily rate of pay for
a dayis sick leave.

An employer must pay a worker sick pay on the worker's usuaipayday.

Before paying sick-pay, an employer may require a worker fo produce a
certificate stating that the worker was unable to work on account of sickness
or injury if the worker is-

{a} absent from work for more than two consecutive days; or

() absent from work on more than fwo occasionsin any eight-week
period,
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A medical certificate must be issued and signed by a medical practitioner; a
qualified nurse or a clinic staff member authorised to issue medical
certificates indicating the duration and reason for incapacity.

A worker Is not entitied to paid sick.leave for a work-related injury or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

Maternity Leave

9.1

9.2

9,3

9.4

9.5

9.6

A worker may take up to four consecutive months' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits
during maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.

A worker is not required to take the full period of maternity leave. However,
a worker may not work for four weeks before the expected date of birth of
her child or for six weeks afterthe birth of her child, unless a medical
practitioner, midwife or qualified nurse certifies that she is fit to doso.

A worker may begin maternity leave -
(a) four weeks before the expected date of birth; or
(b) on an earlier date -

(i} if a medical practitioner, midwife or certified nurse certifies
that it is necessary for the health of the worker or that of her
unborn child; or

(i) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse
has certified that the worker is able to continue to work without
endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or

bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.
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10, Family responsibility leave

10.1  Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leave each year in the following circumstances-

(a) when the employee's child is
born; (b) when the employee's child
is si.ck; (c) in the event ofa death of -
(i) the employee's spouse or life partner;

(Ii) the employee's parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

11. Statement of Conditions

11.1  An employer must give a worker a statement containing the following details
at the start of employment -

(a) the employer's name and address and the name of the EPWP,
(b) the .tasks orjob that the worker is to perform; and

(c) the period for which the worker is hired or, if this Is not certain, the
expected duration of the contract;

{(d) the worker's rate of pay and how this is to be calculated;
(e) the training that the worker will receive during the
EPWP.

112 An employer must ensure that these terms are explained in a suitable
language to any employee who is unable to read the statement.

11.a  An employer must supply each worker with a copy of these conditions of
employment.

12, Keeping Records
12.1 Every employer must keep a written record of at least the following -

(a) the worker's name and position;
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{b) copy of an acceptable worker identification

{c) in the case of a task-rated worker, the number of tasks completed by
the worker;

(d) inthe case of a time-rated worker, the time worked by the worker;
(e) paymentsmade to each worker.

The employer must keep this record for a period of at least three years after
the completion of the EPWP.

Payment

13.1

3.2

133

I3A

135

13.6

13.7

13.8

An employer mustpay all wages at least monthly in cashor by cheque or into

- a bank account

A worker may not be paid less than the minimum EPWP wage rate of
R63.18 per day or per task. This will be adjusted annually on the 1st of
November Ins line with inflation (available CPl as provided by StatsSA six {6)
weeks before implementation). }
A task-rated worker will only be paid for tasks that havebeen completed.

An employer must pay a task-rated worker within five weeks of the work
being completed and the work having been approved by the manager or the
contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by- the worker.

Paymentin cash or by cheque musttake place -
(a) at the workplace or at a placeagreed to by the worker;

{(b) during the worker's working hours or within fifteen minutes of the
start or finish of work;

(c) in a sealed envelope which becomesthe property of the worker.

An employer must give a worker the following information inwriting -
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(a) the period for which paymentis made;

(b} the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded
on the envelope and the worker must acknowledge receipt of payment by
signing for it.

If a worker's employment is terminated, the employer must pay all monies
owing to that worker within one month of the termination of employment.

Deductions

14.1

142

14.3

144

Health

15.1

An employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income
tax that the worker Is required to pay.

An employer who deducts money from a worker's pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, courtorder or arbitration
award concerned.

An employer may not require or allow a worker to -

(a) repay any payment exceptan overpayment previously made by the
employer by mistake;

(b} state that the worker received a greater amount of money than the
employer actually paid to the worker; or

(c) pay the employer or any other person for having been employed.
and Safety

Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.
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Aworker must -

(a) work in a way that does not endanger his/her health and safety or
that of any other person;

(b) obey any health and safety Instruction;

(c) obey dfl health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the
employer;
(e) report any accident, near-miss incident or dangerous behaviour by

another person to their employer or manager.

Compenrsationfor Injuries and Diseases

16.1

16.2

163

6.4

It is the responsibility of the employers (other than a contractor) to arrange
for all persons employed on a EPWP to be covered in terms of the

Compensation for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their
employer or manager.

The employer must report the accident or disease to the Compensation
Commissioner.

An employer must pay a worker who is- unable to work because of an injury
caused by an accident at work75% of their earnings for up to three months.
The employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accident$ or accidents athome.

Termination

17.1

17.3

The employer may terminate the employment of a worker for good cause
after following a fair procedure.

A worker will not receive severance pay ontermination.
A worker Is not required to give notice to terminate employment. However, a

worker who wishes to resign should advise the employer in advance to allow
the employer to find a replacement.
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174 A worker who Is absent for more than three consecutive days without
informing the employer ofan intention to return to work wm have terminated

the contract. However, the worker may be re-engaged if a position becomes
available.

17.5 A worker who does not attend required training events, without goad reason,
will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.

Certificate of Service

18.1  Ontermination of employment, a worker Is entitled to a certificate stating -

(a)
(b)
(c)
(d)
(e)
)

the worker's fullname;

the name and address of the employer;

the EPWP on which the worker worked;

the work performed by the worker;

any training received by the worker as part of the EPWP,
the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.
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CHAPTER 1
1. INTRODUCTION

A Green Paper on Public Sector Procurement Reform in South Africa was published
in April 1997. The Green Paper recognized that public sector procurement could be
used by government as a mechanism to also achieve certain broader policy objectives
such as black economic empowerment, local economic development spin-offs for
small and medium sized business, skills transfer and job creation. To achieve this,
institutional and economic reform was necessary within two broad themes, namely, to
establish principles of good governance in the area of supply chain management and
to introduce a preference system to achieve certain Socio-economic policy objectives.

This document is to serve as a both a policy guideline and as a general user manual
for the personnel of the BLM in which the policy and directives with regard to supply
chain management are made known. This policy therefore addresses the following as
required by the Local Government: Municipal Finance Act, 2003 and the Preferential
Procurement Regulations of 2004, the Broad-Based Black Economic Empowerment
Act (Act 53 of 2003) and the Draft Supply Chain Management Regutations from
National Treasury (3 May 2005):

. Procurement of goods and services;

. Disposal of goods no longer needed;

. Selection of contractors to provide assistance in the provision of
municipal services otherwise than in circumstances where Chapter 8 of
the Systems Act applies; and

. Selection of external mechanisms referred to in section 80(1)(b) of
the

Systems Act

This policy does not apply if the municipality coniracts with another organ of state
for-

. Provision of goods or services to the municipality;

. The provision of a municipal service or assistance in the provision
ofa municipal service; or

. The procurement of goods and services under a contract secured
hy that other organ of state, provided that the relevant supplier has

agreed to such procurement.

2. ABBREVIATIONS
BEE Black Economic Empowerment
BBEEA Broad-Based Black Economic Empowerment Act (Act 53 of 2003)
MFMA Municipal Finance Management Act, 2003 (Act 56 of 2003)

BLM Blouberg local municipality established i.t.o. Act No 117 of 1898
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CEO Chief Executive Officer

CFO Chief Financial Officer

CBC Central Bid Committee

HDI Historically Disadvantaged Individual
HOD Head of Department

MM Municipal Manager

PPPFA Preferential Procurement Policy Framework Act, (Act no 5 of
2000)

RDP Reconstruction and Development Programme
RFI Request for Information |
RFP Request for Proposal

SCM Supply Chain Management

SFEC Standing Financial Expenditure Committee
SMME Small Medium and Micro Enterprise

TOR Terms of Reference

3. DEFINITIONS

In this Policy, unless a written context otherwise indicates, a word or expression to
which a meaning has been assignment in the Act has the same meaning as in the
Act, and:

“‘Bid" means a written offer submitted in a prescribed or stipulated form, in
response to an invitation by the Blouberg Municipality for a procurement as part of
a competitive bidding process;

“Competitive bid” means a bid in terms of competitive bidding process;

“Final award” means the final decision on which bid or quote to accept;

“In the service of state” means to be:

(a) a member of

{i) any municipal council;

(i} any provincial legislature;
(i) the National Assembly or National Council of provinces;
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{(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial
entity or constitutional institution within the meaning of Public Finance

Management Act, 1999(Act No. 1 of 1899)

(&) a member of the accounting authority of any national or provincial public entity;
or

(f) an employee of parliament or a provincial legislature;

“Long term contracts” means a contract with a duration period exceeding one
Year;

"Other applicable legislation” means any other legislation applicable to municipal

Supply chain management, including:

(a) The Preferential Procurement Policy Framework Act, 2000(Act No.5 of 2000)

(b) The Broad Based Black economic Empowerment Act, 2003 (Act No.53 of 2003)

(c) The Construction Industry Development Board Act. 2000 (Act No.38 of 2000)

“Municipality’ means Blouberg Municipality;

“Historically Disadvantaged Individual” means a South African citizen:

{a) Who had no franchise in national elections prior to the introduction of the

Constitution of the Republic of South Africa, 1983 (Act no 110 of 1983) or the

Constitution of the Republic of South Africa, 1993 (Act no 200 of 1993) {“the

Interim Constitution™); and/or .

(b) Who is a female; and/or

(c) Who has a disability;

(d) Provided that a person who obtained South African citizenship on or after the
coming into effect of the Interim Constitution, is deemed not to be an HDI.

“Small Medium and Micro Enterprise” SMME is as defined in the National Small
Business Act, 102 of 1996. Employing a maximum of 100 employees in any sector
except manufacturing or construction where the maximum is 200 employees.

“Council” means Blouberg Municipal council referred to in Sec 157(1) of the
constitution;

“Delegation” means the issuing of a written authorization by delegating authority to
a delegated body to act in his stead;

“Physically disabled” shall mean suffering from an impairment of a physical,
intellectual or sensory function, resulfing in a restriction or lack of ability to perform
an activity in a manner or within a range considered normal.

“Head of department” shall mean a senior manager as referred to in Section 56 of
the Municipal Systems Act.

“the Act’ means Local Government: Municipal Finance Management Act, 2003
{Act No. 56 of 2003)
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“the Regulation” means the Local Government: Municipal Finance Management

Act, 2003, Municipal Supply Chain Management Regulations Gazetted in Gazette

Number 865 of 2005;

“youth” means any person who is thirty-five years cld and below;

“Municipal Finance Management Act” shall mean the Municipal Finance Management Act no 56 of
2003

“Municipal manager” shall mean the person appointed in terms of Section 82 of the Municipal
Structures Act.

“Municipal Structures Act’ shall mean the Local Government: Municipal Structures Act No. 117 of
1998.

“Municipal Systems Act” shall mean the Local Government: Municipal Systems Act No.
32 of 2000.

“Supply chain management policy” shall mean the policy referred to in Section 111 of the
Municipal Finance Management Act.

“Budget and treasury office” shali mean the office established in terms of Section 80 of the
Municipal Finance Management Act”

“Chief financial officer” shall mean the person designated as such in terms of
Section 80(2)(a) of the Municipal Finance Management Act No. 56 of 2003.

“Councilor’ shall mean a member of the municipal council.
4. LEGISLATIVE ENVIRONMENT & REGULATORY FRAMEWORK
4.1 THE CONSTITUTION

In establishing a supply chain management policy document, the Blouberg
local municipality must produce a document that complies with section 217 of
the Constitution of the Republic of South Africa, 1996 Act 208 of 1996) which
reads as follows:

(1) When an Organ of State in the national, provincial or local sphere of
government, or any other institution identified in national legislation,
contracts for goods and services, it must do so in accordance with a system
which is fair, equitable, transparent, competitive and cost-effective.

(2) Subsection (1) does not prevent the Organs of State or institutions
referred to in that subsection from implementing a procurement policy
providing for-

(a) categories of preference in the allocation of contracts; and (b)

the protection or advancement of persons, or categories of

persons, disadvantaged by unfair discrimination.

(3} National legislation must prescribe a framework within which the policy
referred to in subsection (2) must be implemented.
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4.2 THE MUNICIPAL SYSTEMS ACT

The "Municipal Systems Act 2000 {Act 32 of 2000) requires that municipalities
assess, according to specific criteria and processes, whether to provide
municipal services internally or externally by way of service delivery agreements.
This Act stipulates the requirements for service delivery agreements through
competitive bidding selection and pre-qualification processes which-
+  Are competitive, fair, transparent, equitable and cost-effective,
»  Allow all prospective service providers to have equal and
simultaneous access to information relevant to the bidding
process;
+  Minimise the possibility of fraud and corruption; and
*  Make the municipality accountable to communities, residents and
role-players about progress with selecting a service provider and
the reasons for any decision in this regard; and
*  Take into account the need to promote the empowerment of small
and emerging enterprises.

4.3 THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT

The Preferential Procurement Policy Framework Act, (Act No. 5 of 2000) and
its regulations are applicable o local government. It provides that BLM shall
implement a preference system in the allocation of contracts for categories of
service providers o advance the interest of persons disadvantaged by unfair
discrimination. However, it must be applied without compromising or limiting

the quality, coverage, cost and developmental impact of the services.

4.4 THE LOCAL GOVERNMENT: MUNICIPAL FINANCE MANAGEMENT ACT, 2003 (ACT 56
OF 2003) ‘

This Act and Chapter 11 in particular deals with supply chaln management
in detail and it is essential that it is strictly adhered to by the municipality in
order fo achieve the objectives as set out in this document, It is compulsory
for a municipality to have a supply chain management policy to give effect
to the relevant provisions of the Act.

The Municipal Finance Management Act, 2003 (Act 56 of 2003} provides that
the municipal supply chain management shall comply with a regulatory
framework that must cover at least the following:

. The range of supply chain management processes that will be used
including tenders, quotations, auctions and other types of competitive bidding.

. When a particular type of process must be used.

. Procedures and mechanisms for each type of process.

. Procedures and mechanisms for more flexible processes where the
value of a contract is below a prescribed amount.

. Open and fransparent pre-qualification processes for tenders or
other bids.

. Competitive bidding processes in which only pre-qualified persons

may participate.
. Bid documentation, advertising of and invitations for contracts.




Blouberg Local Municipality’s SCM Policy for 2020/21 Financial Year

Procedures and mechanisms for-

. The opening, registering and recording of bids in the presence
of interested persons;

. - The evaluation of bids to ensure best value for money;
ONegotiating of final terms of contracts; and
. The approval of bids.

Screening processes and security clearances for prospective Contractors on tenders or other
bids above a prescribed value,

. Compulsory disclosure of any conflicts of interests prospective
contractors may have in specific tenders and the exclusion of such prospective
contractors from those tenders or bids.

. Participation in the supply chain management system of persons
who are not officials of the municipality

. The barring of persons from participating in tendering or other
bidding processes, including persons who were convicted for fraud or
corruption during the past five years;

-“Who wilfully neglected, reneged on or failed to comply with a
government contract during the past five years; or -Whose tax
matters are not cleared by SARS.

. Measures for:

OACombating fraud, corruption, favouritism and unfair and
irregular practices in municipal supply chain management; and

fIPromoting ethics of officials and other role players invelved in
municipal supply chain management.

. The invalidation of recommendations or decisions that were
unlawfully or improperly made, taken or influenced, including recommendations
or decisions that were made, taken or in any way influenced by —

. Councillors in contravention of item 5 or 6 of their Code of Conduct;
. Municipal officials in contravention of items 4 or 5 of their Code

of Conduct.
. The procurement of goods and services by municipalities through

contracts procured by other organs of state.

. Contract management and dispute settling procedures.
. Delegation of municipal supply chain management powers and
duties.

5. VISION AND OBJECTIVES

BLM is a municipality that undertakes to ensure equitable distribution of resources
and act as a catalyst for development and service delivery in a co-ordinated,
inclusive and sustainable manner.
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BLM intends to use the new acquisitioning policy as a tool to achieve the following
objectives:

. stimulate economic growth

. stimulate socto- economic development

. enhance quality of services

. enhance delivery of services

. promote fairness, transparency, competitiveness and cost-
effectiveness

This supply chain management policy is intended to be in line with the prescribed national
procurement policy and will also take into consideration the following key principles:

. Creating opportunities for SMME’s;ensuring that value for money is
obtained; to eliminate and counter any form of corruption, favouritism and
irregular practices;

. implementation of systems of control and accountability; and
standardisation in procedures of bid evaluations, documentation  and
contracts;

. Effective menitoring and support

. Total quality management

6. DELEGATION OF SUPPLY CHAIN MANAGEMENT POWERS.

{(1)YThe council of the municipality delegate powers and duties to the accounting
officer so as to enable the accounting officer to:

(a) Discharge the supply chain management responsibilities conferred on
accounting officers in terms of chapter 8 or 10 of the Act.

{b) to maximize administrative and operational efficiency in the implementation
of the scm policy

{C) to enforce reasonable cost-effective measures for the prevention of fraud,
corruption, favoritism and unfair and irregular practices in the implementation of
supply chain management policy; and

(d) to comply with his or her responsibilities in terms of section 115 and other
applicable provisions of the Act.

(2) The council may not delegate any supply chain powers or duties to a
person who is not official of municipality or to a committee which is not exclusively
composed of officials of the municipality

{3) No decision-making in terms of any supply chain management powers and
duties may be delegated to an advisor or consultant.

CHAPTER 2

Supply chain Management System
Municipality shall use the following system of Supply Chain Management:
{a) demand management;
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{(b) acquisition management;
{c) logistics management;

(d) risk management;

(e) performance management;

1. DEMAND MANAGEMENT
1.1 SYSTEM OF DEMAND MANAGEMENT

(a)Accounting Officer must establish and implement an effective demand
Management system in order to ensure that the resources required to support the
strategic and operational commitments of the municipality are delivered at correct
fime, at the right price and at a right locations as outlined in the Integrated
Development Plan of municipality.

{b) Every Head of department shall during preparation of budget for the year:

{l) determine which function it must perform;

(i) determine goods and services to be procured in the performance of those
functions;

{iii} determine quantity and specifications for the required goods;

(c) the SCM Unit shall after consultation with Heads of departments compile a

schedule of procurements for caplital projects and any other requirements for each

financial year;

2. ACQUISITION MANAGEMENT

2.1 SYSTEM OF ACQUISITION MANAGEMENT
(a) the accounting officer must implement the system of acquisition management
as set out in this section in order to ensure:

(i) that gocds and services are procured by municipality in
accordance with authorized processes only;

(i that expenditure on goods and services is incurred in terms
of an approved budget and IDP in terms of section 15 of the Act;

(iit) that the threshold values for the procurement for the different
procurement processes are complied with;

{iv) that bid documentation, evaluation and adjudication criteria, and
general conditions of contract, are in accordance with any applicable
legislation; and

{v) that any treasury guidelines on acquisition management are
properly taken into account.

(b) this policy does not apply in respect of procuring goods and services
contemplated in section 110(2) of the Act, including:

(i) water from department of water affairs or a public entity, another
municipality or municipal entity; and
{ii) electricity from Eskom or another public entity, another municipality or

municipal entity.

(c) Accounting officer must ,when procuring goods or services contemplated in
section 110{2) of the Act make public the fact that it procures such goods or
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services otherwise than through its Supply Chain Management system, including:
(1} the kind of goods or services; and (ii) the name of supplier.

2.2 RANGE OF PROCUREMENT PROCESSES
(a) Goods may only be procured by way of:

() petty cash purchases, up to a fransaction value of R 500{VAT Included);
(if) One quotation for procurement of transaction value of over R 500 up fo

R 2000 (VAT included)

(iii) formal written quotations for procurements of transaction value over R
2000 up to R 200 000 (VAT included); and

{iv) Competitive bidding process for procurement above R30000.00R and fong
term contracts.

{b) Goods or services may not deliberately be split into parts or items of a
lesser value merely to avoid complying with the requirements of this policy.

{c) When determining transaction valuss, a requirement for goods or services
consisting of different parts or items must as far possible be treated and dealt with
as a single transaction,

2.3 GENERAL PRECONDITIONS FOR CONSIDERATION OF WRITTEN QUOTATIONS OR BIDS
A written quotation or bid may not be considered unless the provider who

submitted quotation or bid (a) has furnished the following:

(i} full name

(ii) identification number or company or other registration number;

(iii) tax reference number and VAT registration number, if any;

{b) has authorized the municipality fo obtain a tax clearance from South African
Revenue Service that the Provider's tax matters are in order.

(c) has indicated

(i) whether he or she is in the service of the state or has been in the
service of the state in the previous twelve moths
{ii) if the provider is not natural person, whether any of its directors,

managers, principal shareholders or shareholder is in the service of sfate,
or has been in the service of state in the previous twelve months

;or

(it Whether a spouse, child or parent of the service provider or of
director, shareholder or stakeholder referred to in subparagraph(ii} is in
the service of state or has been in the service of state in the previous
twelve months.

2.4 CENTRAL SUPPLIERS DATABASE

{(a) The Blouberg Local Municipality must only do a business with Suppliers from
Treasury's Central Supplier's Database.

10
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{b) The CSD ‘s report should include the following:

*  Confirmation and status of Business Registration Documents

«  Proof of Bank Account Registration

* Tax compliance status

«  Employee in the service of state as defined in the Municipal SCM
Regulations with information only available in the PERSAL system at this
time, namely National and Provincial officials

+ |dentity Documentation

« Tender defauiters and restrictions status

2.5 PETTY CASH PURCHASES

The following petty cash procurement process shall apply:
{a) Procuremant of goods to a maximum amount of R 500 per transaction may be
made by means of petty cash purchases;

(b) Maximum amount of petty cash on hand shall be R 5000 per month;

(c) Only Supply Chain Manager can give a depariment a go ahead to request petty
cash after taking into account the nature of expenditure and satisfying himself
that procurement can be done via petty cash and that pefty cash system is not
abused.

{d) Each department must compile monthly reconciiiation reports to the Chief
Financial Officer, inciuding:

{I) The total amount of petty cash for that amount; and

(it} Receipts and appropriate documents for each purchase.

2.6 WRITTEN OR VERBAL QUOTATIONS.

(a) Written or Verbal guotation must be obtained from at least three different
suppliers from, but not limited to, suppliers whose names appear on the suppliers
database of the municipality, provided that if quotations are obtained from
suppliers who are not listed, such suppliers must meet the listing criteria required
by this policy.

(b) To the extent feasible Suppliers must be requested fo submit such
quotations in writing.

{c) if it is not possible to obtain three quotations, the reasons must be
approved by Chief Financial Officer, recorded and reported quarterly to accounting
officer;

{d) Accounting officer must record names of potential providers requested to
provide quotations as referred in (c) above and their quoted price;

(d) If quotation was submitted verbally, the may be placed against written
confirmation by selected supgplier.
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2.6 FORMAL WRITTEN QUOTATIONS

(a) Quotations must be obtained from at least three different providers
preferably from, but not limited to, providers whose names appear on the list of
accredited prospective providers of the municipality, provided that if quotations are
obtained from providers who are not listed, such providers must meet the listing
criteria required by this policy.

(b) ifitis not possible to obtain three quotations, the reasons must be
approved by Chief Financial Officer, recorded and reported quarterly to accounting
officer;

2.7 PROCEDURES FOR PROCUREMENT VIA WRITTEN QUOTATIONS

(a) all requirements in excess of R 30 000{VAT included) must be advertised
for at least for at least seven days on the website of municipality or local notice
boards,

(b) Rotation system where possible must be used when procuring from
suppliers on the list of accredited suppliers.

(C) Accounting officer via SCM unit must take all reasonable steps to ensure that
procurement of goods or service via quotations is not abused.

(d) SCM unit must on a monthly basis notify in writing of all written quotations
accepted by it.

(&) where quotations have been invited via local notice boards and municipal
website, no additicnal quotations are needed should the number of received
guotations be less than three.

2.8 COMPETITIVE BIDS

(a) goods and services above a fransaction value of more than R 200 000 (VAT
included) and long term contracts may be procured by municipality via competitive
biding process.

2.9 PROCESS FOR COMPETITIVE BIDS

Procedures for competitive bidding process will be as follows:
iy Compilation of bid documents

(i) Public Invitation of bids;

(i) Site meetings or briefing sessions, if applicable;

{iv) Handling of bids submitted in response to public invitation;
(v) The evaluation of bids

{(vi) Award of contracts

{vii) Administration of contracts

{viii) Proper record keeping

12
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2.9.1 BID DOCUMENTATION FOR COMPETITIVE BIDS

Municipal Bid documents must comply with following requirements:

(a) take into account :

(iy the general conditions of contact;

{ii) treasury guidelines on bid documentation and

{iii)the requirements of the construction Industry Development board, in respect of
bids relating to construction, upgrading or refurbishment of buildings or
infrastructure;

(b) Stipulate the preference point system which will be applied in evaluation
and adjudication of contracts;

(c) Compel bidders to make declaration of interest and fill declaration of
interest form;

{d) if the transaction value is estimated to exceed R 10 million{VAT included),
require bidders to furnish the followings:

{i) the audited financial statements(if bidder is required by law to
prepare financiat statements) for the past three years or since
establishment if entity is established within or during the past three
years;

(i) a certificate signed by the bidder certifying that the bidder has
no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is
overdue for more than 30 days;

{iii) particulars of any confracts awarded to the bidder by an organ of
state during the past five years, including particulars of any material
non-compliance or dispute conceming the execution of such contract;
(iv) a statement indicating whether any portion of the goods or
services are expected {o be sourced from outside Republic, and, If so,
what portion and whether any portion of payment from municipality is
expected to be transferred out of the Republic;

(e) Stipuiate that disputes must be settled by means of mutual consultation,
mediation (with or without legal representation), or, when unsuccessful, in a South
African court of law.

2.9.2 PUBLIC INVITATION OF BIDS

(a) Accounting officer of BLM is required to advertise all bids on the eTender

Publication Portal as provided below.
All bids advertised on the eTender Publication Administrator must at least contain the following
information:

» Bid description;

+  Bid number;

»  Name of Municipality or Entity;

» The physical location where the goods, services or works specified in the

bid are required; O The closing date and time of the bid;

13
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* Municipality or entity’s contact details {postai and physical address,
telephone number, email address, efc.);

« The physical location where hard copies of bids can be collected;

« The physical location where bids should be delivered; and

*  The bid documents (MBDs, Terms of Reference, GCC and any other
relevant document).

{b} The minimum period of time, which may be allowed between the publication
date of bid invitations and closing time for bids, must be stipulated and should
be sufficient for bidders to reply to the specific requirement. This period may not
be less than 14 days for bid which does not exceed R 10 million and 30 days
for bid of transaction value equal or exceeding R 10 million. When determining
a closing date, sufficient time must be allowed for prospective bidders to
prepare and submit their bids. The necessary information regarding the date
and time of closure must appear in the bid document and shall be collected
from the BLM offices during working hours It is essential that a definite cut-off
time for submitting bids should be set and it should be strictly observed. Late
bids, bids by telephone, fax or email are not considered.

{c) Accounting officer may determine ciosure of bids which is less than 30 or 14
days requirements only on grounds of urgency or emergency or any
exceptional case where it is impractical or impossible to follow official
procurement process;

(d) The bid advertisement must clearly indicate that it is the municipality’s
prerogative not to award the bid or any part thereof to the lowest or any bidder.

{e) Bids advertisement must contain statement that bids may only be submitted on
the bid documentation provided by municipality.

(f) Bids submitted to municipality must be sealed.
2.9.3 SITE INSPECTION/BRIEFING OR INFORMATION SESSION

(a) The necessary information regarding a site inspection/information session
must appear in the bid document, if applicable. A fully explanatory site inspection
may be conducted hefare the close of bids fo ensure that the bidders understand
the scope of the project and that they can comply with the conditions and
requirements.

{b) Should it be a condition that prospective bidders attend a site inspection,
nonattendance of this site inspection may invalidate a bid.

{c)The following information shall be necessary:
(i) Particulars of the place and time of the site inspection, indicated in the
advertisement as well as in the bid document

(#)Proper minutes to be taken on all information disclosed during the site
inspection

14
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(i) Copies of these minutes must be made available to all interested parties
that attend the meeting

{iv) The same copies must also be made to all other prospective bidders (v)
Bidders should be requested in the Bid documents to certify that the site
inspection was attended and that they are fully aware of the extent of the task

(d)Bidders should cetlify that the site inspection meeting was attended and that
they are fully aware of what is reasonably expected from them

(e)Bidders should state on a form {to be included in the Bid document)

{f)The name of the person who represented the company/firm;
{g)Particulars of the company/firm;

(h)Date and place of inspection; and

(YAny other information that is required by the BLM

2.9.4 PROCEDURE FOR HANDLING, OPENING AND RECORDING OF BIDS
{a} The following procedure shall be followed when opening bids:

{iy SCM unit shalt open the bids in public.

{ii) The opening of bids must be at the same time as soon as possible after
the closing time.

(i) Names of bidders and their bidding price must be read out to public.

{iv) All bids received must recorded in the register for that purpose

{v) Register will be available to public; and

{vi) Entries in the bid register and bid results shall be published on the website
of the municipality.

2.10. NEGOTIATIONS WITH PREFERRED BIDDERS

(a2)Accounting officer can negotiate the final terms of a contract with bidders
identified through a competitive bidding process as preferred bidders, provided that
such negotiations

(iY does not allow any preferred bidder to a second or unfair opportunity;

{ii) is not to the detriment of other bidder; and

{iii) does not lead to a higher price than the bid as submitted

{b) Minutes of such negotiations must be kept for record purpose.

2.11. TWO STAGE BIDDING PROCESS
{a) two stage process is allowed only for:
{i} large complex projecis

{ii}projects were it may be undesirable to prepare complete detailed (i)
long term projects with a duration period exceeding three years.

15
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(bXn the first stage technical proposals on conceptual design or performance
specification should be invited, subjects to technical as well as commercial
clarifications and adjustments.
18
2.12.1 BID SPECIFICATION COMMITTEE

(a) a bid specification committee must compile the specifications for each
procurement of goods or services by the municipatity.

(b} Specifications:

) must be in an unbiased manner fo allow all potential suppliers fo offer
their goods or services;

{ii) must take into account standards such as those issued by the
Standards South Africa, the international Standards Organization, or an
authority accredited by or recognized by the South African National
Accreditation System with which the equipment or material or workmanship
should comply;

(i) where possible described, be described in terms of performance
required rather than in terms of descriptive characteristics for design;

(iv) may not create trade barriers in contract requirements in the forms of
specifications, plans, drawings, designs, testing and test methods, packaging,
marking or labeling of conformity certification;

{v) may not make reference to any particular trade mark, name, patent,
design, type, specific origin or producer unlsss there is no other sufficiently
precise or intelligible way of describing the characteristics of the work, in
which case such reference must be accompanied by the words

“equivalent”.

{vi) Must indicate each spacific goal for which points may be awarded in
terms of the points system set out in this policy;

(viil)  Must be approved by the accounting officer or delegated sec 57
Senior Manager preferably CFO prior to publication of the invitation to bid.

(c) a bid specification committee must be composed of one or more officials of
municipality from the End-User department and must include manager responsible
for function involved.

{d) no persan, advisor or corporate entity involved with bid specification
committee, or director of such a corporate entity, may bid for any resulting
contracts.
2.12.2 BID EVALUATION COMMITTEE

(1) Bid evaluation committee must

(a) Evaluate bids in accordance with:

(i} the specifications for specific procurement; and (i)
the points system as set out in this policy.

16
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{b) evaluate each bidder's ability to execute the contract;

{c) Check in respect of the recommended bidder whether municipal rates and
taxes and service charges are not in arrears.; and

(d) Via Supply Chain Unit submit the evaluation report to Bid adjudication
committee;

(i) make final award or a recommendation to Accounting Officer to
make the final award; or

{ii) make another recommendation to accounting officer how to
proceed with the relevant procurement

{b) the accounting officer must appoint the chairperson of the committee; and if
he chairperson is absent the present members must elect one of them to preside
at the meeting.

(c) a bid adjudication committee must consist of at least four Senior Managers
which must include:

(i) the chief financial officer

(ii) at least one senior supply chain practitioner

{d) Neither a member of bid evaluation committee, nor advisor or person
assisting the evaluation committee, may be a member of bid adjudication
committee.

(e) If bid adjudication committee decides to award a bid other than the one
recommended by the bid evaluation committee must pricr to awarding of contract
check in respect of the preferred bidder's municipal rates and service charges are
not in arrears and notify the accounting officer of its intention.

() the accounting officer may after due consideration of the reasons for
adjudication committee to deviate from evaluation commitiee recommendations,
approve or reject the decision and if the decision is rejected refer the matter back
to adjudication committee for reconsideration.

() if accounting officer approves the decision of the bid adjudication
committee to deviate from bid evaluation committee recommendation he or she
must comply with section 114 of the Act within 10 working days.

2.13 PROCUREMENT OF BANKING SERVICES

{a) A contract for provision of banking services to a municipality:
{iy must be procured through competitive bids;

{iy must be consistent with sections 7 and 85 of the Act; and

(i} may not be for a period of more than five years at a time.

(b) The process for procuring a contract for banking services must commence
at least nine months before the end of an existing contract.
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{c) The Closure date for the submission of bids may not be less than 60 days
from the date on which the advertisement is placed in a newspaper. Bids must be
restricted to banks registered in terms of the banks Act, 1990(Act No. 94 of 1980).

2.14 PROCUREMENT OF IT RELATED GOODS OR SERVICES

(&) Accounting Officer may request State Information Technology
Agency(SITA) to assist the municipality with acquisition of IT related goods or
services through competitive bidding process.

{b) The parties must enter into a written agreement to regulate the services
rendered by, and payments to be made to, SITA.

(€) The Accounting Officer must notify SITA together with a motivation of the
IT needs of the municipality if:

{i) the transaction value of IT related goods or services required by

the municipality in any financial year will exceed R 50 million{VAT

included); or

(i) the transaction value of a contract to be procured by the

municipality whether for a one year or mare years exceeds R50 million

(VAT Included).

(d} If SITA comments on the submission and municipality disagrees with such
comments, the comments and the reasons for rejecting or not following such
comments must be submitted to council, the National Treasury, the relevant
provincial treasury and Auditor General.

2.15 PROUREMENT OF GOODS AND SERVICES UNDER CONTRACTS SECURED BY OTHER
ORGANS OF STATE

(a) Accounting Officer may procure goods or services for the municipality under a
contract secured by ancther organ of state, but only if:

(i) the contract has been secured by that other organ of state by means

of a competitive bidding process applicable to that organ of state; (ii)

the municipality has no reason to believe that such contract was not

validly procured,;

(i) there are demonstrable discounts or benefits for the municipality to

do s0;

{iv) that other organ of state and the provider have consented to such
procurement in writing.

2.16 PROCUREMENT OF GOODS NECESSITATING SPECIAL SAFETY ARRANGEMENTS

(a) The policy restricts the acquisition and storage of gocds in bulk (other than
water) which necessitate special safety arrangements, including gasses and fuel.

{b) Where the storage of goods in bulk is justified, such justification must be
based on sound reasons, including the total cost of ownership and cost
advantages for the municipality.
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2.17 PROUDLY SOUTH AFRICAN CAMPAIGNS

(a) Blouberg Municipality will support Proudly SA Campaign aimed at promoting
locally manufactured/produced products.

2.18 APPOINTMENT OF CONSULTANT

(a) Accounting officer can appoint consulting services provided that any
treasury guidelines in respect of consulting services are taken intoe account when
such procurement are made.

(b) A contract to appoint consultants must be procured via competitive bids if :
(i) the value of the contract exceeds R 200 000(VAT included) or (ii) the duration
period of contract exceed one year.

{c) in addition to requirements prescribed by this policy for competitive bids,
bidders must furnish particulars of all and similar consultancy services provided to
organ of state in the last five years.

(d) Accounting officer must ensure that the copyright in any document
produced, and the patent rights or ownership in any plant, machinery or process
designed or devised by consuitant in the course of the consultancy service is
vested in the municipality.

2.19 DEVIATION FROM AND RATIFICATION OF MINOR BREACHES OF, PROCUREMENT
PROCESS.

(a) Accounting Officer may dispense with the official procurement processes
established by this policy and procure any required item via any convenient
process, which may include direct negotiations, but only
{1} n an emergency;
(i) If such goods or services are available from single supplier only; (iii)
For the acquisition of special works of art or historical objects where
spegcification are difficult to compile; (iv} Acquisition of animals for
Zoo; or
(v} in any other exceptional cases where it is impractical or impossible to follow
the official procurement processes.

(b) Accounting Officer may ratify any breaches of the procurement processes by an
official or committee acting in terms of delegated powers or duties which are purely
of technical nature.

(C) Accounting Officer must record the reasons for any deviations and report them
to the next meeting of the council and include as a note to the annual financial
statements.

2.20 UNSOLICITED BIDS

(&) The Municipality in terms of section 113 of the Act is not obliged to
consider unsolicited bids received outside a normal bidding process.
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{b) If Municipalily decides in terms of section 113(2) of the Act to consider an

unsolicited bid, it may do so only if :

(1) The product or service offered in terms of the bid is demonstrably or

proven unigue innovative concept;

(iiyThe product or service will be exceptionally beneficial to, or have exceptional
cost advantages for, the municipality;

(iii} The person who made the bid is the sole provider of product or service;
(iv) The reason for not going through the normal bidding process are found to
be sound by the Accounting Officer.

{c} If a municipality decides to consider an unsolicited bid that complies with
paragraph {b), the municipality must make its decision public in accordance with
section 21A of the Municipal Systems Act, together with:

(i) Its reasons as to why the bid should not be open to other competitors; (ii)

An explanation of the potential benefits for the municipality were it to accept

the unsdlicited bid;

(iii} An invitation to the public or other potential suppliers to submit their comments
within 30 days of the notice.

(d) Once the municipality has received written comments pursuant to paragraph

(c)

Jit must submit such comments, including any responses from the unsolicited bidder, fo
the Nationa! Treasury and relevant provincial treasury for comment.

(e) The adjudication committee must consider the unsolicited bid and may award
the bid or recommend to the accounting officer, depending on its
delegations. (f) A meeting of adjudication committee to consider unsolicited
bid must be open to public.

{9) When considering the matter, the adjudication committee must take into

account —

(i) Any comments submitted by the public; and

(i)Any written comments and recommendations of the National Treasury and
refevant provincial freasury.

(h) If any recommendations of the National Treasury or provincial treasury are
rejected or not followed, the accounting officer must submit to the Auditor General,
the relevant provincial treasury and the National Treasury the reasons for rejecting
or not following those recommendations.

(1} such submission must be made within seven days after the decision on the award
of the unsolicited bid is taken, but no contract committing the municipality to the bid
may be entered into or signed within 30 days of the submission.

2.21 COMBATING OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM

(a) Accounting Officer must take all reasonable steps to prevent abuse of the
supply chain management system.

(b) Accounting Officer must investigate any allegation against any official or other
role player of fraud, corruption, favoritism, unfair or irregular practices or failure
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to comply with the supply chain management policy, and when justified- (i)
Take appropriate steps against such official or other role player; or (ii) Report
any alleged criminal conduct to the South African Police Service.

{c) Accounting Office must check the National Treasury's database prior to
awarding any contract to ensure that no recommended bidder, or any of its
directors, is listed as a person prohibited from doing business with public sector’

(d} Accounting Officer can reject any bid from a bidder-

(1) If any municipal rates and taxes or municipal service charges
owed by that bidder or any of its directors to the municipality, or to any
other municipality or municipal entity, are in arrears for more than three
months; or

(i) Who during the last five years has failed to perform satisfactorily
on a previous contract with the municipality or any other organ of state
after written notice was given to that bidder that performance was
unsatisfactorily;

(&) Accounting Officer can reject a recommendation for the award of
a contract if the recommended bidder, or any of its directors, has
committed a corrupt or fraudulent act in competing for the particular
contract;

{f Accounting Officer can cancel a contract awarded to a person if-
(i) The person committed any corrupt or fraudulent act during the:
bidding process or the execution of the contract; or

(i) An official or other role player committed any corrupt or fraudulent act
during the bidding process or the execution of the contract that benefited
that person; and

(g) Accounting Officer can reject the bid of any bidder if that bidder or an of its
directors-

(i) Has abused the supply chain management system of the municipality

or has committed any improper conduct in relation to such system; (if}

Has been convicted for fraud or corruption during the past five years;

(i} Has wilifully neglected, reneged on or failed to comply with any
government, municipal or other public sector contract during the past

five years; or .

(iv) Has been listed in the Register for Tender Defaulters in terms section 29
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

{(h) The Accounting Officer must inform the National Treasury and relevant
provincial treasury in writing of any actions taken in terms of sub regutation (1) (b)

(i), (e} or (f).

2.22 ACQUISITIONING EVALUATION PROCESS

2.22.1 EVALUATION CRITERIA

(a) The decision of awarding a contract to a prospective provider must be

based on a determination of which bidder has the best likelihood of
successfully completing the contract at the best value to the BLM.
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Proposal evaluation is the process of evaluating both the proposal and
the bidder to determine whether the bidder by means of that proposal
can successfully accomplish the contract. It forms the basis of
choosing between competing offers.

(b) Evaluation factors (criteria) are those aspects of a proposal that will be
0 DLocal business should receive preference 0 OTechnical
requirements of personnel.

*  Perceived ability to render the services required.
»  Flexibility {to adapt to client requirements).
«  Availability to meet deadlines.

2.22.2 PREFERENCE POINT SYSTEM AND BROAD-BASED BLACK ECONOMIC
EMPOWERMENT

{(a) In the acquisitioning of local goods and services this policy will provide for
categories of preference in terms of Section 5 of the Preferential Procurement
Policy Framework Act 2000 (Act No.5 of 2000) and applicable Preferential
Procurement Regulations and Schedules published in the Government Gazette
(Notice 2174 of 2004).

(b) The preference point system as detailed below will be followed. No system
will be applied in respect of bids/acquisitioning with a Rand value of less than R30
000 per legislation.

2.22.3 THE 80/20 PREFERENCE POINT SYSTEM FOR ACQUISITIONING OF GOODS
ANDJ/OR SERVICES UP TO A RAND VALUE OF R 50 000 000.C0

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2017

{a)The following formula must be used to calculate the points for price in respect of

competitive bids/price quotations with a Rand value equal to, or above R30 000
and up to a Rand value of R50 000 000.

Ps=80{ 1- Pt— Pmin}
Prmin

Where
Ps = Points scored for comparative price bid / offer under consideration
Pt = Comparative price of bid / offer under consideration
Pmin = Comparative price of lowest acceptable bid / offer.
(b)The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCM 2)
(c)A maximum of 20 points may be awarded to a bidder for achieving

governments procurement refated socio-economic objectives. The total percentage
scored for Broad-Based Black Economic Empowerment will be converted to a point

22



Blouberg Local Municipality’s SCM Policy for 2020/21 Financial Year

out of a maximum of 20 points. No points will be awarded for achieving
Governments Broad-Based Black Economic Empowerment objectives if the total
percentage scored for Broad-Based Black Economic Empowerment is less than
the prescribed minimum.

(d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

{e)Only the bid with the highest number of points scored may be selected.

2.22.4 THE 90/10 PREFERENCE POINT SYSTEM FOR ACQUISITIONING OF GOODS
AND/OR SERVICES WITH A RAND VALUE ABOVE R 50 000 000.00

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2017

{a) The following formula must be used to calculate the points for price in respect of
competitive bids with a Rand value above R 50 000 000.

Ps= 980 {1- Pt — Pmin }
Pmin
Where

Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid.

{b)The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. Where the Minister of Trade and industry, in terms of
section 8 of the Broad Based Black Economic Empowerment Act, No 53 of 2003,
gazetted a code of good practice for a particular sector, the scorecard contained in
the gazetted code of good practice must he utilised in the evaluation process. In
the absence of such code of good practice for a particular sector, the balanced
scorecard prescribed by National Treasury must form part of the evaluation criteria.

{See Annexure SCM 1 and Annexure SCM 2)

{c}A maximum of 10 points may be awarded to a bidder for achieving Governments
procurement related socio-economic objectives. The total percentage scored for
Broad-Based Black Economic Empowerment will be converted to a point out of a
maximum of 10 points. This will be calculated by multiplying the total percentaged
scored by 10. No points will be awarded for achieving Governments Broad-Based
Black Economic Empowerment objectives if

the fotal percentage scored for Broad-Based Black Economic Empowerment is less
than the prescribed minimum.
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{d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

{e)Only the bid with the highest number of points scored may be selected.

2.22.5 THE 80/20 PREFERENCE POINT SYSTEM FOR THE SALE AND LETTING OF ASSETS
UpP
TO A RAND VALUE OF R 50 000 000

{a) The following formula must be used to calculate the points for price in respect
of competitive bids / price quotations with a Rand value equal to, or above R30
000 and up to a Rand value of R 50 000 000 and which relate fo the sale and
fetting of assets.

Ps=80{1+Pt—Ph}Ph
Ps = Points scored for price of bid / offer under consideration
Pt = Price of bid / offer under consideration
Ph = Price of highest acceptable offer

{b) The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCM 2)

{c} A maximum of 20 points may be awarded to a bidder for achieving
Governments procurement related socio-economic objectives. The total
percentage scored for Broad-Based Black Economic Empowerment will be
converted to a point out of a maximum of 20 points. No points will be awarded
for achieving Governments Broad-Based Black Economic Empowerment
objectives if the fotal percentage scored for Broad-Based Black Economic
Empowerment is less than the prescribed minimum.

{d) The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added fo the points scored for
price.

(e) Only the bid with the highest number of points scored may be selected.

2.22.6 THE 90/10 PREFERENCE POINT SYSTEM FOR SALE AND LETTING OF ASSETS WITH
A
RAND VALUE ABOVE R 50 000 000.

(a)The following formula must be used fo calculate the points for price in respect of bids
with a Rand value above R 50 000 000 and which relate to the sale and letting of
assets.
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Ps=90 {1+ Pt—Ph}
Ph

Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Ph = Price of highest acceptahle bid

{b)¥The balanced scorecard measuring Broad-Based Black Economic
Empowerment prescribed by the National Treasury must form part of the
evaluation criteria of all bids. (See Annexure SCM 1 and Annexure SCHM 2)

{c)A maximum of 10 points may be awarded to a bidder for achieving Governments
procurement related socio-economic cbjectives. The tofal percentage scored for
Broad-Based Black Economic Empowerment wili be converted to a point out of a
maximum of 10 points. This will be calculated by multiplying the total percentage
scored by 10. No points will be awarded for achieving Governments Broad-Based
Black Economic Empowerment objectives if the total percentage scored for Broad-
Based Black Economic Empowerment is less than the prescribed minimum.

(d)The points scored by a bidder in respect of the objectives above on Broad-
Based Black Economic Empowerment must be added to the points scored for
price.

(2)Only the bid with the highest number of points scored may be selected.

2.22.7 EVALUATION OF CONSULTANTS OR OTHER PROFESSIONAL SERVICES ON
FUNCTIONALITY.

(a) the following formula shall be used to evaluate consultants based on

Functionality

Ps =80 X AP MS
Ps = Points scored for functionality

SO= points awarded by a panel member
MS= Maximum waight
AP = Percentage points for functionality

{b) the following formula shall be used to evaluate points scored for price for
Consultants

Ps = Pmin X AP Pt

Ps = points scored for price
Pmin= lowest acceptable bid price
Pt = bid price under consideration

AP = Total score for functionality
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2.22.8 80/20 POINT SYSTEM FOR EVALUATION OF CONSULTANTS

(a) the following formula shall be used to determine the points scored by bidders
through B0/20 system

Ps=80(1+HS-RS)RS

Ps = Points scored

HS = Highest acceptable points for sum of peints for price and Functionality.

RS = sum of points scored for price and functionality for bid under
Consideration

2.22.9 STIPULATION OF PREFERENCE POINT SYSTEM TO BE USED

{a) The Blouberg Municipality must, in the bid documents, stipulate the preference
point system which will be applied in the adjudication of bids.

2.22.10 EVALUATION OF BIDS ON FUNCTIONALITY (QUALITY) AND PRICE, INCLUDING
WHEN CONSULTANTS ARE APPOINTED

(a)The municipality must, in bid documents, indicate if, in respect of a particular bid
invitation, bids will be evaluated on functionaiity and price.

(b)The total combined points allowed for functionality and price may, in respect of bids
{ offers with an estimated Rand value equal to or below, R 50 000 000, not exceed 80
points.

{ciThe total combined points allowed for functionality and price may, in respect of bids
I offers with an estimated Rand value above, R50 000 000, not exceed 90 points.

{d)When evaluating the bids confemplated in this item, the points for functionality
must be calculated for each individual bidder,

{(e)The conditions of bid may stipulate that a bidder must score a specified number
of points for functionality to qualify for further adjudication

{f)The points for price, in respect of a bid which has scored the specified minimum
number of points contemplated above must, subject to the application of the
evaluation system for functionality and price, be established separately and be
calculated in accordance with the other provisions in this section 9.4

(g)The number of points scored for achieving Governments Broad-Based Black

Economic Empowerment objectives must be calculated separately and must be
added to the points scored for functionality and price.

(h)Only the bid with the highest number of points scored may be selected.

2.22.11 AWARD OF CONTRACT TO BIDS NOT SCORING THE HIGHEST NUMBER OF
POINTS
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{a) Despite the above regulations, a contract may, on reasonable and justifiable
grounds, be awarded to a bidder that did not score the highest points. Preference
calculations or decisions, made during proposal / bid evaluations or candidate
selection through interviews, shall be clear and documented. The specific goals
must be measurable and quantifiable and must be monitored in the execution of
the contract.

2.22.12 CANCELLATION AND RE-INVITATION OF BIDS
(a) In the event that, in the application of the 80/20 preference point system, as

stipulated in the bid documents, all bids received exceed the estimated Rand value
of R 50 000 000, the bid invitation must be cancelled.

{b) in the event that, in the application of the 90/10 preference point system, as
stipulated in the bid documents, all bids received are equal to, or below R 50 000
000, the bid invitation must be cancelled.

(c)The municipality must, if the bid invitation has been cancelled in terms of the
above, re-invite bids and must, in the bid documents, stipulate the correct
preference point system {c be applied.

{d)The Blouberg Municipality may, pricr to the award of a bid, cancel the bid if;

(i} Due to changed circumstances there is no longer a need for the goods,
works or services offered, or

(ii) Funds are no longer available to caver the total envisaged expenditure; or

(iii) No acceptable bids are received.

2.22.13 THE SPECIFIC ACTIVITIES, WHICH MAY BE STIPULATED TOWARDS ACHIEVING
SPECIFIC GOALS AS PER SECTION 17 OF THE REGULATIONS, ARE AS FOLLOWS:
(a)

(i The promotion of South African owned enterprises;

{ii) The promotion of export crientated production fo create jobs;

{iii) The promotion of SMMEs;

{iv) The creation of new jobs or the intensification of labour absorption.

{b} Enterprises located within blouberg municipality include:

(i) Suppliers who have offices within blouberg municipality;

(i)In case of emerging suppliers with no offices their address of registered

office must be within blouberg municipality and the individual owners of
entity must be the residents of blouberg municipality.
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2.22.16 INTERVIEW SELECTION CRITERIA

(a) If the selection is going to be made through interview, the selection criteria
should be known beforehand (it could be in the form of evaluation criteria and
weights). During the interview the members of the interview panel shoukd assign a
score to each criteria, and these scores are then added fo arrive at a total score.
This total score is then used to assist in making the selection decision.

2.23 OTHER FACTORS IN THE ACQUISITIONING PROCESS
2.23.1 TAX GLEARANCE CERTIFICATE

(a) It is a specific reguisite that on all projects, a Tax Clearance Certificate,
issued by the SA Revenue Services for the bidding company/entity is to be
submitted as part of the bid documentation.

(b) No contract may be awarded to a person who has failed fo submit an
original Tax Clearance Certificate from the South African Revenue Service
{"SARS") certifying that the taxes of that person to be in order or that suitable
arrangements have been made with SARS.

2.23.2 ACCESS TO BIDDING INFORMATION

{a) To ensure complete transparency in the bidding process, bid documents should
provide details of adjudication criteria. This will be especially important in bids
where price will no longer be the only criteria in awarding bids.

(b)The BLM will assist with the compilation and dissemination of bidding and
related information in a simplified and uncomplicated format.

(c)Bid results and awards must be made available to bidders when requested. This
process, which will ensure transparency, will also enable bidders to evaluate their
performance and competitiveness for future bids.

{d)BLM will be required to display both the bids and awards in the offices on for
example bid notice boards. This place of display should be accessible to the public
even after normal working hours. This will enabie the information fo reach the local
community as effectively as possible. Local councillors are responsible to further
disseminate information to their constifuencies.

2.23.3 UNIFORMITY IN BID PROCEDURES, POLICIES AND CONTROL MEASURES

(a) Uniformity in bid procedures and control measures should be enhanced to
ensure efficiency and effectiveness in procurement/ acquisitioning management.
This can be accomplished through:

(b) The implementation of a uniform acquisitioning policy that must address at

least the following:

(i} The range of processes to be used for example tender (local/national),
quotation (formalfinformal) auction etcetera

(i) Procedures and mechanisms for each type of process
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(i) When a particular type of process must be used

(iv) Categorisation of processes relating to value of transactions (financial
thresholds)

{v} Open and transparent pre-qualification processes

{vi} Ensuring that bid procedures are easy fo interpret, clear, cost-effective,
inexpensive, quick, transparent and free of corruption,

(vii) A system of supply chain management, which is uniformly applied by all
organs of State

(viii) Proper rules pertaining to unsolicited bids (sect. 113 of the MFMA)

2.23.4 GENERAL ACQUISITIONING PRINCIPLES

(a) Irrespective of who will be responsible for the acquisitioning process, the
general principles of being fair, equitable, transparent, competitive and cost-
effective will apply to, and will be the guiding principles for all stakeholders during
all activities in the process.

{b) This entails a proper definition of what is required, adherence to the
prescribed selection and evaluation process, as well as proper implementation,
monitoring and evaluation.

2.23.5 LETTERS OF ACCEPTANCE

(a) Letters of acceptance shall be issued by the Head of Procurement once a
tender has been approved by a person/structure in accordance with the delegated
authority. Such letters may also be signed by the relevant delegated authority.

{(b) Letters of acceptance must be accurate, unambiguous, complete and
contain detail of discounts that the BLM may qualify for and must reflect the
approval accurately. Such letters are to be handed to the tenderer against
signature or sent by registered post as soon as possible after it has been
approved and before the validity period expires. A copy must also be made
available to the Finance division in order that this commitment can be captured in
their records. The Corporate/Admin. Department, who is responsible for the
management of the administration of contracts, must also be fumnished with a

copy.

{c) A formal contract may also be concluded and must display the same
principles than those contained in a letter of acceptance.

{d) New conditions that did not form part of the original tender documentation,
may nof be included in a letter of acceptance/contract.

2.23.6 PUBLISHING RESULTS

(a) As the letfer of acceptancefcontract concludes the process of competing for
the business, it is important that the final results also be publicized.

(b) Bid results must at least be displayed in the offices of the BLM on for
example bid notice boards.
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2.23.7 REPORTING

(a) The Accounting Officer should report, in the prescribed formats and frequencies
prescribed by the relevant Treasury, management information to the executive
authorities and the National and relevant freasuries.

2.24 POWERS OF ACQUISITIONING STRUCTURES! INDIVIDUALS
2.24.1 POWERS OF THE COUNCIL

The Council has the power to:
» Priorities expenditure
+ Receive for the purpose of maintaining oversight over the

implementation of the municipality’s supply chain management policy, a
report within 30 days of the end of each financial year, from the MM
regarding the implementation of the supply chain management policy and

spending patterns on the budget. 01 Monitor the activities of the BLM.

The Council and the Accounting Officer may not delegate any supply chain
management power or duties to:

» A person who is not an official of the municipality; or

*  To a committee which is not exclusively composed of officials of
the Blouberg municipality.

» To a single person or single member of any bid committee. The

power to make final awards in a competitive bidding process has been
delegated to the committee and therefore the committee system must be
used.

2.24,2 POWERS OF THE BID ADJUDICATION COMMITTEE
The Bid Adjudication Committee has the power to:

(a)amend or cancel concluded agreements if delivered goods and services do not conform to
specifications

(b)approve bids over the amount of R 200 000.

©To invalidate bids on the grounds mentioned in section 112{1){n)
MFMA
(d)The Bid Adjudication Committee must within 5 days of the end of each month submit to the
Municipal Manager through the Chief Financial Officer, a written report containing particulars of
each final award made by this committee during that month, including —
{i) the amount of the award;,
(i)the name of the person/business to whom the award was made
(i) the reason why the award was made fo that
person/business.

3. LOGISTICS MANAGEMENT
(a) Accounting officer must establish and implement an effective system of logistics

management, which include;
(iy the day to day management of stores and warhorse.
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(ity determining the range and nature of items that will be carried in the store
facility

i) Setting inventory level

iv) Timely placement of orders when stock levels are low

v} Receiving and distribution of goods; and

vi) Expediting orders’

vil} Transport Management

viii) Vendor Performance

ix) Maintenance and contract administration

4. DISPOSAL MANAGEMENT

{a) This palicy provide for an effective system of disposal management for the
disposal or letting of assets, including unserviceable, redundant or obsolete
assets, subject to sections 14 and 90 of the Act.

{b) Assets may be disposed in this way:

(i} Transferring the asset to another organ of state in terms of a provision of
the Act enabling the transfer of assets;

(i) Transferring the asset to another organ of state at market related value or,
when appropriate free of charge;

(iiiy Selling the asset; or

(iv) Destroying the asset;

(c) The SCM policy stipulate that-

(i} Immovable property may be sold only at market related prices except
when the public interest or the plight of the poor demands otherwise; (ii)
Movable assets may be sold either by way of written price quotations, a
competitive bidding process, auction or at market related price, whichever
is the most advantageous to the municipality;

(iii) In the case of the free disposal of computer equipment, the
provincial department of education must first be approached to indicate
within 30 days whether any of the local schools are interested in the
equipment; and

(iv) In the case of the disposal of firearms, the National Conventional
Arms Control Committee has approved any sale or donation of firearms
to any person or institution within or outside the Republic.

{d) The policy provide that -

(i) Immovable property is tet at market related rates except when the
public interest or the plight of the poor demands otherwise; and

(i) Al fees, charges, rates, tariffs, scales of fees or other charges relating
to the lefting of immovabie property are annually reviewed; and

(iii) That where assets are traded in for other assets, the highest possible
trade-in price is negotiated.

5. RISK MANAGEMENT
5.1 GENERAL
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(a) It is imperative to take cognisance of potential risks during the supply chain
management and specifically the acquisitioning process. Due consideration should
ideally be glven to the following:

{1} Identification of acquisitioning risks on a case-by-case basis;

{ii)Allocation of risks to the party best equipped to manage such; (iii) The

Municipality bearing the cost of risks where the cost of transferring
them is greater than that of retaining them;

{iv) The exercising of risk management in a proactive manner and providing

adequately for the cover of residual risks;

(v) Contract documentation clearly and unambiguously assigning relative
risks to the contracting parties.

(vi} Development and implementation of appropriate processes. {(vii)
Development and implementation of procedures and mechanisms to
minimise risk such as screening processes and security clearances. (viii)
Development and implementation of adequate administrative procedures
relating to the advertising, invitation, opening, registering and recording of
bids,

(ix) Disqualification of bidders who are inherent risks such as those who were

found guilty of fraud or who failed to comply with previous government contracts.

%) Elimination of prospective contractors who have conflict of interests in

specific tenders by implementing a system in terms whereof bidders are obliged to

disclose any form of conflict they possibly may have.

(x1) Risk management should therefore form part of the business plan for the

acquisitioning of all goods and services,

5.2 INSURANCE

(a) Any of the following, or a combination thereof, should be applied to protect the
interests of the municipality in the procurement process:

{i} That insurance is taken out in deserving cases.

{ii) That risk management programmes are established.

(i) That liquidated damage clauses be included in contracts where applicable,

{b) Suitable arrangements should also be made to ensure that insurance related
excesses do not cause the failure of emerging smali and micro enterprises.

5.3 GUARANTEES

(a) Performance guarantees should be commensurate with the degree of
contractual risk to which BLM are exposed.

(b) In cases of large and complex contracts, it is advisable to call for bid
guarantees to circumvent the submission of irresponsible bids.

{c) Performance guarantees should spread the cost of the risk of failure
between the contracting parties and should be set at such a leval that all BLM
costs relating fo such failure are likely to be recovered.

(d) It would be prudent to make adequate provision in all engineering and
construction works contracts to ensure that monies are available to rectify defects.
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(&) Performance bonds in englneering and construction works contracts should
be waived in low value, low risk contracts or where a third party carries the risk of
failure in an acceptable manner.

5.4 CONTRACT MANAGEMENT

{a) The basic requirements as stipulated in the MFMA (section 116) should be
adhered to namely: writing, dispute resolution mechanisms, termination, periodic
review of contracts and the duties of the Accounting Officer such as enforcement of
contracts, monthly monitoring, regular reporting to council, amendment of contracts
etc.

5.5 SURETIES

(a) Though the BLM is sensitive to the plight of Emerging Contractors, all projects
considered being of high risk due to the nature and scope of work should be
subject to high sureties.

(b) In terms of the risk management approach, all constraints are subjected to risk
analysis from which alternative strategies are developed to avoid, reduce or
control the associated risk for the Contractor as well as the BLM.

(e) It is suggested that the following sureties shall be applicable:
Micro projecis(0 - R200 000) Nit

Small projects (R200 000 — R500 000) 2.5%

40

Medium Projects {R500 000 — R1 000 000) 5%

Large projects (R1 000 000 >) 10%

{d) When classified as a contract that does not require a surety, then such status
will apply even if the bid exceeds the maximum amount {o prevent bidders
preparing a bid under the perception that no surety will be required, but only
discover later the surety requirements changed.

(e) In the case of small and medium projects, the sureties have been reduced and
a cash surety may be deducted in equal percentages from the progress
payments for the duration of the contract. In the case of large projects not
exceeding R2,0 million a cash deduction from the first three progress payments
covering the full surety percentage will be allowed. In case of large projects
over R2,0 million only bank bonds will be allowed.

5.6 RETENTION

{a) The BLM shalt retain the following percentages of the project cost from the
Contractor during the construction as a guard against defects that might be
noticed after practical completion- Micro 5%

Small 5%

Medium 10% Large

10%

The retention will be released as follows:
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Micro- 2.5% released at completion of the Project and the halance after
3 months

Small - 2.5% released at completion of the Project and balance after

6 months

Medium - 5% released at completion of the Project and the balance
after 12 months

Large - 5% released at completion of the Project and the balance

after 12 months

5.7 TECHNICAL AND OTHER PROFESSIONAL CONSULTANTS

{a) BL.M has accepted as a fact the appointment of consultants where the in-
house skills are in short supply. In order o do work on confract, it is necessary that
the planning, contract documentation and site supervision be done in an absolute
professional manner, maintaining a very high standard and completed in a
minimum time and within budget.

(b The consultants are to be appointed by applying these guidelines on a
rotating roster system and will be grouped together in the different disciplines.

5.8 PROFESSIONAL REGISTRATION AND INDEMNITY INSURANCE

(a) In order to maintain such a high standard of work and keeping in mind the
possible risk Councii is exposed to, as well as the relevant legislation regarding the
professions; it is of utmost importance that only firms registered with their relevant
professional bodies be allowed to be appointed by BLM. Furthermore, all such
firms must have a valid and current Professional Indemnity insurance policy in
place. The purpose of such a policy is to provide protection for any loss, damage,
death liability or take-over of a third party or a loss sustained by the BLM, related to
an oversight, omission or negligence pertaining to the non-adherence of
professional duties for which the consultant is responsible.

(b} In keeping with the principles of the RDP as well as procurement and
delivery reform, it is essential that a certain margin of preference should be
applied, targeting historically disadvantaged consultants.

5.9 UNSATISFACTORY PERFORMANCE
5.9.1 GENERAL

{a) Where unsatisfactory performance of a contractor occurs, it should be brought to
his/her attention in writing, preferably by registered mail. If it is not corrected in an
acceptable time {(which is agreed upon by the BLM and the contractor), the
confractor could be informed that the BLM would withdraw from its contractual
obligations if a suitable response were not forthcoming. If this persists, legal counsel
should be consulted to unilaterally withdraw from the contract in a manner
recommended by such counsel. All other costs (over and above the contract price),
should also be recovered from the contractor who did not perform should it be
necessary to procure emergency goods/services at a higher price. The agreement
entered into should form the basis of such action.
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5.9.2. PENALTIES

(a) All contracts awarded to contractors will be subject to a fair penalty clause. The
penalty clause is necessary to encourage contractors to complete their
assignments within the contract time. However, due care should be taken so that

penalties imposed should not harm emerging contractors to such an extent that the
empowerment of HDIs cannot be realised. (a) The following penalties should be
applicable

Micro projects 0.02 % of contract amount per day

Small projects 0.04 % of contract amount per day

Medium projects 0.06 % of contract amount per day

Large projects 0.08 % of contract amount per day

(c) A penalty clause does not and cannot ensure that a confract will be completed
on time and therefore the enforcement of penalties will become a reality.
Penalties should at least cover any loss incurred by the BLM.

5.10 CONTRACT AMENDMENTS

{(a) To enhance the flexibility of the procurement process, it is proposed that the
BLM be allowed to extend the guantities of an approved quotation or tender by not
more than 20 percent provided that the budget accommodates the additional 20
percent and the requirement is approved. This may be approved by the BLM at
the delegated level, provided that the provider agrees to such extension and the
additional goods are supplied at the same (or lower) price originally agreed to.

5.11 PAYMENT FACILITATION

(a) For the sustainability of contractors generally, early payments should be
made as soon as all certifications and verifications have been completed. Late
payments are detrimental to emerging and small contractors’ continuity in
business. The BLM undertakes to effect processing invoices as soon as possible
but within the time stipulated in the tender document but not exceeding 30 days.

{b) It is therefore the responsibility of the relevant functionary in the BLM to
certify/assess invoices as soon as they are presented to determine whether the
invoices actually mirrors the services rendered/gocds delivered and that
services/goods are of the required quality.

5.12 CONTRACTS HAVING FUTURE BUDGETARY IMPLICATIONS

(a) The requirements of section 33 of the MFMA must be adhered to in regard to
contracts which impose financial implications for three years or more (current
financial year excluded).

6. PERFORMANCE SYSTEM

(a) Accounting Officer must establish an effective internal monitoring system in

order to determine, on the basis of retrospective analysis, whether the authorized
To a maximum of
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5% of

43

supply chain management processed were followed and whether the desired
objectives were achieved.

7. OTHER MATTERS.

7.1 PROHIBITION ON AWARDS TO PERSONS WHOSE TAX MATTERS ARE NOT IN ORDER.
(a) Municipality may not make any award above R 15 000 to a person whose

tax matters have not been declared by the South African Revenue Service to be in

order.

{b) Before making an award to a person, a municipality must first check with
SARS whether that person's tax matters are in order.

(c) If SARS does not respond within seven days such person's tax matters
may for purpose of sub regulation (a) be presumed to be in order.

7.2 PROHIBITION ON AWARDS TO PERSONS IN THE SERVICE OF THE STATE.

{a) Irrespective of procurement processes followed the Municipality may not make

award to a person —

{i) Who is the service of state;

(i} If that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder is a person int the service of the state; or

(iii) Who is an advisor or consultant contracted with the municipality.

7.3 AWARDS TO CLOSE FAMILY MEMBERS OF PERSONS IN THE SERVICE OF THE STATE.

(a) The notes to annual financial statements of a municipality must disclose
particulars of any award of more than R2 000 to a person who is a spouse, child or
parent of a person in the service of the state, or has been in the service of the state
in the previous twelve months, including —
{i) The name of the person;
(iiYThe capacity in which that person is in the service of the state; and (jii)

The amount of the award.

7.4 COMBATING CORRUPTION AND ETHICS

(a}ln supply chain management and more specifically procurement/acquisitioning

management, ali parties are required to comply with the highest ethical standards

to promote:

(i) mutual trust and respect; and

(i)an environment where business can be conducted in a fair, transparent and
reasonable manner and with integrity.

(b) The Municipal Manager (Accounting Officer} must take all reasonable steps
to ensure that proper mechanisms and separation of duties in the system are in
place
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to minimise the likelihood of fraud, corruption, favouritism and unfair and irregular
practices.

{c) All members of the bid/evaluation committees as well as the secretaries to
these committees must declare interest with each activity performed.

{(d) An official / employee who is involved in the decision-making process must,
if a conflict of interest is prevalent:
(i) Declare the interest;
(ii)Excuse himself/herself from such decision-making processes (iii)

Refrain from discussion in any matter related to such process.
(iv) Refrain from exerting any form of pressure on decision makers. (v)
Prior to the award of any contract, the BLM must ensure that neither the
recommended bidder nor any of the directors are listed as
companies/directors/persons restricted to do business with the Public
Sector.

{e) The BLM must:

(i) Reject a proposal for award if it is determined that the bidder
recommended for award has engaged in corrupt or fraudulent

practices in competing for the contract in guestion

(i} Reject a proposal for award if it is determined that the bidder or
contracting party were convicted of fraud or corruption during the past
five years

(iii} Reject a proposal if it is determined that the contracting party willfully
neglected, reneged on or failed to comply with a government contract
during the past five years

(iv} lgnore any bid from a bidder whose name appears on the national list

of restricted bidders/providers/persons; and

(v} Cancel the contract allocated to a bidder for goods, services or works if
it is at any time determined that corrupt or fraudulent practices were
engaged in by reprasentatives of the department and/or the provider
during the acquisition or the execution of that contract.

fvi) Address any interference in the process. (sect. 118 of the MFMA)

{f) To address public complaints, different pieces of legislation were passed in
recent years relating to transparency and anti-corruption measures and may the
public complain in the first instance at the Municipal Manager. i not satisfied, the
person may refer the complaint to the Public Protector or the Courts.

{o Legislation that are aimed at addressing complaints and therefore
preventing corruption are;

= Public Protector Act of 1998

+  Corruption Act of 1994

»  Protected Disclosure Act of 2000

*  Promotion of Administrative Justice Act of 2000
. Promotion of Access to Information Act of 2000.

7.5 INDUCEMENTS, REWARDS, GIFTS AND FAVOURS TO MUNICIPALITY, OFFICIALS AND
OTHER ROLE PLAYERS.
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(a) No person who is a provider or prospective provider of goods and services to a
municipality, or recipient or prospective recipient of goods disposed or to be
disposed by a municipality , may either directly or through a representative or
intermediary promise, offer or grant —

(i) Any inducement or reward to the municipality for or in connection

with the award of a contract; or

(i) Any reward, gift, favour or hospitality to any official of the

municipality or any role player involved in the implementation of the supply

chain management palicy of them municipality.

{b) The accounting officer must promptly report any alleged contravention of
sub regulation (a) to the National Treasury for considering whether the
offending person, and any representative or intermediary through which
stich person is alleged to have acted, should be listed in the national
Treasury's database of persons prohibited from doing business with the
public sector.

{c} Sub regulation (a} does not apply to gifts less than R350 in value.

7.6 SPONSORSHIPS

(&) The accounting officer of a municipality must promptly disclose to the National
Treasury and relevant provincial treasury any sponsorship promised, offered or
granted to the municipality, whether directly or through a representative or
intermediary, by any person who is-

() A provider or prospective provider of goods or services to the
municipality; or

i) A recipient or prospective recipient of goods disposed or to be

disposed, of by the municipality.

7.7 OBJECTIONS AND COMPLAINTS.

(a) Persons aggrieved by decisions or actions taken by the municipality in the
implementation of its supply chain management system, to lodge within 14 days of

the decision or action a written objection or compilaint to the municipality against
the decision or action.

7.8 DISPUTE RESOLUTION GUIDELINES

{a) The accounting officer may appoint an independent and impartial person not
directly involved in the supply chain management process of municipaiity to assist
in the resolution of the dispute between municipality and other persons regarding:
{i) Any decision or actions taken by the municipality in implementation of

its supply chain management system; or

(i) Any matter arising from a contract awarded in the coarse of its supply
chain management system; or

(it To deal with objections, complaints or queries regarding any such
decisions or actions or any other matters from such contract.
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(b} The accounting officer, or any other official designated by the accounting
officer, is responsible o assist the appointed person to perform his/her
functions effectively.

{c) A person must:

(i) Strive fo resolve promptly all disputes, objections, complaints or
querles received; and
{if) Submit monthly report to the accounting officer on ali disputes,

objections, complaints or queries received, attended to or resolved.

(d) A dispute, objection, complaint or query may be referred to the provincial

treasury if-

(i) The dispute, objection, complaint or query is not resolved within 60
days; or

(il) No response is received from municipality within 60 days.

fe) if the provincial treasury does not or cannot resolve the matter, the dispute,
objection, complaint or query may be referred to the National Treasury for
resolution.

® This resolution guidelines do not affect a person’s rights to approach a
court at any time.

7.9 CONTRACTS PROVIDING FOR COMPENSATION BASED ON TURNOVER

(a) If a service provider acts on behalf of a municipality to provide any service or
act as a collector of fees, service charges or taxes and compensation payable to
the service provider is fixed as an agreed percentage of turnover for the service or
the amount collected, the contract between the service provider and the BLM.

8. NON COMPLIANCE

(a)} Non compliance to relevani legislation and this policy statement in regard to
supply chain management might result in unauthorized, irregular and fruitless
expenses and functionaries may incur personal liability if they are negligent in
exercising their duties in terms hereof.

SUMMARY OF AUTHORITY OF PROCUREMENT POWERS OF FUNCTIONARIES Functionary
Purchasing power Process

*  Managers to be given powers to approve purchases up to a maximum of R10 000.00. this is
subject to the condition that the Manager: Supply Chain should co-sign all the memorandum.

« All payment certificates for capital projects should be signed by the Municipal Manager &
Payments above R30 000

*  The appointment of the Specification and Evaluation Committees be delegated to the Chief
Financial Officer with the Municipal Manager retaining the power to appoint the Adjudication
Committee;

«  Satellite Managers should have the power to authorize petty cash vouchers

38



Blouberg Local Municipality’s SCM Poticy for 2020/21 Financial Year

Bid AdjudicationCommittee/Municipal Manager Over R200 000. Public tenders

Municipal Manager Over R 30 600 up to +R200 000
Purchases over R30 000 up to R200 000: At least 3 written quotations and

Chief Financial Officer Up to R30 000 Purchases up to R 2000 At least one written guotation.
Purchases over R 2000: At least 3 written quotations.
Petty Cash Up to R250 per transaction through the authority of the Departmental Head

Preference Point Systems or Point Scoring System

ANNEXURE SCMm1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

The 80/20 Preference point system is applicable to bids {including price quotations) with a Rand
value from R30000.00 to R50 million (all applicable taxes included)

Points
Points Scored for Price 80
Points Scored for B-BBEE status level of contributor 20
Total 100
B-BBEE Status Level of Contributor Number of Points(80/20 System)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-Compliant Contributor 0

ANNEXURE SCM2
The 90/10 Preference point system is applicable to bids {including price quotations) with a Rand
value above R50 million (all applicable taxes included)

Points
Points Scored for Price a0
Points Scored for B-BBEE status level of contributor 10
Total 100
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B-BBEE Status Level of Contributor

Number of Points(80/10 System)

1

10
2 9
3 6
4 5
5 4
6 3
! 2
8 1
Non-Compliant Contributor 0

Determine the manner in which, and the conditions under which the

offers must be made

Conclude agreemenis

Inspect and test the supplies and services offered, or to have them inspected

and tested.

Respond to queries raised by the external and internal auditors,
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2.24.4 POWERS OF THE MANAGERS OF DEPARTMENTS
The Manager of a department has the power to:
To approve bids up to the amount of R 20 000,
Manage the budget that has been allocated to the department,

Submit all expendifure requirements as per the budget for the
department to the acquisitioning section for approvai for initiation,

Assist the acquisitioning section by rendering advice and sklils in the bid
process.

2.24,5 POWERS OF CHIEF FINANCIAL OFFICER
CFO has the power to approve bids up to R 30 000

Manage the budget of the municipality and approve every procurement
transaction of the municipality.

invalidate any unauthorized procurement

END OF THE POLICY
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THE CONTRACT
Tender No: BM05/22/23

Tender Name: ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2
C6 Drawings

BLOUBERG MUNICIPALITY

CONTRACT NO: BM05/22/23

ALLDAYS INTERNAL STREET AND STORMWATER PHASE 2

C6 DRAWINGS
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Witness 2
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Witness 1 Witness 2 Employer Witness 1




