
C.36

SCHEDULE A: ROADWORKS SECTION 1200

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

12.00 1200: GENERAL REQUIREMENTS AND PROVISIONS

B12.01 Provision for a Community Liaison Officer

(a) Provisional Sum for the payment of the Community 

Liaison Officer (R3600.00 per month) Prov Sum - R 21,600.00

(b) Handling costs and profit in respect of subitem 

B12.01(a) % 21,600

(c) Provisional Sum for the payment of the Safety Re 

(R2600 per month) Prov Sum R 15,600.00

(b) Handling costs and profit in respect of subitem 

B12.01(c) % 15,600

B12.02 Provision for cost of attending Steering Committee 

meetings

(a) Provisional Sum for the payment of travel cost 

incurred by Steering Committee members for attending 

Steering Committee meetings Prov Sum -  R 4,650.00

(b) Handling costs and profit in respect of subitem 

B12.02(a) % 4,650

B12.03 Relocation and/or protection of services

(a) Allow a provisional sum for existing services to be 

relocated/or protected as ordered by the engineer

Prov Sum R 50,000.00

(d) Handling cost and profit in respect of sub-item 

B12.03(a) % R 50,000.00

B12.04 Contract information board No 1

TOTAL SECTION 1200 CARRIED TO SUMMARY



C.37

SCHEDULE A: ROADWORKS SECTION 1300

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT
QUANTIT

Y
RATE AMOUNT

13.00 1300: CONTRACTOR'S ESTABLISHMENT ON SITE 

AND GENERAL OBLIGATIONS

B13.01 The Contractor's general obligations:

(a) Fixed obligations Lump Sum 1

(b) Value-related obligations Lump Sum 1

(c) Time-related obligations month 6

The combined total tendered for sub-items (a),

(b)  and  (c)  shall not exceed 15% of the tender 

sum.

 

TOTAL SECTION 1300 CARRIED TO SUMMARY



C.38

SCHEDULE A: ROADWORKS SECTION 1400

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

14.00 1400: HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

14.01 Office and laboratory accommodation:

(a) Offices (Fully furnished) m² 10

(e) Ablution units no 2

14.02 Office furniture:

(a) Chairs No 10

(d) Desks, complete with drawers and locks No 1

B14.03 Office and laboratory fittings, installations and 

equipment:

(b)    Prime-cost items and items paid for in a 

         lump sum:

     (ix)  Provision of cellular telephones:

           (1)  Provision of cellular telephones No. 1

           (2)  Cost of calls and other charges Prov. sum 1 5,000.00

           (3)  Handling cost and profit in respect of 

                 subsubitem B14.03(b)(ix)(2) above % 5000.00

(c)   Items measured by area:

      (viii)  Notice boards as per dwg. No.   m² 3

      (ix)  White board m² 2

14.04 Car ports

Car ports, 3.0m wide and 2,5m high, at offices No. 1

B14.07 Rented, hotel and other accommodation 

(a)  Provisional sum for providing rented housing,

       hotel or other accommodation as described

       in subsubclause 14.03 (c)(ii) Prov.Sum 1 8,000.00

(b)  Handling costs and profit in respect of 

       subitem 14.07 (a) % 8000.00

14.08 Services:

(a) Services at offices:

(i) Fixed costs Lump Sum -

(ii) Running costs month 6

14.10 Provision of photostat facilities month 6

TOTAL SECTION 1400 CARRIED TO SUMMARY



C.40SCHEDULE A: ROADWORKS SECTION 1500

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15.00 1500: ACCOMMODATION OF TRAFFIC

15.01 Accommodation of traffic and maintaining 

temporary deviations km 0.8

15.02 Earthworks for temporary deviation

(a) Shaping of temporary deviations km 0.8

15.03 Temporary traffic-control facilities

(a) Flagmen man-day 240

(b) Portable STOP and GO-RY sign No. 4

(e) Road signs, R - and TR-serie, 1200mm in dia No. 3

(f) Road signs, TW-series, 1500mm sides No. 3

(g) Road signs, STW-, DTG-,TGS- AND TG-

series excluding delineators and barricades m
2

3

(h) Delineators (800mm x 200mm)

(i) Single No. 10

(ii) Mounted back to back No. 10

(m) Two way communication devices No. Rate Only

15.04 Relocation of traffic control facilities L/Sum -

15.05 Gravelling and repair of temporary deviations 

and existing gravel shoulders used as 

temporary deviations:

(a) Temporary deviations m³ Rate Only

15.06 Watering of temporary deviations kl 102.96

15.07 Blading by road grader of :

(a) Temporary deviations km-pass 4

(b) Existing roads used as temporary deviations km-pass Rate Only

15.12 Temporary Culverts:

(a) Provision and laying of temporary prefabricated 

culverts complete ( 600 dia, Class 75 D 

interlocking, Class B bedding) m Rate Only

(b) Re-use of prefabricated culverts complete (600 

dia, Class 100 D Interlocking, Class B bedding)

m Rate Only

TOTAL CARRIED FORWARD



C.39SCHEDULE A: ROADWORKS SECTION 1500

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

0.00

B15.15 Penalty to be deducted for non-compliance with 

requirements for traffic accommodation

(a) Fixed penalty per occurance No Rate Only

(b) Time related penalty hr Rate Only

TOTAL SECTION 1500 CARRIED TO SUMMARY

AMOUNT BROUGHT FORWARD



C.41

SCHEDULE A: ROADWORKS SECTION 1700

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

17.00 1700: CLEARING AND GRUBBING

17.01 (a) Clearing and grubbing

(i) Within the road reserve ha 1

(ii) In borrow pits ha 1

17.02 Removal and grubbing of large trees and tree 

(a) Girth exceeding 1 m up to and including 2 m  No 5

(b) Girth exceeding 2 m up to and including 3 m  No 5

TOTAL SECTION 1700 CARRIED TO SUMMARY



C.42

SCHEDULE A: ROADWORKS SECTION 1800

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

18.00 1800: DAYWORKS

B18.01 Labourers:

(i) Unskilled hr Rate Only

(ii) Semi-skilled hr Rate Only

(iii) Skilled hr Rate Only

B18.02 Foreman hr Rate Only

B18.03 Tipper trucks:

(i) 3 - 5 ton hr Rate Only

(ii) 5,1 - 10 ton hr Rate Only

B18.04 Loader (0,5m³) hr Rate Only

B18.05 Grader (CAT 140G or similar) hr Rate Only

B18.06 LDV hr Rate Only

B18.07 Compaction Rollers:

(i) Vibrator roller hr Rate Only

(ii) Tamping roller hr Rate Only

(iii) Grid roller hr Rate Only

B18.08 Hand Controlled Compactors

(i) Pedestrian roller (Bomag BW90 or similar) hr Rate Only

(ii) Vibratory plate hr Rate Only

(iii) Rammers hr Rate Only

B18.09 Water truck (min 10 000 l ) hr Rate Only

B18.10 Dozer (D7 or similar) hr Rate Only

TOTAL SECTION 1800 CARRIED TO SUMMARY



C.43

SCHEDULE A: ROADWORKS SECTION 2100

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

21.00 2100: DRAINS

21.01 Excavation for open drains

(a) Excavating soft material situated within the 

following depth ranges below the surface level:

 (i) 0 m up to 1,5 m  m³ 1600

(b) Extra over sub item 21.01 (a) for excavation in 

hard material, irrespective of depth  m³ 80

21.02 Clearing and shaping existing open drains m³ 350

21.03 Excavation for subsoil drainage systems

(a) Excavating soft material situated within the 

following depth ranges below surface level:

 (i) 0 m up to 1,5m m³ Rate Only

(b) Extra over subitem 21.03(a) for excavation in 

hard material irrespective of depth m³ Rate Only

21.04 Impermeable backfilling to subsoil drainage 

systems m³ Rate Only

21.06 Natural permeable material in subsoil drainage 

systems (crushed stone)

(b) Crushed stone obtained from commercial 

sources

(ii) Coarse grade stone m³ Rate Only

21.07 Natural permeable material in subsoil drainage 

systems (Sand)

(b) Sand from commercial sources m³ Rate Only

21.08 (b) Unplasticised PVC pipes and fittings, 

normal duty complete with couplings

(1) Perforated

(i) 150mm dia. m Rate Only

21.10 Synthetic fibre filter fabric

(i) "Kaymat U24 or approved equivalent m² Rate Only

21.12 Concrete outlet structures, manhole boxes, 

junction boxes and cleaning eyes for subsoil 

drainage systems:

TOTAL SECTION 2100 CARRIED TO SUMMARY



  C.44

SCHEDULE A: ROADWORKS SECTION 2200

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

22.00 2200: PREFABRICATED CULVERTS

B22.01 Excavation:

LI

(a)  Excavating soft material situated within the

       following depth ranges below the surface

       level:

     (i)  0m up to 1,5m m³ 45

     (ii)  Exceeding 1,5m up to 3,0m m³ 7

     (iii)  Exceeding 3,0m up to 4.5m m³ Rate Only

     (iii)  Exceeding 4,0m up to 6,0m m³ Rate Only

(b)  Extra over subitem 22.01(a) for excavation in

       hard material irrespective of depth m³ 7

22.02 Backfilling:

LI

(a)  Using the excavated material m³ 16

(b)  Using imported selected material m³ 16

(c)  Extra over subitems 22.02(a) and 22.02(b) for

       soil cement backfilling (3% cement) m³ 10

22.03 Concrete pipe culverts:

(b)  On Class B bedding:

     (i)  600mm dia. (Class 100D) m 26 Rate Only

     (ii) 900mm dia. (Class 100D) m 15

22.05 Portal and Rectangular Culverts:

     (i) 1200 x 600 m Rate Only

22.07 Cast in situ concrete and formwork:

LI (b)  In floor slabs for portal or rectangular culverts

       including formwork, joints and Class U2

       finish for:

      (i)  Class 25/19 concrete m³ 3

(c)  In inlet and outlet structures, skewed ends, 

       catchpits,manholes, thrust and anchor 

       blocks, excluding formwork but including

       Class U2 surface finish:

      (i)  Class 25/19 concrete m³ 3

i

TOTAL CARRIED FORWARD

AMOUNTITEM DESCRIPTION UNIT QUANTITY RATE



C.45

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

(d)  Formwork of concrete under subitem 

       22.07(c)   

      (i)  Vertical formwork for F1 surface finish m² Rate Only

      (ii)  Vertical formwork for F2 surface finish m² 160

22.1 Steel reinforcement:

(c)  High tensile steel mesh:

    (i)  Ref. 245 kg Rate Only

    (iii) Ref. 395 kg 750

22.12 Removing existing concrete:

LI

(a)  Plain concrete m³ 25

(b)  Reinforced concrete m³ Rate Only

TOTAL SECTION 2100 CARRIED TO SUMMARY

AMOUNT BROUGHT FORWARD



C.46

SCHEDULE A: ROADWORKS SECTION 2300

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

23.00 2300: CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND DOWNPIPES, AND 

CONCRETE LININGS FOR OPEN DRAINS

B23.01 Concrete kerbing (Class 25/19 concrete):

LI

(a)  Figure 8 as shown on the drawings

 

(i)    Insitu concrete kerbing (25/19) MPa with 

contraction joint @ 2 meters and expansion joint 

(softboard) every 10 meters, alternative to 23.01 (a)   m 1600

23.06 Inlet, outlet, transition and similar structures: 

LI (including in-situ concrete chutes)   

(a)  Cast in situ concrete lining for Chute inlets

       Type "E": (Class 20/19 concrete): m
3

6

(b)  Formwork (Class F1 surface finish) for

       Type "E" chutes & inlets :

(i)   To side with formwork on both internal 

       and external faces (each face measured) m
2

20

(c)  Class U2 surface finish to

       cast in situ concrete: m
2

20

23.07

Trimming of excavation for concrete-lined

 open drains:

(a) In soft material m
2

100

(b) In hard material m
2

20

23.08 Concrete lining for open drains

(a) Cast in situ concrete lining (25/19)

 (i) 750 mm x 750 mm x 150 mm m
3

13

(b) Class U2 surface finish to cast in situ concrete m
2

80

23.09 Formwork tom cast in situ concrete lining for open 

drains (class F2 surface finish)

(c) To ends of slabs m
2

5

TOTAL CARRIED FORWARD TO SUMMARY

AMOUNTITEM DESCRIPTION UNIT QUANTITY RATE



C.47

SCHEDULE A: ROADWORKS SECTION 3100

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3100 3100: BORROW MATERIALS

B31.01 Excess overburden:

(a) Depth up to and including 0,5m  m³ 480

(b) Depth exceeding 0,5m and up to 1,0m  m³ 50

31.03 Finishing-off borrow areas in:

(a) Hard material  ha 1.00

(c) Soft material  ha 1.00

31.04 Compensation to landowners:

(a) Prime cost for compensation to landowners PC Sum R 15,000.00

(b) Handling cost and profit in respect of sub-item 

B31.04(a) above % R 15,000.00

Fencing

31/B55.10 Borrow-pit game proof fencing

(a) Provisional sum for the erecting of 1.8m height, with 

provision of gate fencing around borrow pit. Prov Sum  - R 20,000.00

(b) Handling costs and profit in respect of subitem 

31/B55.10(a) % R 20,000.00

TOTAL SECTION 3100 CARRIED TO SUMMARY



C.48

SCHEDULE A: ROADWORKS SECTION 3300

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3300 3300: MASS EARTHWORKS

33.01 Cut and borrow to fill, including 1.0 km free haul

(a) Gravel material in compacted layer thicknesses 

of 200 mm and less:

 (ii) Compacted to 93% of modified AASHTO 

density m³ 3780

33.03 Extra over item 33.01 for excavating and 

breaking down material in -

(a) Intermediate excavation m³ 567

(b) Hard excavation m³ 189

33.04 Cut and spoil, including free-haul up to 1.0km, 

material obtained from:

(a) Soft excavation m³ 1440

(b) Intermediate excavation m³ 144

(c) Hard excavation m³ 72

(d) Boulder Excavation class B m³ Rate Only

33.10 Roadbed preparation and the compaction of 

material

(a) Compaction to 93% of modified AASHTO density m³ 960

33.11 Three roller passes

(a) Vibratory roller m² Rate Only

(b) Heavy grid roller m² Rate Only

33.13 Finishing-off cut and fill slopes, median and 

(a) Cut slopes m³ 488

(b) Fill slopes m³ 3380

33/16.00 1600: OVERHAUL 

33/16.02 Overhaul on material hauled in excess of 1,0 

km (ordinary overhaul) m³.km 8280

TOTAL CARRIED FORWARD



C.49

SCHEDULE A: ROADWORKS SECTION 3300

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

33/32.00 3200: SELECTION, STOCKPILING AND 

BREAKING-DOWN THE MATERIAL FROM 

BORROW-PITS, CUTTING AND EXISTING 

PAVEMENT LAYERS AND PALCING, ETC.

33/32.06 Stockpilling of material (Cut material for later 

use in layerworks) m³ Rate Only

TOTAL SECTION 3300 CARRIED TO SUMMARY

AMOUNT BROUGHT FORWARD



C.50

SCHEDULE A: ROADWORKS SECTION 3400

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

34.01 Pavement layers constructed from gravel taken 

from cut or borrow, including free-haul up to 1,0 

km:

(a) Gravel selected layer compacted to:

(i) 150mm layer thickness to 93% modified

AASHTO density
m³ 1323

(d) Gravel subbase(Chemically Stabilized 

material):

(i) 150mm layer thickness to 95% modified

AASHTO density
m³ 1284

(f) Gravel base (chemically stabilized material) 

compacted to :

(i) 150mm layer thickness to 98% of modified 

AASHTO density
m³ 792

(g) Gravel shoulder compacted to:

 (ii) 95% of modified AASHTO density ( 150 mm 

compacted layer thickness)
m³ 400

34/16.02 Overhaul on material hauled in excess of 1.0 

km(ordinary overhaul)
m³.km 9904

TOTAL SECTION 3400 CARRIED TO SUMMARY



C.51

SCHEDULE A: ROADWORKS SECTION 3500

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3500 3500: STABILIZATION

35.01 Chemical stabilisation extra-over unstabilized 

compacted layers:

(a) Base  layer : 150mm thickness m³ 2076

B35.02 Chemical stabilising agent:

(a) CEM II A/L 32.5 cement t 112

35.04 Provision and application of water for curing kl 969

35.05 Curing by covering with subsequent layer m
2 Rate Only

TOTAL SECTION 3500 CARRIED TO SUMMARY



C.52

SCHEDULE A: ROADWORKS SECTION 4100

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

4100 4100: PRIME COAT

41.01 Prime coat:

(c) MC-30 cut-back bitumen (0.8l/m2) l 3840

 

TOTAL SECTION 4100 CARRIED TO SUMMARY



C.53

SCHEDULE A: ROADWORKS SECTION 4200

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

4200 4200: ASPHALT BASE AND SURFACING

42.02 Asphalt surfacing

(a) Continously graded hot-mix asphalt using: 

(i) 60/70 pen, 30 mm thick medium grade m² 4,800

42.04 Tack coat of 30% stable-grade emulsion l Rate Only

B42.08 100mm cores in asphalt paving No 10

TOTAL SECTION 4200 CARRIED TO SUMMARY



C.54

SCHEDULE A: ROADWORKS SECTION 5100

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT
QUANTIT

Y
RATE AMOUNT

51.00 5100: PITCHING, STONEWORK, ETC.

51.01 Stone pitching:

(b) Grouted stone pitching
m² 150

51.03 Stone masonry walls:

(b) Cement-mortared stone walls m³ 30

51.04 Concrete edge beams:

(a) Class 25/19 cast in-situ concrete m³ 8

TOTAL SECTION 4200 CARRIED TO SUMMARY



C.55

SCHEDULE A: ROADWORKS SECTION 5600

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

56.00 5600: ROAD SIGNS

B56.01 Road sign boards with painted or coloured semi-

matt background.  Symbols, lettering, and borders 

in diamond grade retro-reflective material, where 

the sign board is constructed from:

(c) Prepainted galvanised steel plate (chromadek 

or approved equivalent):

 (i) Area not exceeding 2m²  m² 20

 (ii) Area exceeding 2m² but not 10m²  m² 20

(e) Aluminium sheet regulatory warning and information 

signs

 (i) Area not exceeding 2m² m² 25

56.02 Extra over item 56.01 for using:

(a) Background of retro-reflective material:

 (iii) Class III  m² 40

(b) Lettering, symbols, numbers, arrows, emblems 

and borders of retro- reflective material:

 (ii) Class III  m² 120

56.03 Road sign supports (overhead road sign structures 

excluded):

(b) Steel tubing t 1

56.05 Excavation and backfilling for road sign supports 

(not applicable to kilometre posts) m³ 9

56.06 Extra over item 56.05 for cement-treated soil m³ 9

 

56.07 Extra over item 56.05 for rock excavation m³ 6

B56.10 Danger Plates

(a) Type W401/W402 back-to-back at culverts 

(1200mm height) No 4

TOTAL SECTION 5600 CARRIED TO SUMMARY



C.56

SCHEDULE A: ROADWORKS SECTION 5700

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

57.00 5700: ROAD MARKINGS

57.02 Retro-reflective road-marking paint:

(a) White lines (broken or unbroken)

 (i) 100 mm wide km 0.8

 (ii) 300 mm wide km 0.10

(b) Yellow lines (broken or unbroken)

 (ii) 100 mm wide km 1.6

(d) White lettering and symbols m² 280

(e) Yellow lettering and symbols m² 120.0

57.04 Variations in rate of application: 

(a) White paint l Rate Only

(b) Yellow paint l Rate Only

B57.06 Setting out and pre-marking the lines (excluding 

traffic island markings, lettering and symbols) km 0.8

TOTAL SECTION 5700 CARRIED TO SUMMARY



C.57

SCHEDULE A: ROADWORKS SECTION 5900

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

59.00 5900: FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:

(b) Single carriageway road km 0.8

 

TOTAL SECTION 5900 CARRIED TO SUMMARY



C.58

SCHEDULE A: ROADWORKS SECTION 8100

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

81.00 8100: TESTING MATERIALS AND WORKMANSHIP

B81.02 Other special tests requested by the engineer

(a) Other special tests requested by the engineer Prov Sum - R 35,000.00

(b) Handling cost and profit in respect of sub-item 

B81.02(a) % 35,000

 

TOTAL SECTION 8100 CARRIED TO SUMMARY



C.59

SCHEDULE B: OHS ACT OBLIGATIONS SCHEDULE B

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE B: OCCUPATIONAL HEALTH AND 

SAFETY ACT OBLIGATIONS

B1.1 Contractor’s initial obligations in respect of the 

Occupational Health and Safety Act and 

Construction Regulations Lump Sum -

B1.2 Contractor’s time related obligations in respect of 

the Occupational Health and Safety Act and 

Construction Regulations Month 6

B1.3 Submission of the Health and Safety File Lump Sum -

TOTAL SCHEDULE B CARRIED TO SUMMARY



C.60

SCHEDULE C: ENVIRONMENTAL MANAGEMENT PLAN SCHEDULE C

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE C: ENVIRONMENTAL MANAGEMENT 

PLAN

C100.01 Penalty for unnecessary removal or damage to 

trees for the following diameter sizes

(a) 2600mm girth or less No. Rate Only

(b) Greater than 2600mm, but less than 6180mm girth

No. Rate Only

(c) Greater than 6180mm girth No. Rate Only

C100.02 Penalty for serious violations

(a) Hazardous chemical/oil spill and/or dumping in

 non-approved sites No. Rate Only

(b) General damage to sensitive environments No. Rate Only

   

(c) Damage to cultural and historical sites No. Rate Only

(d) Pollution of water sources No. Rate Only

(d) Unauthorised blasting activities No. Rate Only

 (f) Uncontrolled/unmanaged erosion  per incident, 

depending on environment impacts, plus rehabilitation 

at contractor’s cost) No. Rate Only

C100.03 Penalty for less serious violations

(a) Littering on site No. Rate Only

(b) Lighting of illegal fires on site No. Rate Only

(c) Persistent or un-repaired fuel and oil leaks No. Rate Only

(d) Excess dust or excess noise emanating from site

No. Rate Only

(e) Dumping of milled material in side drains or on 

grassed areas No. Rate Only

(f) Possession or use of intoxicating substances on site

No. Rate Only

(g) Any vehicles being driven in excess of designated 

speed limits No. Rate Only

(h) Removal and/or damage to flora or cultural or 

heritage objects on site, and/or killing of wildlife No. Rate Only

(i) Illegal hunting No. Rate Only

TOTAL SCHEDULE C CARRIED TO SUMMARY



C.61

SCHEDULE D: PROVISION OF STRUCTURED TRAINING SCHEDULE D

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE D: STRUCTURED TRAINING

D2.1 Provision for accredited training

(a) Generic Skills Prov Sum - R 40,000.00

(b) Entrepreneural Skills Prov Sum - R 40,000.00

(c) Handling cost and profit in respect of sub-item 

C2.1(a) and (b) above % 80,000 

(d) Training venue (Only if required) Lump Sum -

 

TOTAL SCHEDULE D CARRIED TO SUMMARY



C.62

C2.3 SUMMARY OF BILL OF QUANTITIES

SECTION DESCRIPTION  AMOUNT 

1200 General requirements and provisions R

1300 Contractor's establishment on site and general obligations R

1400 Houses, offices and laboratories for the Engineer's personnel R

1500 Accommodation of traffic R

1700 Clearing and grubbing R

1800 Dayworks R

2100 Drain R

2200 Prefarbicated Culvert Structure R

2300 Concrete Kerbing, Concrete Channeling, Open Chutes R

3100 Borrow materials R

3300 Mass earthworks R

3400 Pavement layers of gravel materials R

3500 Stabilization R

4100 Prime coat R

4200 Asphalt Base and Surfacing R

5100 Pitching, stonework, etc. R

5600 Road Signs R

5700 Road markings R

5900 Finishing the road and road reserve and treating old roads R

8100 Testing materials and workmanship R

TOTAL SCHEDULE A R
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Occupational Health and Safety Act Obligations R 

R 

Environmental Management Plan R 

R 

Structured Training R 

R 

C2.4 CALCULATION OF TENDER SUM

TOTAL SCHEDULE A : ROADWORKS R

TOTAL SCHEDULE B: OHS ACT OBLIGATIONS R

TOTAL SCHEDULE C: ENVIRONMENTAL MANAGEMENT PLAN R

TOTAL SCHEDULE D: PROVISION FOR STRUCTURED TRAINING R

TENDER (CONTRACT) SUM R

2) ADD 10% FOR CONTINGENCIES (This amount is under the sole control of the employer) R

SUBTOTAL R

ADD : 14% VAT R

TENDER (CONTRACT) PRICE CARRIED TO FORM OF ACCEPTANCE (Page C.3) R

Note : Tender sum is the value of the offered total of the prices exclusive of VAT, contingencies,

CPA and special materials but including contractual variations.

TOTAL SCHEDULE C

SCHEDULE D : PROVISION OF STRUCTURED TRAINING

TOTAL SCHEDULE D

SCHEDULE B : OHS ACT OBLIGATIONS

TOTAL SCHEDULE B

SCHEDULE C : ENVIRONMENTAL MANAGEMENT PLAN


