C.36

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1200

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

12.00

B12.01

B12.02

B12.03

B12.04

1200: GENERAL REQUIREMENTS AND PROVISIONS

Provision for a Community Liaison Officer

(a) Provisional Sum for the payment of the Community
Liaison Officer (R3600.00 per month)

(b) Handling costs and profit in respect of subitem
B12.01(a)

(c) Provisional Sum for the payment of the Safety Re
(R2600 per month)

(b) Handling costs and profit in respect of subitem
B12.01(c)

Provision for cost of attending Steering Committee
meetings

(a) Provisional Sum for the payment of travel cost
incurred by Steering Committee members for attending
Steering Committee meetings

(b) Handling costs and profit in respect of subitem
B12.02(a)

Relocation and/or protection of services

(a) Allow a provisional sum for existing services to be
relocated/or protected as ordered by the engineer

(d) Handling cost and profit in respect of sub-item
B12.03(a)

Contract information board

Prov Sum

%

Prov Sum

%

Prov Sum

%

Prov Sum

%

No

21,600

15,600

4,650

R 50,000.00

R 21,600.00

R 15,600.00

R 4,650.00

R 50,000.00

TOTAL SECTION 1200 CARRIED TO SUMMARY




C.37

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1300

ITEM NO DESCRIPTION UNIT QUAYNTIT RATE AMOUNT
13.00 1300: CONTRACTOR'S ESTABLISHMENT ON SITE
AND GENERAL OBLIGATIONS
B13.01 The Contractor's general obligations:
(a) Fixed obligations Lump Sum 1
(b) Value-related obligations Lump Sum 1
(c) Time-related obligations month 6

The combined total tendered for sub-items (a),
(b) and (c) shall not exceed 15% of the tender
sum.

TOTAL SECTION 1300 CARRIED TO SUMMARY




C.38

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1400

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
14.00 1400: HOUSING, OFFICES AND LABORATORIES
FOR THE ENGINEER'S SITE PERSONNEL
14.01 Office and laboratory accommodation:
(a) Offices (Fully furnished) m? 10
(e) Ablution units no 2
14.02 Office furniture:
(a) Chairs No 10
(d) Desks, complete with drawers and locks No 1
B14.03 |Office and laboratory fittings, installations and
equipment:
(b) Prime-cost items and items paid for in a
lump sum:
(ix) Provision of cellular telephones:
(1) Provision of cellular telephones No. 1
(2) Cost of calls and other charges Prov. sum 1 5,000.00
(3) Handling cost and profit in respect of
subsubitem B14.03(b)(ix)(2) above % 5000.00
(c) Iltems measured by area:
(viii) Notice boards as per dwg. No. m? 3
(ix) White board m? 2
14.04 Car ports
Car ports, 3.0m wide and 2,5m high, at offices No. 1
B14.07 Rented, hotel and other accommodation
(a) Provisional sum for providing rented housing,
hotel or other accommodation as described
in subsubclause 14.03 (c)(ii) Prov.Sum 1 8,000.00

(b) Handling costs and profit in respect of
subitem 14.07 (a) % 8000.00

14.08 Services:

(a) Services at offices:

(i) Fixed costs Lump Sum -
(i) Running costs month 6
14.10 Provision of photostat facilities month 6

TOTAL SECTION 1400 CARRIED TO SUMMARY




SCHEDULE A: ROADWORKS C.40
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1500

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
15.00 1500: ACCOMMODATION OF TRAFFIC
15.01 Accommodation of traffic and maintaining
temporary deviations km 0.8
15.02 Earthworks for temporary deviation
(a) Shaping of temporary deviations km 0.8
15.03 |Temporary traffic-control facilities
(a) Flagmen man-day 240
(b) Portable STOP and GO-RY sign No. 4
(e) Road signs, R - and TR-serie, 1200mm in dia No. 3
(f) Road signs, TW-series, 1500mm sides No. 3
(g9) Road signs, STW-, DTG-,TGS- AND TG-
series excluding delineators and barricades m? 3
(h) Delineators (800mm x 200mm)
(i) Single No. 10
(if) Mounted back to back No. 10
(m) Two way communication devices No. Rate Only
15.04 |Relocation of traffic control facilities L/Sum -
15.05 Gravelling and repair of temporary deviations
and existing gravel shoulders used as
temporarv deviations:
(a) Temporary deviations m? Rate Only
15.06 Watering of temporary deviations ki 102.96
15.07 Blading by road grader of :
(a) Temporary deviations km-pass 4
(b) Existing roads used as temporary deviations km-pass Rate Only
15.12 |Temporary Culverts:
(a) Provision and laying of temporary prefabricated
culverts complete ( 600 dia, Class 75 D
interlocking, Class B bedding) m Rate Only
(b) Re-use of prefabricated culverts complete (600
dia, Class 100 D Interlocking, Class B bedding)
m Rate Only

TOTAL CARRIED FORWARD




SCHEDULE A: ROADWORKS C.39

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1500

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
AMOUNT BROUGHT FORWARD 0.00
B15.15 Penalty to be deducted for non-compliance with
requirements for traffic accommodation
(a) Fixed penalty per occurance No Rate Only
(b) Time related penalty hr Rate Only

TOTAL SECTION 1500 CARRIED TO SUMMARY




C.41

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1700

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
17.00 1700: CLEARING AND GRUBBING
17.01 (a) Clearing and grubbing
(i) Within the road reserve ha 1
(ii) In borrow pits ha 1
17.02 Removal and grubbing of large trees and tree
(a) Girth exceeding 1 m up to and including 2 m No 5
(b) Girth exceeding 2 m up to and including 3 m No 5

TOTAL SECTION 1700 CARRIED TO SUMMARY




C.42

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 1800

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

18.00 1800: DAYWORKS
B18.01 Labourers:

(i) Unskilled hr Rate Only

(i) Semi-skilled hr Rate Only

(iii) Skilled hr Rate Only
B18.02 Foreman hr Rate Only
B18.03 Tipper trucks:

(i) 3-5ton hr Rate Only

(i) 5,1 - 10 ton hr Rate Only
B18.04 Loader (0,5m?) hr Rate Only
B18.05 |[Grader (CAT 140G or similar) hr Rate Only
B18.06 LDV hr Rate Only
B18.07 Compaction Rollers:

(i) Vibrator roller hr Rate Only

(i) Tamping roller hr Rate Only

(i) Grid roller hr Rate Only
B18.08 Hand Controlled Compactors

(i) Pedestrian roller (Bomag BW90 or similar) hr Rate Only

(ii) Vibratory plate hr Rate Only

(iii) Rammers hr Rate Only
B18.09 |Water truck (min 10 000 £ ) hr Rate Only
B18.10  |Dozer (D7 or similar) hr Rate Only

TOTAL SECTION 1800 CARRIED TO SUMMARY




C.43

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 2100

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

21.00

21.01

21.02

21.03

21.04

21.06

21.07

21.08

21.10

21.12

2100: DRAINS

Excavation for open drains

(a) Excavating soft material situated within the
following depth ranges below the surface level:

i)Omupto1,5m

(b) Extra over sub item 21.01 (a) for excavation in
hard material, irrespective of depth

Clearing and shaping existing open drains
Excavation for subsoil drainage systems

(a) Excavating soft material situated within the
following depth ranges below surface level:

(i()Omup to 1,5m

(b) Extra over subitem 21.03(a) for excavation in
hard material irrespective of depth

Impermeable backfilling to subsoil drainage
systems

Natural permeable material in subsoil drainage
systems (crushed stone)

(b) Crushed stone obtained from commercial
sources

(ii) Coarse grade stone

Natural permeable material in subsoil drainage
systems (Sand)

(b) Sand from commercial sources

(b) Unplasticised PVC pipes and fittings,
normal duty complete with couplinas

(1) Perforated

(i) 150mm dia.

Synthetic fibre filter fabric

(i) "Kaymat U24 or approved equivalent
Concrete outlet structures, manhole boxes,

junction boxes and cleaning eyes for subsoil
drainaae svstems:

m?3

m?3

m?3

m?

m?

m?

m?

1600

80

350

Rate Only

Rate Only

Rate Only

Rate Only

Rate Only

Rate Only

Rate Only

TOTAL SECTION 2100 CARRIED TO SUMMARY




C.44

SCHEDULE A: ROADWORKS SECTION 2200
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM DESCRIPTION UNIT QUANTITY| RATE AMOUNT
22.00 2200: PREFABRICATED CULVERTS
B22.01 Excavation:
LI
(a) Excavating soft material situated within the
following depth ranges below the surface
level:
(i) Omup to 1,5m m? 45
(i) Exceeding 1,5m up to 3,0m m? 7
(i) Exceeding 3,0m up to 4.5m m? Rate Only
(iii) Exceeding 4,0m up to 6,0m m? Rate Only
(b) Extra over subitem 22.01(a) for excavation in
hard material irrespective of depth m? 7
22.02 Backfilling:
LI
(a) Using the excavated material m? 16
(b) Using imported selected material m? 16
(c) Extra over subitems 22.02(a) and 22.02(b) for
soil cement backfilling (3% cement) m? 10
22.03 Concrete pipe culverts:
(b) On Class B bedding:
(i) 600mm dia. (Class 100D) m 26 Rate Only
(i) 900mm dia. (Class 100D) m 15
22.05 Portal and Rectangular Culverts:
(i) 1200 x 600 m Rate Only
22.07 Cast in situ concrete and formwork:
LI (b) In floor slabs for portal or rectangular culverts
including formwork, joints and Class U2
finish for:
(i) Class 25/19 concrete m? 3
(c) Ininlet and outlet structures, skewed ends,
catchpits,manholes, thrust and anchor
blocks, excluding formwork but including
Class U2 surface finish:
(i) Class 25/19 concrete m? 3

TOTAL CARRIED FORWARD




ITEM

221

2212
LI

DESCRIPTION | UNIT | QUANTITY| RATE AMOUNT
AMOUNT BROUGHT FORWARD
(d) Formwork of concrete under subitem
22.07(c)
(i) Vertical formwork for F1 surface finish m? Rate Only
(i) Vertical formwork for F2 surface finish m? 160
Steel reinforcement:
(c) High tensile steel mesh:
(i) Ref.245 kg Rate Only
(iii) Ref. 395 kg 750
Removing existing concrete:
(a) Plain concrete m? 25
(b) Reinforced concrete m? Rate Only

TOTAL SECTION 2100 CARRIED TO SUMMARY




C.46

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 2300

ITEM

DESCRIPTION

UNIT

QUANTITY]

RATE

AMOUNT

23.00

B23.01
LI

23.06
LI

23.07

23.08

23.09

2300: CONCRETE KERBING, CONCRETE

CHANNELLING, CHUTES AND DOWNPIPES, AND

CONCRETE LININGS FOR OPEN DRAINS

Concrete kerbing (Class 25/19 concrete):

(a) Figure 8 as shown on the drawings

(i) Insitu concrete kerbing (25/19) MPa with
contraction joint @ 2 meters and expansion joint

(softboard) every 10 meters, alternative to 23.01 (a)

Inlet, outlet, transition and similar structures:
(including in-situ concrete chutes)

(a) Cast in situ concrete lining for Chute inlets
Type "E": (Class 20/19 concrete):

(b) Formwork (Class F1 surface finish) for
Type "E" chutes & inlets :

(i) To side with formwork on both internal
and external faces (each face measured)

(c) Class U2 surface finish to
cast in situ concrete:

Trimming of excavation for concrete-lined
open drains:

(a) In soft material

(b) In hard material

Concrete lining for open drains

(a) Cast in situ concrete lining (25/19)

(i) 750 mm x 750 mm x 150 mm

(b) Class U2 surface finish to cast in situ concrete

Formwork tom cast in situ concrete lining for open
drains (class F2 surface finish)

(c) To ends of slabs

1600

20

20

100

20

80

TOTAL CARRIED FORWARD TO SUMMARY




C.47

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 3100

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

3100

B31.01

31.03

31.04

31/B55.10

3100: BORROW MATERIALS

Excess overburden:

(a) Depth up to and including 0,5m

(b) Depth exceeding 0,5m and up to 1,0m
Finishing-off borrow areas in:

(a) Hard material

(c) Soft material

Compensation to landowners:

(a) Prime cost for compensation to landowners

(b) Handling cost and profit in respect of sub-item
B31.04(a) above

Fencing
Borrow-pit game proof fencing

(a) Provisional sum for the erecting of 1.8m height, with
provision of gate fencing around borrow pit.

(b) Handling costs and profit in respect of subitem
31/B55.10(a)

m?

m?

ha

ha

PC Sum

%

Prov Sum

%

480

50

1.00

1.00

R 15,000.00

R 20,000.00

R 15,000.00

R 20,000.00

TOTAL SECTION 3100 CARRIED TO SUMMARY




C.48

SCHEDULE A: ROADWORKS SECTION 3300
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 3300: MASS EARTHWORKS
33.01 Cut and borrow to fill, including 1.0 km free haul
(a) Gravel material in compacted layer thicknesses
of 200 mm and less:
(i) Compacted to 93% of modified AASHTO
density m?* 3780
33.03 Extra over item 33.01 for excavating and
breaking down material in -
(a) Intermediate excavation m3 567
(b) Hard excavation m® 189
33.04 Cut and spoil, including free-haul up to 1.0km,
material obtained from:
(a) Soft excavation m? 1440
(b) Intermediate excavation m? 144
(c) Hard excavation m?® 72
(d) Boulder Excavation class B m?® Rate Only
33.10 Roadbed preparation and the compaction of
material
(a) Compaction to 93% of modified AASHTO density m? 960
33.11 Three roller passes
(a) Vibratory roller m? Rate Only
(b) Heavy grid roller m? Rate Only
33.13 Finishing-off cut and fill slopes, median and
(a) Cut slopes m3 488
(b) Fill slopes m3 3380
33/16.00 (1600: OVERHAUL
33/16.02 |Overhaul on material hauled in excess of 1,0
km (ordinarv overhaul) me.km 8280

TOTAL CARRIED FORWARD




SCHEDULE A: ROADWORKS

BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 3300

ITEM NO DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

ITEM NO DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

AMOUNT BROUGHT FORWARD

33/32.00 (3200: SELECTION, STOCKPILING AND

BREAKING-DOWN THE MATERIAL FROM
BORROW-PITS, CUTTING AND EXISTING
PAVEMENT LAYERS AND PALCING, ETC.

33/32.06 |Stockpilling of material (Cut material for later
use in laverworks)

Rate Only

TOTAL SECTION 3300 CARRIED TO SUMMARY




C.50

ISCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 3400

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

3400

34.01

34/16.02

3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

Pavement layers constructed from gravel taken
from cut or borrow, including free-haul up to 1,0

(a) Gravel selected layer compacted to:

(i) 150mm layer thickness to 93% modified
AASHTO density

(d) Gravel subbase(Chemically Stabilized
material):

(i) 150mm layer thickness to 95% modified
AASHTO density

(f) Gravel base (chemically stabilized material)
compacted to :

(i) 150mm layer thickness to 98% of modified
AASHTO density

(g) Gravel shoulder compacted to:

(i) 95% of modified AASHTO density ( 150 mm
compacted layer thickness)

Overhaul on material hauled in excess of 1.0
km(ordinary overhaul)

m?

m?

m*km

1323

1284

792

400

9904

TOTAL SECTION 3400 CARRIED TO SUMMARY




C.51

SCHEDULE A: ROADWORKS

SECTION 3500
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3500 3500: STABILIZATION
35.01 Chemical stabilisation extra-over unstabilized
compacted layers:
(a) Base layer : 150mm thickness m?* 2076
B35.02 Chemical stabilising agent:
(a) CEM Il A/L 32.5 cement t 112
35.04 (Provision and application of water for curing kl 969
35.05 Curing by covering with subsequent layer m? Rate Only

TOTAL SECTION 3500 CARRIED TO SUMMARY




C.52

SCHEDULE A: ROADWORKS SECTION 4100
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

4100 4100: PRIME COAT
41.01 Prime coat:

(c) MC-30 cut-back bitumen (0.8//m2) / 3840

TOTAL SECTION 4100 CARRIED TO SUMMARY




C.53

SCHEDULE A: ROADWORKS

SECTION 4200
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4200 4200: ASPHALT BASE AND SURFACING
42.02 Asphalt surfacing
(a) Continously graded hot-mix asphalt using:
(i) 60/70 pen, 30 mm thick medium grade m? 4,800
42.04 Tack coat of 30% stable-grade emulsion 1 Rate Only
B42.08 100mm cores in asphalt paving No 10

TOTAL SECTION 4200 CARRIED TO SUMMARY




C.54

SCHEDULE A: ROADWORKS
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 5100

ITEM NO DESCRIPTION UNIT QUAYNTIT RATE AMOUNT
51.00 5100: PITCHING, STONEWORK, ETC.
51.01 Stone pitching:
(b) Grouted stone pitching m? 150
51.03 Stone masonry walls:
(b) Cement-mortared stone walls m? 30
51.04 Concrete edge beams:
(a) Class 25/19 cast in-situ concrete m? 8

TOTAL SECTION 4200 CARRIED TO SUMMARY




C.55

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 5600

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

56.00

B56.01

56.02

56.03

56.05

56.06

56.07

B56.10

5600: ROAD SIGNS
Road sign boards with painted or coloured semi-
matt background. Symbols, lettering, and borders

in diamond grade retro-reflective material, where
the sign board is constructed from:

(c) Prepainted galvanised steel plate (chromadek
or approved equivalent):

(i) Area not exceeding 2m?

(ii) Area exceeding 2m? but not 10m?

(e) Aluminium sheet regulatory warning and information
signs

(i) Area not exceeding 2m?
Extra over item 56.01 for using:
(a) Background of retro-reflective material:
(iii) Class 11l

(b) Lettering, symbols, numbers, arrows, emblems
and borders of retro- reflective material:

(i) Class Il

Road sign supports (overhead road sign structures
excluded):

(b) Steel tubing

Excavation and backfilling for road sign supports
(not applicable to kilometre posts)

Extra over item 56.05 for cement-treated soil
Extra over item 56.05 for rock excavation
Danger Plates

(a) Type W401/W402 back-to-back at culverts
(1200mm height)

m2

m?

m?

m2

m?

m®

m®

m®

No

20

20

25

40

120

TOTAL SECTION 5600 CARRIED TO SUMMARY




C.56

SCHEDULE A: ROADWORKS
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5

SECTION 5700

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
57.00 5700: ROAD MARKINGS
57.02 Retro-reflective road-marking paint:
(a) White lines (broken or unbroken)
(i) 100 mm wide km 0.8
(ii) 300 mm wide km 0.10
(b) Yellow lines (broken or unbroken)
(i) 100 mm wide km 1.6
(d) White lettering and symbols m? 280
(e) Yellow lettering and symbols m? 120.0
57.04 Variations in rate of application:
(a) White paint ‘ Rate Only
(b) Yellow paint ‘ Rate Only
B57.06 |Setting out and pre-marking the lines (excluding
traffic island markings, lettering and symbols) km 0.8

TOTAL SECTION 5700 CARRIED TO SUMMARY




C.57

SCHEDULE A: ROADWORKS SECTION 5900
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
59.00 5900: FINISHING THE ROAD AND ROAD RESERVE
AND TREATING OLD ROADS
59.01 Finishing the road and road reserve:
(b) Single carriageway road km 0.8

TOTAL SECTION 5900 CARRIED TO SUMMARY




C.58

SCHEDULE A: ROADWORKS SECTION 8100
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
81.00 8100: TESTING MATERIALS AND WORKMANSHIP
B81.02 Other special tests requested by the engineer
(a) Other special tests requested by the engineer Prov Sum - R 35,000.00
(b) Handling cost and profit in respect of sub-item
B81.02(a) % 35,000

TOTAL SECTION 8100 CARRIED TO SUMMARY




C.59

SCHEDULE B: OHS ACT OBLIGATIONS SCHEDULE B
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SCHEDULE B: OCCUPATIONAL HEALTH AND
SAFETY ACT OBLIGATIONS
B1.1 Contractor’s initial obligations in respect of the
Occupational Health and Safety Act and
Construction Regulations Lump Sum -
B1.2 Contractor’s time related obligations in respect of
the Occupational Health and Safety Act and
Construction Regulations Month 6
B1.3 Submission of the Health and Safety File Lump Sum -

TOTAL SCHEDULE B CARRIED TO SUMMARY




C.60

SCHEDULE C: ENVIRONMENTAL MANAGEMENT PLAN SCHEDULE C
BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SCHEDULE C: ENVIRONMENTAL MANAGEMENT
PLAN
C100.01 Penalty for unnecessary removal or damage to
trees for the following diameter sizes
(a) 2600mm girth or less No. Rate Only
(b) Greater than 2600mm, but less than 6180mm girth
No. Rate Only
(c) Greater than 6180mm girth No. Rate Only
C100.02 |Penalty for serious violations
(a) Hazardous chemical/oil spill and/or dumping in
non-approved sites No. Rate Only
(b) General damage to sensitive environments No. Rate Only
(c) Damage to cultural and historical sites No. Rate Only
(d) Pollution of water sources No. Rate Only
(d) Unauthorised blasting activities No. Rate Only
(f) Uncontrolled/unmanaged erosion per incident,
depending on environment impacts, plus rehabilitation
at contractor’s cost) No. Rate Only
C100.03 [Penalty for less serious violations
(a) Littering on site No. Rate Only
(b) Lighting of illegal fires on site No. Rate Only
(c) Persistent or un-repaired fuel and oil leaks No. Rate Only
(d) Excess dust or excess noise emanating from site
No. Rate Only
(e) Dumping of milled material in side drains or on
grassed areas No. Rate Only
(f) Possession or use of intoxicating substances on site
No. Rate Only
(g) Any vehicles being driven in excess of designated
speed limits No. Rate Only
(h) Removal and/or damage to flora or cultural or
heritage objects on site, and/or killing of wildlife No. Rate Only
(i) llegal hunting No. Rate Only

TOTAL SCHEDULE C CARRIED TO SUMMARY




C.61

SCHEDULE D: PROVISION OF STRUCTURED TRAINING SCHEDULE D
BM01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SCHEDULE D: STRUCTURED TRAINING
D2.1 Provision for accredited training

(a) Generic Skills Prov Sum - R 40,000.00
(b) Entrepreneural Skills Prov Sum - R 40,000.00
(c) Handling cost and profit in respect of sub-item
C2.1(a) and (b) above % 80,000
(d) Training venue (Only if required) Lump Sum -

TOTAL SCHEDULE D CARRIED TO SUMMARY




C.62

BLOUBERG MUNICIPALITY

BMO01/17/18 - INDERMARK INTERNAL STREETS & STORMWATER (MULTI YEAR) - PHASE 5
C2.3 SUMMARY OF BILL OF QUANTITIES

SCHEDULE A : ROADWORKS

SECTION DESCRIPTION AMOUNT
1200 |General requirements and provisions R
1300 |Contractor's establishment on site and general obligations R
1400 |Houses, offices and laboratories for the Engineer's personnel R
1500 |Accommodation of traffic R
1700 |Clearing and grubbing R
1800 |Dayworks R
2100 [Drain R
2200 |Prefarbicated Culvert Structure R
2300 [Concrete Kerbing, Concrete Channeling, Open Chutes R
3100 |Borrow materials R
3300 |Mass earthworks R
3400 [Pavement layers of gravel materials R
3500 |Stabilization R
4100 [Prime coat R
4200 |Asphalt Base and Surfacing R
5100 Pitching, stonework, etc. R
5600 [Road Signs R
5700 Road markings R
5900 Finishing the road and road reserve and treating old roads R
8100 |Testing materials and workmanship R

TOTAL SCHEDULE A R




SCHEDULE B : OHS ACT OBLIGATIONS

Occupational Health and Safety Act Obligations R
TOTAL SCHEDULE B R
SCHEDULE C : ENVIRONMENTAL MANAGEMENT PLAN

Environmental Management Plan R
TOTAL SCHEDULE C R
SCHEDULE D : PROVISION OF STRUCTURED TRAINING

Structured Training R
TOTAL SCHEDULE D R

C2.4 CALCULATION OF TENDER SUM

[TOTAL SCHEDULE A : ROADWORKS [R
|TOTAL SCHEDULE B: OHS ACT OBLIGATIONS IR
|TOTAL SCHEDULE C: ENVIRONMENTAL MANAGEMENT PLAN IR
|TOTAL SCHEDULE D: PROVISION FOR STRUCTURED TRAINING IR
[TENDER (CONTRACT) SUM [R
|2) ADD 10% FOR CONTINGENCIES (This amount is under the sole control of the employer) R
[suBTOTAL R
[ADD : 14% vaT R
|TENDER (CONTRACT) PRICE CARRIED TO FORM OF ACCEPTANCE (Page C.3) R

Note : Tender sum is the value of the offered total of the prices exclusive of VAT, contingencies,

CPA and special materials but including contractual variations.




