

CHECK LIST – ELECTRIFICATION OF MAKGARI (75) AND POST CONNECTIONS ESSOURINCA (40).
DATE: 12 October 2018
TIME: 11H00 AM

Project Name : Electrification of Makgari (75) and Post connections Essourinca (40).
Project Number : BM16/18/19

Item No.	Name of Bidder	Bid Amount (Rands)	Attended Briefing Session (Yes/ No)	Certified ID Copies (Yes/ No)	Csd report Yes or No	BBEEE Certificate. (Yes/ No)
1	Atulga Trading 176 (Pty) Ltd	R1751142,44	YES	YES	YES	YES
2	TN Consortium 76 Copotey	R1917442,55	YES	YES	YES	YES
3	Thumba Consulting	R1814216,16	YES	YES	YES	YES
4	Tshabaraqa Workshop	R2329530,20	YES	YES	YES	YES
5	First class	R2329530,20	YES	YES	YES	YES
6	Fabrication CC	R202007,18	YES	NO	YES	YES
7	Master General Trading	R2025567,42	YES	YES	YES	YES
8	Sikhembe Business Enterprise	R1664230,19	YES	YES	YES	YES
9	TT Management (Pty) Ltd	R2216623,74	YES	YES	YES	YES
10	AVH Construction	R2431017,67	YES	YES	YES	YES
	Lebogang Electrical	R2148864,77	YES	YES	NOT ATTACHED	YES

11	Kephatha Co Basing Trading JV Basing Basing (pty) Ltd	R1197315,67	YES	YES	YES	YES	YES
12	Firm Supply Basing (pty) Ltd	R1797974,65	YES	YES	YES	YES	YES
13	King's Electrical Contractor	R2140590,96	YES	YES	YES	YES	YES
14	WPTI/Devet Management JV	R2001351,75	YES	YES	YES	ONE CAP OF JV PARTNER NOT ATTACHED	YES
15	Mosomed Reproduction	R2793780,85	YES	YES	YES	YES	YES
16	Mrs. Neros Electrical	R2341473,70	YES	NO	YES	YES	YES
17	Humphrey Electrical and Construction	R2228936,16	YES	YES	YES	YES	YES
18	Brightside Electrical Contractors	R1203306,43	YES	YES	YES	YES	YES
19	Magela Electrical Projects	R1759849,31	YES	YES	YES	YES	YES
20	KP Hares Electrical and Construction (pty) Ltd	R1233768,4	YES	YES	YES	YES	YES
21	HS Electrical Solution (pty) Ltd	R2725867,10	YES	YES	YES	YES	YES
22	Kgabo Developers CC	R1503936,60	YES	YES	YES	YES	YES
23	Humishi Electrical and Building Construction	R2046522,40	YES	YES	YES	YES	YES
24							